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Notes to Offerors:

1. The Contractor is required to COMPLETE AND RETURN a hard copy of the following
sections of this solicitation: SECTION 00010 (ALL), and SECTION 00600 (ALL) and all
appendices. Also follow instructions in Section 00120.

2. See Section 00700, DFARS clause 52.204-7004, Required Central Contractor
Registration (CCR) regarding registration in the CCR database. Lack of registration in
the CCR database will make an offeror ineligible for award.
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IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.

4, CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 5. PROJECT NO.
CTCKAT-FY04-0006

2. ADDRESS OFFER TO (If Other Than item 7) CODE
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7 SSUE_D BY CoLE Contracting Division (CEPOE-CT-C)
Sgg,ugggﬁgmsmn , US Amy Engineer District, Honolulu
BLDG S230 Bldg 230 3
FT. SHAFTER HI 86858-5440 1Fort Shafter, Hawail 96858-5440

(beliver hand~-carried proposals to Room 115,
L AX: Bldg 200, Fort Shafter, Hawaii 96858-5440)
o FORINFORVATION T NANE | ‘ B. TELEPHONE NO. (include area code]  (NO COLLEGT GALLS)
CALL: KENT A TAMA! B08-438-9700

’ N SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror” mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANGE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Multiple Award Task Order Confract (MATOC) for Design-Build Canstruction Services and Design-Bid-Build Construction Services, Various
Locatons, Haway

MAIN TABLE OF CONTENTS

11. The Contractor shall begin performance within calendar days and complete it wlt_hin caiendar days after receiving
D award, D notice to proceed. This performance period is mandatory, D negosiabre, ({See FAR 52.21 1-10 J
12 A. THE CONTRACTOR MUST FURN:SH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after sward in item 128.)

E!YES D NO

14

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 6 copies to perform the work required are due &t the place specified in‘ltem 8b ur
local ime 08 May 2004 rgate). I this is a sealed bid salicitation, offers must be publicly opened at that time. Sealed enveiopes containing offers
shall be marked to show the offeror's name and address. the soficitation number, and the date and time offers are due.

B. An offer guarantee {X|is, D is notrequired. u
C. All offers are subject o the (1) work requirements, and (2) other provisions 2nd clauses incarporated in the SONGIZHOR In ull 18Xt o7 by reterence.

y 02:00 PM (hour)

D. Offers providing less than 60 caiendar days for Govemment acceptance after the date offers are due will not be considered and will be reiectad.

I .
= STANDARD FORM 1442 (REV. 4-85
NSN 7540-01-155-3212 14azA01 Srescriped by G3A ( :
00010_1 FAR (48 CFR) 52.236-1{e}



OFFER (Must be fub‘y carmpieted by offeror]

14. NAME AND ADDRESS OF OFFERQR (inchrde ZIF Coow! 15. TELEPHONE NUMBER /fuciude area code}

16. HEMH ] FANCE ADDRESS [inclute ondy i differant than item 14}

DUNS No.
CAGE No.

CQDE FAGILITY CODE

17. The offaror agreas to parfarm the work required at the prices specified below in strict accordance with the tarms of this soficitation. if this nifer Ix
accepted by the Govemment in writing within calendar days atter the dwte offers are due. (iserl aery rumber cyual or groaier than tn

minimum requirement stated in 13D. Failure 10 insert any number mwans tha offaror accepts the minimum in item 130./

AMOUNTS } (SEE "PROPOSAL SCHEDULE", Section 00010)

13. Tha offeror agrees to fumish any required parformance and paymant bonds,

18, ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror ackrowiedges raceipt of amendiments to the solicitation - give number and date of sach)

T
AMENDMENT NO.
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20A. MAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER [Type or print) 208. SKiNATURE 20C. OFFER DATE
AWARD (To be compisted by G f
21, ITEMS ACCEPTED
22, AMDUNT 23, ACCOUNTING AND APPROPRIATION DATA
24_SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25, OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 coples uniess otherwise specified) 14 LL5.C. 2304(cH{ } 41 0.8.C. 253c}H{ )
4. ALMINIG | EREY GT cooe | 27, FATVIENT WILL BE MAUE BY B

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 A5 APPLICABLE

Dzu. NEGOTIATED ACRSEMENT /Contracter is required to sign this D 29. AWARD. (Contragtor is not requied 1o sign this docwnent.] Yoy

, offer on this sokicitation is hereby accopted as to the items Nsted. Thi
dociment & tum the hee. nirac

apreas 1o mm NN Tafver 3N tems ocmpmorm g b riqirm.;;' award consummates the contract, which consists of (a) the Governmen
identifisd on this form snd any aontinuation shosts for the considermtion soiicitation and yowr offer, and (b) this contract award.  No furthe

stated in this contract. The rights and obligations of the parties to thix tractusl d tisr ¥

conurect shall be governed by (#) !Ns COMTACT award, ik e solicietion.

and lc) the ck certifications, and specifications

incarporated by reference In or attached to this contract.

30A. BAME AND TITLE OF CONTRACTOR OR PERSOM AUTHORIZED TO SIGN 31A. NAME OF CONTRACTING OFFICER {Type or pemtf

iType or printi
308, SIGNATURE 307 NATE F1B. UNITED STATES OF AMENICA J1C. AWARD DATE
sy

STANDARD FORM 1442 BACK (REV. 4.8
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Section 00010
PROPOSAL SCHEDULE

Mul tiple Anard Task Order Contract (MATOC) for Design-Build Construction
Servi ces and Design-Bid-Build Construction Services, Various Locations, Hawaii

1. Wor knen’ s Conpensati on | nsurance Rates:
Cl assification Code Rat e Expirati on Date
2. Performance and Paynent Bond Cal cul ati on Schedul e:
Range Rat e
3. Home Office Overhead Rate: %

Fi scal accounting peri od:

4, Contract Managenent Costs (per year): ldentify all fixed costs rel ated
to overall contract managenent, including Program Manager, Contractor Quality
Control System Manager (CQCSM and Contract Safety Officer. The fixed costs
i ncl udes | abor, |abor burden, fringe benefits, travel and transportation.

a. Program Manager $ /WD* x 260 Wbs = $_ [ year
b. Contractor Quality Control System
Manager ( CQCSM $__ /WD* x 260 Wbs = $__ | year
c. Contract Safety O ficer $__ /WD* x 260 Wbs = $__ | year
* wor k day
5. Field Ofice Managenent Costs (per year): Ildentify all fixed costs

related to field office managenent, including Project Engineer, Project
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Superintendent, Quality Control Representative (QCR) and Site Safety
Representative. The fixed costs includes |abor, |abor burden, fringe
benefits, travel and transportation.

a. Project Engineer $ /WD* x 260 Wbos = $_ [ year
Proj ect Superi ntendent $ /WD* x 260 Wbos = $_ [ year
c. Quality Contro
Representative (QCR) $_ /WD* x 260 Wbs = $_ [ year
d. Site Safety Representative $ /WD* x 260 Wbos = $_ [ year

* wor k day

NOTES:

1. The Oferor is conmitted to the qualifications of the key positions
accepted by the Governnent and identified in the contract or the contractor’s
proposal for the contract. The Offeror shall obtain the Contracting Oficer’s
written consent before nmaking any substitution for these key positions. Any
request for substitution shall be in witing, shall allow 30 days for a

response, and shall include the following: 1) the reason for the proposed
substitution; and 2) docunentation denobnstrating that the substitute possesses
the qualifications of the key position that the substitute will replace. Any

associated cost or tinme loss resulting fromthis substitution process shall be
the responsibility of the Oferor and shall not be a basis for any claim

2. The Offeror agrees that the rates and costs included in Section 00010
shall be used in the pricing of all task orders and nodifications issued for
the life of the contract, subject to the follow ng: Docunentation of current
rates shall be submitted for rates subject to expiration dates. Honme office
overhead shall be reconputed at the end of each fiscal accounting period.

3. | TVRA PROCUREMENT AUTHORI TY. This action is not being conducted under
the Informati on Technol ogy Managenent Reform Act (I TMRA) of 1996. However, any
task orders and nodifications requiring Information Technology (I T) resources
wi Il be conducted in accordance with the | TMRA

4, A- E DESI GN SERVI CES. The Governnent does not intend to procure A-E
design services with this contract. Any architectural, engineering, or
surveying work necessary to the conpletion of a task order will be part of the
construction services perforned.

5. MEASUREMENT AND PAYMENT. Conpensation for all work to be performed under
this contract will be nade under the paynent item(s) listed in the task order.
Price(s) and paynent(s) for the item(s) listed in the task order shall cover
all work, conplete and finished in accordance with the specifications,
schedul es, and drawi ngs, and shall be full conpensation for all work in
connection therewith, including quality control and cost of performnce and
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payment bond prem uns as specified in the CONTRACT CLAUSES. Price(s) and
paynment (s) shall constitute full and final conpensation for furnishing al

mat eri al s, equi prment, managenent, supervision, |abor, transportation, fuel
power, water, and all incidental itens necessary to conplete the work, except
as otherwi se specified to be furnished by the Governnment. For the purpose of
t he CONTRACT CLAUSE entitled “PROVPT PAYMENT FOR CONSTRUCTI ON CONTRACTS”, the
term “designated billing office” and “desi gnated paynent office” are as

foll ows:

a. Billing Ofice:

US Arny Engineer District, Honolulu

Fort Shafter Resident O fice or Schofield Barracks Resident Ofice
Bl dg. 230

Fort Shafter, H  96858-5440

b. Payrment O fice:

USACE Fi nance Center

ATTN. CEFC-FP

5722 Integrity Drive
MIIlington, TN 38054-5005

6. PROGRESS PAYMENTS. A separate nonthly progress paynent request nmmy be

required for each individual task order. All paynent requests shall be
submitted in accordance with Section 00700, clause 52.232-5.
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.204-6  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the
annotation “DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's
name and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned by
Dun and Bradstreet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that may be
assigned at the discretion of the offeror to establish additional CCR records for identifying alternative
Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent concern.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the
Internet at http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business name.

(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(End of provision)
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52.211-2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS AND
STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT SYSTEMS AND
DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (JAN 2004)

Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained--
(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4,
Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile
(215) 697-1462.

(End of provision)

52.211-14  NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

Rating to be specified in individual task orders.

Any contract awarded as a result of this solicitation will be DX rated order; DO rated order
certified for national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR
700), and the Contractor will be required to follow all of the requirements of this regulation. [Contracting

Officer check appropriate box.]

(End of provision)

52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall be in the English language. Offers received in other
than English shall be rejected.

(End of provision)

52.214-35  SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars. Offers received in other
than U.S. dollars shall be rejected.

(End of provision)

52.215-16  FACILITIES CAPITAL COST OF MONEY (JUN 2003)

(a) Facilities capital cost of money will be an allowable cost under the contemplated contract, if the
criteria for allowability in FAR 31.205-10(b) are met. One of the allowability criteria requires the
prospective Contractor to propose facilities capital cost of money in its offer.

(b) If the prospective Contractor does not propose this cost, the resulting contract will include the clause
Waiver of Facilities Capital Cost of Money.

(End of provision)

W9128A-04-R-0011 00100-2



52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of multiple firm fixed price indefinite delivery indefinite quantity
contracts resulting from this solicitation.

(End of clause)

52.216-27 SINGLE OR MULTIPLE AWARDS. (OCT 1995)

The Government may elect to award a single delivery order contract or task order contract or to award
multiple delivery order contracts or task order contracts for the same or similar supplies or services to
two or more sources under this solicitation.

52.217-5  EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best
interests, the Government will evaluate offers for award purposes by adding the total price for all options
to the total price for the basic requirement. Evaluation of options will not obligate the Government to
exercise the option(s).

(End of provision)

52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's
aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade | participation for each trade

69.1% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the
Contractor performs construction work in a geographical area located outside of the covered area, the
Contractor shall apply the goals established for the geographical area where the work is actually
performed. Goals are published periodically in the Federal Register in notice form, and these notices may
be obtained from any Office of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR
60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative
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action obligations required by the clause entitled "Affirmative Action Compliance Requirements for
Construction," and (3) its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade. The
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor, or from project
to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract,
Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will
be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is
Honolulu County, State of Hawaii.

(End of provision)

52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS UNDER
TRADE AGREEMENTS (JAN 2004)

(a) Definitions. Construction material, designated country construction material, domestic construction
material, foreign construction material, and FTA country construction material, as used in this provision,
are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials under
Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to
allow a determination before submission of offers. The offeror shall include the information and
applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If
an offeror has not requested a determination regarding the inapplicability of the Buy American Act before
submitting its offer, or has not received a response to a previous request, the offeror shall include the
information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction
materials, by adding to the offered price the appropriate percentage of the cost of such foreign
construction material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.
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(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction
material based on unreasonable cost and an offeror that did not request an exception, the Contracting
Officer will award to the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated
country or FTA country construction material, that is not listed by the Government in this solicitation in
paragraph (b)(3) of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of
equivalent domestic, designated country, or FTA country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and
(d) of FAR clause 52.225-11 for the offer that is based on the use of any foreign construction material for
which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c)
of FAR clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of
the equivalent domestic, designated country, or FTA country construction material, and the offeror shall

be required to furnish such domestic, designated country, or FTA country construction material. An offer
based on use of the foreign construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(i) May be accepted if revised during negotiations.

(End of provision)

52.233-2  SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly
with an agency, and copies of any protests that are filed with the General Accounting Office
(GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and
dated acknowledgment of receipt from

US Army Engineer District, Honolulu
Corps of Engineers, Build 230

ATTN: Directorate of Contracting, CEPOH-CT
Fort Shafter, HI 96858-5440

(b) The copy of any protest shall be received in the office designated above within one day of filing a
protest with the GAO.

(End of provision)
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52.236-27  SITE VISIT (CONSTRUCTION) (FEB 1995) — ALTERNATE | (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions
Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly,
offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for--

Name: (will be specified in individual task orders, as needed)

Address: (will be specified in individual task orders, as needed)

Telephone: (will be specified in individual task orders, as needed)

(End of provision)

52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those
forms, and (2) manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b) The proposal form may require offerors to submit proposed prices for one or more items on various
bases, including--

(1) Lump sum price;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the
proposal being rejected without further consideration. If a proposal on all items is not required, offerors
should insert the words “no proposal” in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)

S-1 POTENTIAL FOR ASBESTOS ABATEMENT (NOV 1998)

(To be identified in individual task orders)

The Government is uncertain as to the presence of asbestos in the building(s) or structure(s) to be
worked on by the Contractor. If asbestos is discovered during the work, it will be handled in accordance
with statement entitled, “PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF WORK", found in Section
00800 of this solicitation.

[End of Statement]
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S-19.2 PERFORMANCE OF WORK BY THE CONTRACTOR - ITEMIZATION

In connection with the Contract Clause in Section 00700, entitled, "LIMITATIONS ON
SUBCONTRACTING," the successful bidder must furnish the Contracting Officer within 30 calendar days
after award the items of work which it will perform with its own forces and the estimated cost of those
items. [FAR 36.501 and FAR 19.508(e)]

[End of Statement]

S-2 ASBESTOS ABATEMENT (AUG 1996)

(To be identified in individual task orders)

Asbestos abatement is part of the scope of work for the proposed contract. Refer to paragraphs entitled,
"ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL)" in Section 00800 and applicable
sections of the technical specifications and drawings. The Contractor shall inform responsible
representatives of their insurer(s)/surety(ies) that asbestos abatement is required for the proposed
contract.

[End of Statement]

S-28.3 PENAL SUM AND FORM OF OFFER GUARANTEE

(Applicable to offers exceeding $100,000)

Each offeror shall submit with its offer a separate offer guarantee using Standard Form 24, Bid Bond,
with good and sufficient surety or sureties acceptable to the Government, or other security as provided in
the clause entitled OFFER GUARANTEE in the CONTRACT CLAUSES section. This security shall be in the
form of twenty percent (20%) of the offered price or three million dollars ($3,000,000), whichever is less.
The penal sum of the bond may be expressed in terms of a percentage of the offered price or may be
expressed in dollars and cents.

Failure to submit a offer guarantee by the time and date set for receipt of proposals may be cause for
rejection of a proposal, except as provided in provision 52.215-1, Instructions to Offerors--Competitive
Acquisition.

[End of Statement]
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S-36.2 MAGNITUDE OF THE PROPOSED PROJECT [FAR 36.204]
(a) Physical Characteristics:

Work will include general design and construction projects to include but not limited to such areas as
civil, architectural, structural, mechanical, electrical, security, communications, asbestos removal and lead
abatement.

(b) Estimated Price Range: The estimated price range of this work is:

A minimum of two awards will be made. The maximum dollar value that the Government will order
under all of the contracts awarded will be $25,000,000.00. There is no maximum amount per base or
option period. The guaranteed minimum quantity for the base period of the contract is 2% of the
average amount per period divided by the number of contracts. If the option period is exercised, the
minimum guaranteed amount would be 1% of the average amount per period divided by the number of
contracts.

[End of Statement]

S-36.33 NOTIFICATION TO OFFERORS — ACCESS TO ARMY INSTALLATIONS.

All vehicle operators must be prepared to provide a valid driver’s license, vehicle registration, certificate
of insurance and current safety inspection to the security guard prior to entry to the Installation. Offerors
should anticipate a delay in entering the Installation and allow sufficient time when attending a site visit
or pre-proposal conference or hand delivering an offer.

S-4.1 JOINT VENTURE OFFERORS (JUN 2003)

All Offerors in a Joint Venture shall submit their executed joint venture agreement. In addition, Joint
Venture firms must obtain/submit their tax identification number (TIN), Data Universal Numbering
System (DUNS) No., Section 00600, Representations and Certifications and register in Central Contractor
Registration (CCR) as a joint venture.
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SECTION 00120

PROPOSAL SUBMISSION REQUIREMENTS
AND EVALUATION FACTORS

1.0 GENERAL

1.1. Cost of Preparing Proposals

The Government will not reimburse any Offeror any costs incurred in the preparation and submittal of an
offer in response to this solicitation.

1.2. Inquiries
Address all inquiries regarding this Request for Proposals to:

U.S. Army Engineer District, Honolulu
Attn: Mr. Kent Tamai (CEPOH-CT-C)
Building S-200

Fort Shafter, Hawaii 96858-5440
Phone No. (808) 438-9700

Fax No. (808) 438-8588

E-Mail: kent.tamai@usace.army.mil

1.3 Submittal of Proposals

Submit proposal packages to the US Army Corps of Engineers (“the Government”) as shown in Block 8 of
Standard Form 1442.

Proposals received by the Government after the date and time set for receipt of proposals will be handled in
accordance with the requirements of Provision “52.215-1, Instructions to Offerors¥ Competitive Acquisition
(Jan 2004),” subparagraph (c), found in Section 00100.

1.4 Contract Award

The Government intends to award a minimum of two contracts to 8(a) Offerors whose proposals have been
determined to represent the best value to the Government, non-price and price factors considered. Award
will be made to the Offerors whose proposals have the best non-price evaluation and the lowest price.
However, if there are no Offerors meeting both these criterias, the Government intends to implement a “Best
Value” process involving a cost-technical tradeoff process. In this case, awards may be made to other than
the lowest price Offeror or other than the highest non-price-rated Offeror.

1.4.1 Proposal Evaluation

Numerical scores and other point-scoring techniques will not be used in the evaluation process. Each factor
will be rated on an adjectival rating system. The Government will evaluate offers in accordance with the
NON-PRICE EVALUATION FACTORS described in paragraph 2.4 of this section and the offeror’s proposed
total price.

Offerors are advised that the Government intends to award without discussions. Upon completing the
evaluation of all proposals, the Contracting Officer will, in accordance with the provisions of this solicitation
and applicable acquisition regulations, proceed to award without discussions. However, if discussions only
are determined necessary, the Contracting Officer will establish a competitive range and conduct discussions
with those Offerors within the competitive range. Upon conclusion of discussions, if necessary, the
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Contracting Officer will request final proposal revisions from the Offerors remaining in the competitive range
and may, upon receipt of final proposal revisions, proceed to award a contract without further discussions or
notice.

2.0 PROPOSAL FORMAT
2.1 General

Proposals shall be submitted in two (2) separate envelopes. Proposals shall be prepared in the English
language.

2.1.1 Volume I, Non-Price Proposal

One envelope shall be clearly marked, “VOLUME I, NON-PRICE PROPOSAL FOR RFP NO. W9128A-04-R-
0011.” It shall contain an original and six (6) copies of the items provided in response to the Non-Price
Factors listed in paragraph 2.3.

Proposals shall completely address the requirements of the RFP. Elaborate format, binders, special
reproduction techniques, and the like are not necessary. However, the proposal shall be neatly organized
and bound.

Information presented should be organized so as to pertain to only the evaluation factor in which section the
information is presented. Information pertaining to more than one evaluation factor should be repeated in
the tab for each factor.

2.1.2 Volume I, Price Proposal

The second envelope shall be clearly marked, “VOLUME II, PRICE PROPOSAL FOR RFP NO. W9128A-04-R-
0011.” It shall contain one original and two copies of the Offeror's completed Standard Form (SF) 1442,
using a printed copy of the SF 1442 included in this solicitation.

Volume 11 shall also include the following:

One original and two copies of Section 00010, Price Proposal Schedule. Indicate whether or not
Facilities Capital Cost of Money is included in the Offeror’s costs of performing the work. Proposals
that state that Facilities Capital Cost of Money is not included, or proposals that do not address
Facilities Capital Cost of Money, will be deemed to have waived Facilities Capital Cost of Money.

One original and two copies (certified as a true copy) of the Offeror’s executed joint venture
agreement with Small Business Administration‘s approval and identify the size status for each member
of the JV (if the Offeror is a joint venture).

One original and two copies of the Offeror’'s completed Section 00600, Representations and
Certifications, using a printed copy of Section 00600 included in this solicitation.

One original and two copies of the Offeror's completed, if applicable, SF LLL, Disclosure of Lobbying
Activities, using a printed copy of the SF LLL included as Appendix A in Section 00600.

One original and two copies of the offer guarantee in the form and amount that is required by the
provision entitled “Penal Sum and Form of Offer Guarantee”, in Section 00100 and other pertinent
provisions and clauses in this solicitation.

2.1.3 Table of Contents

Proposal volumes shall be tabbed. Each of the proposal volumes shall include a Table of Contents that
includes the title of the subject matter discussed therein and the page number where the information can be
found. The volumes shall be organized in the same order described in paragraph 2.3 of this Section. Each
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evaluation factor shall be separately tabbed. Proposals that are not correctly tabbed may be considered
non-responsive.

2.2 Proposal Content

Proposals shall be in a narrative format, organized and titled so that each section of the proposal follows the
order and format of the factors set forth below in paragraph 2.4, “VOLUME |, NON-PRICE PROPOSAL”.

Offeror is cautioned that “parroting” of the RFP requirements with a statement of intent to perform will not
be construed to indicate that the Offeror understands the problem or is capable of solving it. The inclusion
of “filler” material from previous proposals or commercial applications shall be avoided unless it has a direct
application to the objective of this RFP.

Offeror shall include sufficient details in the proposal, and shall present the details in the same order in
which they are requested in this Section to permit the Government to promptly, completely, and accurately
evaluate the proposal from both a technical and a management standpoint. The Government will not make
any assumptions concerning the Offeror's intent, capabilities, facilities, or experience. Clear identification of
the pertinent details shall rest solely with the Offeror.

Legibility, clarity, coherence, and contents are important. Offerors shall not submit verbatim sections of this
RFP as part of their proposal. Offerors that disregard these standards unnecessarily delay the evaluation
process and may be rejected by the Government after initial evaluation without receiving any further
consideration.

Any information, presented in a proposal that the Offeror wants safeguarded from disclosure to other parties
must be identified and labeled in accordance with the requirements of Provision “52.215-1, Instructions to
Offerors¥ Competitive Acquisition (Jan 2004),” subparagraph (e), which is found in Section 00100 of this
solicitation. The Government will endeavor to honor the restrictions against release requested by Offerors,
to the extent permitted under United States law and regulations.

The proposal must set forth full, accurate, and complete information as required by this solicitation. The
Government will rely on such information in the award of a contract. By submission of an offer, the Offeror
agrees that all items in its proposal (minimum qualifications for key positions, etc.) will be enforced
throughout the duration of the contract and any substitutions of any item will require prior approval of the
Contracting Officer.

2.3 Evaluation Factors

All proposals will be evaluated on non-price and price factors. Offerors are required to provide data
addressing all stated factors. If an Offeror does not have data relating to a specific factor, it shall be clearly
stated. The Contracting Officer may use discretion in reasonably applying evaluation standards where
Offerors provide information to explain or justify deviation from selection criteria listed in the solicitation.
Offers that do not address all factors may be considered non-responsive and may not receive further
consideration.

Non-price factors have equal importance. Non-price factors combined are significantly more important than
price.

VOLUME I - NON-PRICE PROPOSAL
Factor I, Past Experience
Factor I, Past Performance
Factor 111, Management Plan

VOLUME Il - PRICE PROPOSAL
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2.4 Volume I, Non-Price Proposal

Data provided in response to the non-price technical factors described below shall be included in Volume I,
“Non-Price Proposal”. All references to Offeror includes all proposed joint venture partners. All contractors
in a joint venture must provide evidence of a binding teaming agreement or other contractual agreement,
which creates legal responsibility on the part of all contractors in the joint venture. Information provided
from potential sub-contractors (not included in the joint venture) will not be considered or evaluated.

2.4.1 Relevant Projects

Relevant projects have construction awards above $500,000 and were completed between April 1998 and
April 2004. Relevant projects are also those in which the offeror was the prime contractor. Relevant
projects includes areas such as civil, architectural, structural, mechanical, electrical, security,
communications, asbestos removal and lead abatement. Examples of relevant projects include but are not
limited to military training ranges, office buildings, barracks, warehouses, housing, hangars, road work,
utilities, site improvements, etc.

Single or Multiple Award task order contracts, such as Job order Contracts, Indefinite Delivery, Indefinite
Quantity Contracts, Multi-trade Contracts etc. are not considered relevant projects, even if the total value of
the contract is over $500,000. However, an individual task order that exceeds $500,000 may be considered
as a relevant project.

2.4.2 Factor I, Past Experience

Offerors shall identify a maximum of 10 relevant projects. Projects submitted can be either Design-Bid-Build
or Design-Build. Provide a Project Data Sheet (Attachment 1 to this section) for each of the projects
identified. All requested information shall be provided. Failure to provide any of the requested data may be
cause to eliminate a project from consideration in the evaluation.

2.4.2.1 Evaluation Standards

The Government will evaluate the project data sheets provided by the offerors. If more than 10 projects are
submitted, only the first 10 projects identified in the proposal will be reviewed. Of those 10 projects only the
relevant projects will be evaluated. Therefore it is important that the offeror provide the right number of
relevant projects in the proposal. Projects that are not relevant will not be considered in the evaluation.

Diverse general construction experience refers to the offeror’'s experience in managing various types of
vertical construction, utilities, site work and hazardous waste/abatement as identified below:

Civil construction such as, grading, water lines, sewer lines, paving/repaving roadways, sidewalks,
parking lots, shore protection, stream bank stabilization, and dredging.

Architectural construction such as, painting, roofing, renovation of interiors of existing buildings, new
building construction.

Mechanical construction such as, heating, ventilation, and air conditioning (HVAC) systems and
components, refrigeration systems, fire suppression systems, material transport systems, automatic
box conveyor systems, incinerators, fuel lines, elevators, escalators, dumb waiters, as well as
plumbing systems including water, solid and hazardous waste control.

Electrical construction such as, power and service supplies, distribution, and utilization systems
(including lighting), power generators and uninterrupted power supplies (UPS). Instrumentation
work may include but is not limited to, plant management systems using direct digital technology,
public address systems and fire alarm systems. Communications such as telephone and information
management systems.

Security construction such as intrusion detection and surveillance systems.

Asbestos, lead-based paint, and petroleum-contaminated material abatement and disposal.
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Structural systems.

Outstanding The Offeror provided at least 7 relevant projects, 3 of which were constructed in
Hawaii or contracted by an agency of the Department of Defense
And
Projects identified shows the offeror has outstanding diverse general construction
experience.

Above Average The Offeror has provided at least 6 relevant projects, at least 2 of which were
constructed in Hawaii or contracted by an agency of the Department of Defense
And
Projects identified shows the offeror has very good diverse general construction
experience.

Satisfactory The Offeror has provided at least 5 relevant projects, at least 1 of which was
constructed in Hawaii or contracted by an agency of the Department of Defense
And
Projects identified shows the offeror has good diverse general construction
experience.

Marginal The Offeror has provided at least 4 relevant projects
And
Projects identified shows the offeror has marginal diverse general construction
experience.

Unsatisfactory The projects provided by the Offeror are either not relevant or do not meet the
Marginal requirements above.

After the Government determines the rating (above) for each proposal, the Government will determine the
relative strength of the proposals within each rating. Based on the projects submitted (up to 10 projects) the
Government will assign additional weight as indicated below:

a. Additional weight will be given based upon the number of relevant projects submitted.

b. Additional weight will be given based upon the number of relevant projects that were contracted
by an agency of the Department of Defense

¢. Additional weight will be given based upon the number of relevant projects that were constructed
in Hawaii

d. Additional weight will be given based upon the number of relevant projects that were Military
Range construction projects

e. Additional weight will be given based upon the number of relevant projects that were Army Military
Range construction projects

f. Additional weight will be given based upon the number of relevant Design-Build projects submitted.

Note: Military training range construction projects are permanent or semi-permanent facilities such as firing
ranges, confidence courses, urban assault complexes and battle simulation centers. Examples of relevant
military training range construction projects include but are not limited to Battle Area Complexes, Combined
Arms Collective Training Facilities, Qualifications Training Ranges, Urban Assault Courses, Anti-Armor
Training Range, Virtual Fighting Training Facilities, and Multi-purpose Training Ranges.

2.4.3 Factor Il, Past Performance - General

Provide Past Performance Evaluation Sheets, (Attachment 2 to this section), to owners or the owner's
representatives for all projects identified in Factor I, Past Experience. The Contracting Officer or his/her
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designated Representative shall fill out evaluations for Federal Government projects. Evaluations shall be
submitted to the Point of Contact shown in subparagraph 1.2 of this section by the date and time set for
receipt of proposals.

2.4.3.1 Other Evaluation Sources

In addition to the information provided above, the Government may obtain and evaluate additional past
performance information from owners or owners representatives on other relevant projects completed by
the offeror between April 1998 and April 2004. The Government may also obtain and evaluate existing past
performance information on relevant projects completed between April 1998 and April 2004 from historical
Government databases (CCAS, ACAS, etc.) or any other sources.

2.4.3.2 Evaluation Standards

Outstanding None of the final performance ratings (including those from other evaluation
sources) evaluated by the Government are less than Satisfactory and at least half
are outstanding.

Above Average None of the final performance ratings (including those from other evaluation
sources) evaluated by the Government are less than Satisfactory and at least half
are above average.

Satisfactory None of the final performance ratings (including those from other evaluation
sources) evaluated by the Government are less than Satisfactory.

Marginal None of the final performance ratings (including those from other evaluation
sources) evaluated by the Government are less than Marginal.

Unsatisfactory At least one of the final performance ratings (including those from other evaluation

sources) evaluated by the Government received an Unsatisfactory final
performance rating.

Neutral Offerors will not be rated favorably or unfavorably if the Offeror does not have a
record of relevant past performance. However, an Offeror without a record of
relevant past performance history may be considered less favorably than an
Offeror with a favorable past performance history.

2.4.4 Factor Ill, Management Plan

1. Offerors shall identify the minimum qualifications for the key positions listed below. Do not provide
resumes. ldentify the minimum qualifications for each of the positions. Note: The Offeror’s minimum
requirements provided will be enforced throughout the life of the contract for current and future personnel
occupying that position.

Key Personnel Contract Minimum Contract Requirement Offeror’'s Minimum
Section Requirement

Contract Quality Control | 01451Q 5 years of experience in Quality Control on

System Manager Department of Defense construction projects

Employed by the Prime Contractor

Completed “Construction Quality Management
for Contractor’s” course within the past 5

years

Quality Control 01451Q Civil - Graduate Civil Engineer with 2 year

Representative experience or technician with 5 years
experience
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Mechanical - Graduate Mechanical Engineer
with 2 years experience or person with 5 years
related experience

Electrical - Graduate Electrical Engineer with 2
years related experience or person with 5
years related experience

Structural - Graduate Structural Engineer with
2 years experience or person with 5 years
related experience

Architectural - Graduate Architect with 2 years
experience or 5 years related experience

Environmental - Graduate Environmental
Engineer with 3 years experience

Submittals - Submittal Clerk with 1 year
experience

Concrete, Pavements and Soils - Materials
Technician with 2 years experience for the
appropriate area

Completed “Construction Quality Management
for Contractor’s” course within the past 5
years

Safety and Health
Manager

01900Q 5 years of experience in safety on Department
of Defense construction projects

Design Quality Control
Manager

01451Q Registered Professional Engineer or architect

Verifiable engineering or architectural design
experience

Military Range
Consultant

5 years of experience in the construction of
military training ranges for the Department of
Defense.

Verifiable military range experience and
expertise in:

a. Standard range layouts

b. Range safety standards, including working
in and around previous impact areas

c. Targetry equipment interface and
operations

d. Army training doctrines

2.4.4.1 Evaluation Standards

Outstanding

The Offeror's minimum requirements exceeded the minimum contract
requirements for all key positions identified above.
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Above Average The Offeror’'s minimum requirements met the minimum contract requirements for
all key positions identified above, and exceeded the minimum contract
requirements for at least two of the key positions

And

The Offeror's minimum requirements exceeded the minimum contract
requirements for the military range consultant.

Satisfactory The Offeror's minimum requirements met the minimum contract requirements for
all key positions identified above

And

The Offeror’'s minimum requirements met the minimum contract requirements for
the military range consultant.

Marginal The Offeror’'s minimum requirements met the minimum contract requirements for
most of the key positions identified above

And

The Offeror’'s minimum requirements met the minimum contract requirements for
the military range consultant.

Unsatisfactory The Offeror's minimum requirements did not meet the minimum contract
requirements for most of the key positions identified above

Or

The Offeror's minimum requirements did not meet the minimum contract
requirements for the military range consultant.

2.5 Volume I, Price Proposal

The Government will compare the price to the Independent Government Estimate (IGE) and the price of
other offerors to determine reasonableness and affordability.

2.5.1 Price Evaluation
Data provided in response to price shall be included in Volume 11, “Price Proposal”.
2511 General

Offerors shall submit the cost data identified below that they are proposing to use in the development of all
cost estimates that this contract may require. The proposed cost data, if awarded a contract, shall be
used for the life of the contract, subject to review and resubmittal at the discretion of the Contracting
Officer. Offerors shall indicate the start date of their fiscal accounting period. All cost data will be
reviewed at least annually, generally coinciding with this accounting period. Adjustments to the cost data,
based on current documentation, may be considered subject to approval of the Contracting Officer.

Offerors are reminded that the cost factors included in this proposal will be contractually binding and are
cautioned not to “low ball” any of the numbers in its proposal and estimate in order to come out with a low
total cost. If awarded one of the contracts, the factors shown in this proposal will be used in all future
task orders.

25.1.2 Workmen'’s Comp Insurance
Offerors shall submit premium statement(s) from their insurance company(ies) identifying all workmen'’s
compensation insurance in effect at the time of this solicitation. Successful offerors will be required to
maintain current premium statement(s) on file with the Contracting Officer throughout the life of the

contract.

25.1.3 Performance and Payment Bond
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Offerors shall submit a statement from their surety defining the bond rate(s) in effect at the time of this
solicitation. Successful offerors will be required to maintain current bond rates on file with the Contracting
Officer throughout the life of the contract.

2514 Home Office Overhead

Offerors shall submit their proposed home office overhead rate, including all data and calculations used in
arriving at that rate. Home office overhead components shall comply with FAR Part 31.

2515 Contract Management Fixed Costs

Offerors shall submit their proposed fixed cost elements relating to the management of the contract, i.e.
Project Manager, CQCSM, Contract Safety Officer. These costs shall be complete, including labor, labor
burden, fringe benefits, travel and transportation. Provide the daily (work day) rate and annual rate and a
breakdown of all cost elements proposed for each of the key personnel proposed in Section 00010, Item
No. 4.

25.1.6 Field Office Management Fixed Costs

Offerors shall submit their proposed fixed cost elements relating to the management of task orders, i.e.
Project Engineer, Project Superintendent, QCR, Site Safety representative. These costs shall be complete,
including labor, labor burden, fringe benefits, travel and transportation. Provide the daily (work day) rate
and annual rate and a breakdown of all cost elements proposed for each of the field office management
key personnel proposed in Section 00010, Item No. 5.

2.5.1.7 Determination of Relative Price

As a measure of relative price, the Government will apply the following formula to the cost factors
submitted in Section 00010. (Offerors shall ensure the data in Section 00010 is complete and accurate.
Failure to provide the requested data in Section 00010 in the requested format may be cause for a
determination of non-responsiveness.) Offerors shall not compute Total Price. The Government will
perform this calculation during its evaluation. The resultant number/total price will be used to compare
the cost of doing business among all Offerors.

{Contract management cost*

+ (Field office management cost*}

(1 + Home Office Overhead rate*)
Total Price

<

*

from Section 00010, Proposal Summary

2.6 Proposal Revisions

If discussions are held and the Contracting Officer requests proposal revisions, all revisions shall be
submitted as page replacements with revised text readily identifiable, e.g. boldface print or underlining.
Proposal replacement pages shall be clearly marked “REVISED”, shall show the date of revision, shall be
submitted in the appropriate number of copies (e.qg., if six copies of the original page was required, then six
copies of the revised page will also be required), and shall be of a different color than the original pages
they are to replace.
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Project of

PRQJECT DATA SHEET

The data provided on this sheet wll provide supporting information for the
Offeror’s Experience (Factor 1). Use this formto docunment relevant projects that
have been conpl eted between April 1998 and April 2004.

OFFEROR' S Nane:

If Offeror is in a Joint Venture, identify which contractor in the Joint Venture
conpl eted the project:

Ower’s / Omer’s Representative’s Nane: Phone Nunber:
Fax Nunber:
Title:
E- Mai | Address:
Addr ess:
Contract No:

Contract Title:

Locati on:
Type of Contract: (Design-Bid-Build or Design-Build)

Contract Description:

Awar d Dat e:
Conpl eti on Dat e:

Awar d Anpunt :

Percentage of Contract Perfornmed by the O feror:

Type/ scope of work performed by the Offeror:

Typel/ scope of work perfornmed by Subcontractors
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PAST PERFORMANCE EVALUATI ON SHEET

The contractor identified below has been requested to obtain perfornmance
eval uations on this construction project. The United States Arny Corps of
Engi neers, Honolulu District is conducting an assessnent of their past performance
and would appreciate it if you could provide an evaluation of their perfornance.

Pl ease return the evaluation to US Arny Engineer District, Honolulu, Attn: CEPCH
CT-C (Tamai ), Bldg 230, Ft Shafter, H 96858-5440, tel: (808) 438-9700, fax: (808)
438-8588, e-mmil: kent.tammi @sace.arny.nl.

Contractor’s Nane:

Ower’s / Omer’s Representative’s Nane: Phone Nunber:

Fax Nunber:
Addr ess:
E- Mbai | Address:

Contract No:

Contract Title:

Locati on:

Type of Contract (Design-Bid-Build or Design-Build)

Contract Description:
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Awar d Dat e:

Conpl eti on Dat e:

Awar d Anpunt :

Percentage of Contract Perfornmed by O feror:

Type/ scope of work performed by the Offeror:

Type/ scope of work performed by Subcontractors
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Proj ect Data Sheet

1. Please evaluate the tineliness of contractor’s work

Qut st andi ng Very Good Satisfactory Mar gi nal Unsati sfactory

Comrent s:

2. Please evaluate the quality of the contractor’s work:

Qut st andi ng Very Good Sati sfactory Mar gi nal Unsati sfactory

Comrent s:

3. Please evaluate the cooperativeness of the contractor

Qut st andi ng Very Good Sati sfactory Mar gi nal Unsati sfactory
Comment s:
4. |f you had anot her construction project in the future, would you use this

contractor again?

Definitely Pr obabl y Wth Reservations Pr obabl y Not Definitely Not

Conment s:

5. How would you rate the overall performance of the contractor?

Qut st andi ng Very Good Sati sfactory Mar gi nal Unsati sfactory

Conment s:

Pl ease |list any awards, citations, or certificates presented to the contractor for
this project. Also identify any deficiencies, problens, or issues that you had
with this contractor.

Dat e of Eval uati on:

Eval uator (Print & Sign)
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.203-2  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other offeror or competitor relating
to -

(i) Those prices,
(ii) The intention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation)
or contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or
not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or
proposal, and that the signatory has not participated and will not participate in any action contrary to
subparagraphs (a)(1) through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provison
(insert full name of person(s) in the offeror's organization responsible for determining the prices offered
in this bid or proposal, and the title of his or her position in the offeror's organization);

(if) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3)
above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with
its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)
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52.203-11  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference
in paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on
or after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered
Federal transaction) have been paid, or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress or an employee of a Member of Congress on his or her behalf in connection with this
solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of
Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and
require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose
accordingly.

(1) Submission of this certification and disclosure is a prerequisite for making or entering into this
contract imposed by section 1352, title 31, United States Code. Any person who makes an expenditure
prohibited under this provision, shall be subject to a civil penalty of not less than $10,000, and not more
than $100,000, for each such failure.

(End of provision)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of
which the offeror is a member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the
Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26
U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting
contract is subject to the payment reporting requirements described in Federal Acquisition Regulation
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(FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out
of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is

subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may
be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.

____TIN has been applied for.
TIN is not required because:
____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income
effectively connected with the conduct of a trade or business in the United States and does not have an
office or place of business or a fiscal paying agent in the United States;
____ Offeror is an agency or instrumentality of a foreign government;
____ Offeror is an agency or instrumentality of the Federal Government.
(e) Type of organization.
____ Sole proprietorship;
Partnership;
Corporate entity (not tax-exempt);
Corporate entity (taxexempt);
Government entity (Federal, State, or local);
Foreign government;
International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.
____ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
___ Name and TIN of common parent:

Name

TIN

(End of provision)
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52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(i) The Offeror and/or any of its Principals-

(A) Are () are not () presently debarred, suspended, proposed for debarment, or declared ineligible for
the award of contracts by any Federal agency;

(B) Have ( ) have not ( ), within a three-year period preceding this offer, been convicted of or had a
civil judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract;
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax
evasion, or receiving stolen property; and

(C) Are () are not () presently indicted for, or otherwise criminally or civilly charged by a governmental
entity with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

(i) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had one or more
contracts terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and,
persons having primary management or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the
Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution
Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result
in withholding of an award under this solicitation. However, the certification will be considered in
connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may render
the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render, in good faith, the certification required by paragraph (a) of this provision. The
knowledge and information of an Offeror is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer
may terminate the contract resulting from this solicitation for default.

(End of provision)
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52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE | (APR 2002)
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220.
(2) The small business size standard is $28.5M.

(3) The small business size standard for a concern which submits an offer in its own name, other than on
a construction or service contract, but which proposes to furnish a product which it did not itself
manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) is not a small
business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents, for general statistical purposes, that it ( ) is, ( ) is not a small
disadvantaged business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a women-owned small
business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a veteran-owned small
business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in
paragraph (b)(4) of this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a
service-disabled veteran-owned small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.] The offeror represents, as part of its offer, that-

() It ( )is, () is not a HUBZone small business concern listed, on the date of this representation, on the
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and
no material change in ownership and control, principal office, or HUBZone employee percentage has
occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126;
and

(i) 1t ( ) is, ( ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern
or concerns that are participating in the joint venture. (The offeror shall enter the name or names of the
HUBZone small business concern or concerns that are participating in the joint venture: )
Each HUBZone small business concern participating in the joint venture shall submit a separate signed
copy of the HUBZone representation.

(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The
offeror shall check the category in which its ownership falls:

Black American.
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Hispanic American.

Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore,
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji,
Tonga, Kiribati, Tuvalu, or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh,
Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.
(c) Definitions. As used in this provision--
Service-disabled veteran-owned small business concern--
(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of
any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
service-disabled veterans; and
(i) The management and daily business operations of which are controlled by one or more service-
disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or

permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is
service-connected, as defined in 38 U.S.C. 101(16).

"Small business concern,” means a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and
gualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a)
of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2))
or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by
one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned
business, at least 51 percent of the stock of which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.
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(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business
concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the
source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,
small disadvantaged, or women-owned small business concern in order to obtain a contract to be
awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small
Business Act or any other provision of Federal law that specifically references section 8(d) for a definition
of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;
(ii) Be subject to administrative remedies, including suspension and debarment; and
(iii) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern whose size is no
greater than 50 percent of the numerical size standard applicable to the North American Industry
Classification System (NAICS) code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small
business concern under the size standards of this solicitation.] The Offeror [ ]is, [ ]is not an
emerging small business.

(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size
range.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in
solicitation is expressed in terms of number of employees) or Offeror's average annual gross revenue for
the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of
annual receipts). (Check one of the following.)

No. of Employees Avg. Annual Gross Revenues

___500rfewer __ $1 million or less
__51-100 __ $1,000,001 - $2 million
101 - 250 __$2,000,001 - $3.5 million
251 -500 __ $3,500,001 - $5 million
501 -750 __ $5,000,001 - $10 million
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751 - 1,000 $10,000,001 - $17 million
Over 1,000 Over $17 million

(End of provision)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(a) () It has, () has not participated in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) () It has, () has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

(End of provision)

52.222-38  COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001)
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38
U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37,
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans), it has submitted the most recent VETS-100 Report required by that clause.

(End of provision)

52.223-4 RECOVERED MATERIAL CERTIFICATION (OCT 1997)
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)()), the
offeror certifies, by signing this offer, that the percentage of recovered materials to be used in the

performance of the contract will be at least the amount required by the applicable contract specifications.

(End of provision)

52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in
Environmental Management, requires submission of this certification as a prerequisite for contract award.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and
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Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities
for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections
313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to
the Form R filing and reporting requirements because each such facility is exempt for at least one of the
following reasons: (Check each block that is applicable.)

( ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR
372.65;

() (i) The facility does not hawe 10 or more full-time employees as specified in section 313.(b)(1)(A) of
EPCRA 42 U.S.C. 11023(b)(1)(A);

() (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section
313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

( ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(A) Major group code 10 (except 1011, 1081, and 1094.
(B) Major group code 12 (except 1241).
(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose
of generating power for distribution in commerce).

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act,
Subtitle C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent
recovery services on a contract or fee basis); or

( ) (v) The facility is not located within the United States or its outlying areas.

(End of clause)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
As used in this provision --

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as
well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country” means a country determined by the Secretary of State, under section 6(j)(1)(A) of
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of
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which has repeatedly provided support for such acts of international terrorism. As of the date of this
provision, terrorist countries include: Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee
shares," "street names," or some other method of holding securities that does not disclose the beneficial
owner;

(i) Holding a management position in the firm, such as a director or officer;

(i) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or
other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a
subsidiary, the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense.
(c) "Disclosure."

If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the
Offeror, the Offeror shall disclosure such interest in an attachment to its offer. If the Offeror is a
subsidiary, it shall also disclose any significant interest the government of a terrorist country has in any
firm that owns or controls the subsidiary. The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003)
(a) Definitions. As used in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of
association) other than a United States person.

(2) United States person is defined in 50 U.S.C. App. 2415(2) and means--

(i) Any United States resident or national (other than an individual resident outside the United States who
is employed by other than a United States person);

(i) Any domestic concern (including any permanent domestic establishment of any foreign concern); and
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(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic
concern that is controlled in fact by such domestic concern.

(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of
Israel by Arab countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking.

(End of provision)

252.247-7022  REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision
whether transportation of supplies by sea is anticipated under the resultant contract. The term supplies is
defined in the Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract
or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause.
If the Offeror represents that it will not use ocean transportation, the resulting contract will also include
the Defense FAR Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

S-7 IDENTIFICATION OF PARTNERS

(Applicable where the offeror has identified itself as a partnership or joint venture.)

The full names of all partners are listed below:

[End of Statement]
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KEFEK TU ULAUSE 5Z2.203-12, Limitation on Payments to Influence Certain Federal
Transactions in Section 00700.

DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 0348-0046
(See raverse for public burden disclosure.)
[1. Type of Federal Action: 2. Status of Federal Action: 3. Report’Ty;e
8. CONTRACT [] = eiDiorreriapeLcATION D a. INITIAL FILING
b. GRANT b. INITIAL AWARD b, MATERIAL CHANGE
c. COOPERATIVE AGREEMENT c. POST-AWARD FOR MATERIAL CHANGE ONLY:
d. LOAN YEAR QUARTER
e. LOAN GUARANTEE OF LAST R

DATE OF LAST REPORT
f.  LOAN INSURANCE

4. Name and Address of Reporting Entity;

[ prume ] susawaroee
TIER — , IF KNOWN:

5. If Reporting Entity in No. 4 is Subawardea, Enter Name and Address of

Congressional District, if known:

Congressional District, /f known:
6. Federal Department/Agency

7. Federal Program Name/Description:

CFDA Number, if applicable:

rB. Federal Action Number if known: 9. Award Amount if known:
$
10a. Name and Address of Lobbying Entity b. Individual Performing Services fincluding address if different from No.

(If individual, last name, first name, Mij 10A) flast name, first name, M)

{attach Continustion sheet(s) SF LLL-A, if necessary)
13. Type of Payment (check all that apply):

11. Amount of Payment (check all that apply):

a. RETAINER
$ D actual D planned b, ONE-TIME FEE
12. Form of Payment (check all that apply): c. COMMISSION
a. cash d. CONTINGENT FEE
B b. in-kind; specify: nature e. DEFERRED

value

-

OTHER; SPECIFY:

14. Brief Description of Services performed or to be Performed and Date(s) of Service, in

cluding offier(s), employee(s), or Member(s) contacted, for
Payment indicated in Item 11:

{attach Continuation sheet(s} SF LLL-A, if necessary)

16. Continuation Shootla) EF-LLL-A attached: Cves Cwe
11.  Information requested through this form is authorized by title 31 U.S.C. Signature:
section 1352, This disclosure of lobbying activities is a material repre-
sentation of fact upon which reliance was placed by the tier above when Printed Name:
this transaction was made or entered into. This disclosure is required pur-
suant 10 31 U.S.C. 1352. This information will be available for public Tide:
inspection. Any person who fails to file the required disclosure shall be
subject to a civil penalty of not less than $10,000 and not more than Telephone No.: Date:
$100,000 for each such failure.

% AUTHORIZED FOR LOCAL REPRODUCTION
R Standard Form - LLL
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INSTRUCTIONS

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a
covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each
payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employes of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Use
the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Complete all items that apply for both the initial
filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influsnce the outcome of a covered
Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report.
reported, enter the year and quarter in which the ch
entity for this covered Federal action.

It this is a followup report caused by a material change to the information previously
ange occurred. Enter the date of the last previously submitted report by this reporting

4.  Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate
classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. ldentify the tier of the

subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and
contract awards under grants.

5.
If the organization filing the report in Item 4 checks "Subawardee”, then enter the full name, address, city, state and zip code of the prime
Federal recipient. Include Congressional District, if known.

6.
Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if
known. For example, Department of Transportation, United States Coast Guard.

7.
Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic
Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8.
Enter the most appropriate Federal identifying number available for the Federal action identified in Item 1 (e.g., Request for Proposal (RFP)
number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal
control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001.*

9.
For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the
award/loan commitment for the prime entity identified in Item 4 or 5.

10.
{a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity

identified in item 4 to influence the covered Federal action.
{b) Enter the full names of the individual(s) performing services, and include full address if different from 10 9a). Enter Last
Name, First Name, and Middle Initial (MI).

11.
Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (Item 4) to the lobbying entity {item 10).
Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material change
report, enter the cumulative amount of payment made or planned to be made.

12.
Check the appropriate box(es). Check all boxes that apply. if payment is made through an in-kind contribution, specify the nature and value
of the in-kind payment.

13.
Check the appropriate box{es). Check all boxes that apply. In other, spacify nature.

14,
Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, and the date(s) of
any services rendered. Include all preparatory and related activity, not just time spent in actual contact with Federal officials. Identify the
Federal official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted.

15.
Check whether or not a SF-LLL-A Continuation Sheet(s) is attached.

16.

The certifying official shall sign and date the form, print his/her name, title, and telephone number,

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.
Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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DISCLOSURE OF LOBBYING ACTIVITIES oasoons
CONTINUATION SHEET

Reporting Entity: e .
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.202-1  DEFINITIONS (MAY 2001) --ALTERNATE | (MAR 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor,
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including
any deputy or assistant chief official of the executive agency.

(b) Commercial component means any component that is a commercial item.

(c) Component means any item supplied to the Government as part of an end item or of another
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and
52.225-11(a).

(d) Contracting Officer means a person with the authority to enter into, administer, and/or terminate
contracts and make related determinations and findings. The term includes certain authorized
representatives of the Contracting Officer acting within the limits of their authority as delegated by the
Contracting Officer.

(e) Nondevelopmental item means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal
agency, a State or local government, or a foreign government with which the United States has a mutual
defense cooperation agreement;

(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or
modifications of a type customarily available in the commercial marketplace in order to meet the

requirements of the procuring department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2)
solely because the item is not yet in use.

(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate
contracts and make related determinations and findings. The term includes certain authorized
representatives of the Contracting Officer acting within the limits of their authority as delegated by the
Contracting Officer.

(9) Except as otherwise provided in this contract, the term "subcontracts” includes, but is not limited to,
purchase orders and changes and modifications to purchase orders under this contract.

(End of clause)

52.203-3  GRATUITIES (APR 1984)

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and
hearing, the agency head or a designee determines that the Contractor, its agent, or another
representative --

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the
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Government; and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more
than 10 times the cost incurred by the Contractor in giving gratuities to the person concerned, as
determined by the agency head or a designee. (This subparagraph (c)(2) is applicable only if this contract
uses money appropriated to the Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in
addition to any other rights and remedies provided by law or under this contract.

(End of clause)

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain
this contract upon an agreement or understanding for a contingent fee, except a bona fide employee or
agency. For breach or violation of this warranty, the Government shall have the right to annul this
contract without liability or, in its discretion, to deduct from the contract price or consideration, or
otherwise recover, the full amount of the contingent fee.

(b) "Bona fide agency,” as used in this clause, means an established commercial or selling agency,
maintained by a contractor for the purpose of securing business, that neither exerts nor proposes to
exert improper influence to solicit or obtain Government contracts nor holds itself out as being able to
obtain any Government contract or contracts through improper influence.

"Bona fide employee,” as used in this clause, means a person, employed by a contractor and subject to
the contractor's supervision and control as to time, place, and manner of performance, who neither
exerts nor proposes to exert improper influence to solicit or obtain Government contracts nor holds out as
being able to obtain any Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that
is contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence,” as used in this clause, means any influence that induces or tends to induce a
Government employee or officer to give consideration or to act regarding a Government contract on any
basis other than the merits of the matter.

(End of clause)
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52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of
value, or compensation of any kind which is provided, directly or indirectly, to any prime Contractor,
prime Contractor employee, subcontractor, or subcontractor employee for the purpose of improperly
obtaining or rewarding favorable treatment in connection with a prime contract or in connection with a
subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust,
joint-stock company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the United
States for the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor,"” as used in this clause, means a person who has entered into a prime contract with
the United States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a
prime Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime
Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or services of
any kind under a prime contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who
offers to furnish or furnishes any supplies, materials, equipment, or services of any kind under a prime
contract or a subcontract entered into in connection with such prime contract, and (2) includes any
person who offers to furnish or furnishes general supplies to the prime Contractor or a higher tier
subcontractor.

"Subcontractor employee,"” as used in this clause, means any officer, partner, employee, or agent of a
subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime
Contractor to the United States or in the contract price charged by a subcontractor to a prime Contractor
or higher tier subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and
detect possible violations described in paragraph (b) of this clause in its own operations and direct
business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of
this clause may have occurred, the Contractor shall promptly report in writing the possible violation. Such

reports shall be made to the inspector general of the contracting agency, the head of the contracting
agency if the agency does not have an inspector general, or the Department of Justice.
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(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation
described in paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the
United States under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums
owed a subcontractor under the prime contract, the amount of any kickback. The Contracting Officer
may order the monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the Government
unless the Government has already offset those monies under subdivision (c)(4)(i) of this clause. In
either case, the Prime Contractor shall notify the Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5)
but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

52.203-8  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 National
Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the
conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement
contract; or

(ii)) The head of the contracting activity has determined, based upon a preponderance of the evidence,
that the Contractor or someone acting for the Contractor has engaged in conduct constituting an offense
punishable under subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the
contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to
any other rights and remedies provided by law, regulation, or under this contract.

(End of clause)
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52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost
and fee under a costtype contract by the amount of profit or fee determined as set forth in paragraph
(b) of this clause if the head of the contracting activity or designee determines that there was a violation
of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy Act, as amended (41 U.S.C.
423), as implemented in section 3.104 of the Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award;

(i) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise
payable to the Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial
target profit specified in the contract at the time of contract award; or

(i) If an immediate adjustment to the contract target price and contract target profit would have a
significant adverse impact on the incentive price revision relationship under the contract, or adversely
affect the contract financing provisions, the Contracting Officer may defer such adjustment until
establishment of the total final price of the contract. The total final price established in accordance with
the incentive price revision provisions of the contract shall be reduced by an amount equal to the initial
target profit specified in the contract at the time of contract award and such reduced price shall be the
total final contract price.

(5) For firm-fixed- price contracts, by 10 percent of the initial contract price or a profit amount determined
by the Contracting Officer from records or documents in existence prior to the date of the contract
award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the
procedures of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount
not to exceed the amount of profit or fee reflected in the subcontract at the time the subcontract was
first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate
this contract for default. The rights and remedies of the Government specified herein are not exclusive,
and are in addition to any other rights and remedies provided by law or under this contract.

(End of clause)
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52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
2003)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action,” as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant,
loan, or cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of
the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan
Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to
influence, any communication to or appearance before an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered,
established, or otherwise recognized by a State for the performance of a governmental duty, including a
local public authority, a special district, an intrastate district, a council of governments, a sponsor group
representative organization, and any other instrumentality of a local government.

"Officer or employee of an agency,"” as used in this clause, includes the following individuals who are
employed by an agency:

(1) An individual who is appointed to a position in the Government under Title 5, United States Code,
including a position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.
(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory
Committee Act, Title 5, United States Code, appendix 2.

"Person,” as used in this clause, means an individual, corporation, company, association, authority, firm,
partnership, society, State, and local government, regardless of whether such entity is operated for profit,
or not for profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization
with respect to expenditures specifically permitted by other Federal law.
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"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer
or employee of any person, compensation that is consistent with the normal compensation for such
officer or employee for work that is not furnished to, not funded by, or not furnished in cooperation with
the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other technical
services, a payment in an amount that is consistent with the amount normally paid for such services in
the private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an
Indian tribe, tribal organization, or any other Indian organization with respect to expenditures specifically
permitted by other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person
requesting or receiving a Federal contract, an officer or employee who is employed by such person for at
least 130 working days within 1 year immediately preceding the date of the submission that initiates
agency consideration of such person for receipt of such contract. An officer or employee who is employed
by such person for less than 130 working days within 1 year immediately preceding the date of the
submission that initiates agency consideration of such person shall be considered to be regularly
employed as soon as he or she is employed by such person for 130 working days.

State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying
area of the United States, an agency or instrumentality of a State, and multi-State, regional, or interstate
entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal
contract, grant, loan, or cooperative agreement from using appropriated funds to pay any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with any of the
following covered Federal actions: the awarding of any Federal contract; the making of any Federal
grant; the making of any Federal loan; the entering into of any cooperative agreement; or the
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated
funds (including profit or fee received under a covered Federal transaction) have been paid, or will be
paid, to any person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with a Federal contract, grant, loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not
apply in the case of a payment of reasonable compensation made to an officer or employee of a person
requesting or receiving a covered Federal action if the payment is for agency and legislative liaison

activities not directly related to a covered Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested
by an agency or Congress is permitted at any time.
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(C) The following agency and legislative liaison activities are permitted at any time where they are not
related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of
the person's products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's
products or services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior to formal
solicitation of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed
decision about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official
submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the
Small Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under
this clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not
apply in the case of--

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or
receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of
a covered Federal action, if payment is for professional or technical services rendered directly in the
preparation, submission, or negotiation of any bid, proposal, or application for that Federal action or for
meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or
receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of
a covered Federal action if the payment is for professional or technical services rendered directly in the
preparation, submission, or negotiation of any bid, proposal, or application for that Federal action or for
meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action.
Persons other than officers or employees of a person requesting or receiving a covered Federal action
include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be
limited to advice and analysis directly applying any professional or technical discipline. For example,
drafting of a legal document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical
advice provided by an engineer on the performance or operational capability of a piece of equipment
rendered directly in the negotiation of a contract is allowable. However, communications with the intent
to influence made by a professional (such as a licensed lawyer) or a technical person (such as a licensed
accountant) are not allowable under this section unless they provide advice and analysis directly applying
their professional or technical expertise and unless the advice or analysis is rendered directly and solely in
the preparation, submission or negotiation of a covered Federal action. Thus, for example,
communications with the intent to influence made by a lawyer that do not provide legal advice or analysis
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directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing
professional legal services. Similarly, communications with the intent to influence made by an engineer
providing an engineering analysis prior to the preparation or submission of a bid or proposal are not
allowable under this section since the engineer is providing technical services but not directly in the
preparation, submission or negotiation of a covered Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award
include those required by law or regulation and any other requirements in the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are
permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency
a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or
has agreed to make any payment using nonappropriated funds (to include profits from any covered
Federal action), which would be prohibited under subparagraph (b)(1) of this clause, if paid for with
appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs
any event that materially affects the accuracy of the information contained in any disclosure form
previously filed by such person under subparagraph (c)(1) of this clause. An event that materially affects
the accuracy of the information reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or
attempting to influence a covered Federal action; or

(i) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal
action; or

(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence
a covered Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any
person who requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until
received by the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting
Officer at the end of the calendar quarter in which the disclosure form is submitted by the subcontractor.
Each subcontractor certification shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to
file or amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject
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to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the
Government from seeking any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in the
certification and disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would
otherwise be unallowable or unreasonable. Conversely, costs made specifically unallowable by the
requirements in this clause will not be made allowable under any other provision.

(End of clause)

52.204-1  APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the Commander, Honolulu Engineer District, Corps of
Engineers, and shall not be binding until so approved.

(End of clause)

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use and has
been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer
material is a part of the broader category of “recovered material.” For paper and paper products,
postconsumer material means “postconsumer fiber” defined by the U.S. Environmental Protection Agency
(EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth,
after they have passed through their end-usage as a consumer item, including: used corrugated boxes;
old newspapers; old magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste;
but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on
both sides of a sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement
Guideline as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and

(2) Manufacturing wastes such as--
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(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is,
those manufacturing operations up to and including the cutting and trimming of the paper machine reel
into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and
paperboard waste resulting from printing, cutting, forming, and other converting operations; bag, box,
and carton manufacturing wastes; and butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard
manufacturers, merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged
to submit paper documents, such as offers, letters, or reports, that are printed or copied double-sided on
recycled paper that meet minimum content standards specified in Section 505 of Executive Order 13101,
when not using electronic commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer
printout paper, carbonless paper, file folders, white wove envelopes, writing and office paper, book
paper, cotton fiber paper, and cover stock meeting the 30 percent postconsumer material standard for
use in submitting paper documents to the Government, it should use paper containing no less than 20
percent postconsumer material. This lesser standard should be used only when paper meeting the 30
percent postconsumer material standard is not obtainable at a reasonable price or does not meet
reasonable performance standards.

(End of clause)

52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003)
(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for Contractor
information required for the conduct of business with the Government.

Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and
Bradstreet, Inc. (D&B) to identify unique business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus
a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-
character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see
the FAR at Subpart 32.11) for the same parent concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4
number, into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record “Active”.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee
shall be registered in the CCR database prior to award, during performance, and through final payment of
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any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting
from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the
annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's
name and address exactly as stated in the offer. The DUNS number will be used by the Contracting
Officer to verify that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the
Internet at http://www.dnb.com; or

(i) If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the
Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful
registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering.
Offerors who are not registered should consider applying for registration immediately upon receipt of this
solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database,
and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain
registered in the CCR database after the initial registration, the Contractor is required to review and

update on an annual basis from the date of initial registration or subsequent updates its information in
the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does
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not alter the terms and conditions of this contract and is not a substitute for a properly executed
contractual document.

(9)(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division
name (whichever is shown on the contract), or has transferred the assets used in performing the
contract, but has not completed the necessary requirements regarding novation and change-of-name
agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum
of one business day's written notification of its intention to (A) change the name in the CCR database;
(B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline
and procedures specified by the responsible Contracting Officer. The Contractor must provide with the
notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to
perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly
executed novation or change-of-name agreement, the CCR information that shows the Contractor to be
other than the Contractor indicated in the contract will be considered to be incorrect information within
the meaning of the “Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of
this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as
appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR
Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database.
Information provided to the Contractor's CCR record that indicates payments, including those made by
EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information
within the meaning of the “Suspension of payment” paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation
requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests. The
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is
debarred, suspended, or proposed for debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed
$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the
subcontractor, or its principles, is or is not debarred, suspended, or proposed for debarment by the
Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing,
before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment
(see FAR 9.404 for information on the List of Parties Excluded from Federal Procurement and
Nonprocurement Programs). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded
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from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on
the List of Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the
Government's interests when dealing with such subcontractor in view of the specific basis for the party's
debarment, suspension, or proposed debarment.

(End of clause)

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to commence work upon award of individual task orders, and complete
the work as specified in said task order.

The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(1) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount to be specified in
individual task orders.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue
to accrue until the work is completed. These liquidated damages are in addition to excess costs of
repurchase under the Termination clause.

(End of clause)

52.211-13  TIME EXTENSIONS (SEP 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause
delay in the completion of the various elements of construction. The change order granting the time
extension may provide that the contract completion date will be extended only for those specific elements
related to the changed work and that the remaining contract completion dates for all other portions of
the work will not be altered. The change order also may provide an equitable readjustment of liquidated
damages under the new completion schedule.

(End of clause)
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52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

This is a rated order certified for national defense use, and the Contractor shall follow all the
requirements of the Defense Priorities and Allocations System regulation (15 CFR 700).

(End of clause)

52.215-2 AUDIT AND RECORDS --NEGOTIATION (JUN 1999)

(a) As used in this clause, "records" includes books, documents, accounting procedures and practices,
and other data, regardless of type and regardless of whether such items are in written form, in the form
of computer data, or in any other form.

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or
price redeterminable contract, or any combination of these, the Contractor shall maintain and the
Contracting Officer, or an authorized representative of the Contracting Officer, shall have the right to
examine and audit all records and other evidence sufficient to reflect properly all costs claimed to have
been incurred or anticipated to be incurred directly or indirectly in performance of this contract. This right
of examination shall include inspection at all reasonable times of the Contractor's plants, or parts of
them, engaged in performing the contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection
with any pricing action relating to this contract, the Contracting Officer, or an authorized representative
of the Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the cost or
pricing data, shall have the right to examine and audit all of the Contractor's records, including
computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the contract, subcontract, or modification; or

(4) Performance of the contract, subcontract or modification.

(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized
representative, shall have access to and the right to examine any of the Contractor's directly pertinent
records involving transactions related to this contract or a subcontract hereunder.

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain
any record that the Contractor or subcontractor does not maintain in the ordinary course of business or
pursuant to a provision of law.

(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting
Officer or an authorized representative of the Contracting Officer shall have the right to examine and
audit the supporting records and materials, for the purpose of evaluating (1) the effectiveness of the
Contractor's policies and procedures to produce data compatible with the objectives of these reports and
(2) the data reported.

(f) Availability. The Contractor shall make available at its office at all reasonable times the records,

materials, and other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for
examination, audit, or reproduction, until 3 years after final payment under this contract or for any
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shorter period specified in Subpart 4.7, Contractor Records Retention, of the Federal Acquisition
Regulation (FAR), or for any longer period required by statute or by other clauses of this contract. In
addition--

(1) If this contract is completely or partially terminated, the Contractor shall make available the records
relating to the work terminated until 3 years after any resulting final termination settlement; and

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to
litigation or the settlement of claims arising under or relating to this contract until such appeals, litigation,
or claims are finally resolved.

(9) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph
(9), in all subcontracts under this contract that exceed the simplified acquisition threshold, and--

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type
or any combination of these;

(2) For which cost or pricing data are required; or
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause.

The clause may be altered only as necessary to identify properly the contracting parties and the
Contracting Officer under the Government prime contract.

(End of clause)

52.215-11  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT
1997)

(a) This clause shall become operative only for any modification to this contract involving a pricing
adjustment expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4,
except that this clause does not apply to any modification if an exception under FAR 15.403-1 applies.

(b) If any price, including profit or fee, negotiated in connection with any modification under this clause,
or any cost reimbursable under this contract, was increased by any significant amount because (1) the
Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and
current as certified in its Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective
subcontractor furnished the Contractor cost or pricing data that were not complete, accurate, and current
as certified in the Contractor's Certificate of Current Cost or Pricing Data, or (3) any of these parties
furnished data of any description that were not accurate, the price or cost shall be reduced accordingly
and the contract shall be modified to reflect the reduction. This right to a price reduction is limited to that
resulting from defects in data relating to modifications for which this clause becomes operative under
paragraph (a) of this clause.

(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to the
amount, plus applicable overhead and profit markup, by which--

(1) The actual subcontract; or
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(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price was
not itself affected by defective cost or pricing data.

(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost
reduction should be made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining
position and thus the price of the contract would not have been modified even if accurate, complete, and
current cost or pricing data had been submitted.

(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even
though the Contractor or subcontractor took no affirmative action to bring the character of the data to
the attention of the Contracting Officer.

(iii) The contract was based on an agreement about the total cost of the contract and there was no
agreement about the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined
appropriate by the Contracting Officer based upon the facts shall be allowed against the amount of a
contract price reduction if--

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and
belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on
its Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date.

(ii) An offset shall not be allowed if--

(A) The understated data were known by the Contractor to be understated before the “as of” date
specified on its Certificate of Current Cost or Pricing Data; or

(B) The Government proves that the facts demonstrate that the contract price would not have increased
in the amount to be offset even if the available data had been submitted before the “as of” date specified
on its Certificate of Current Cost or Pricing Data.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment
was made prior to the date of the modification reflecting the price reduction, the Contractor shall be
liable to and shall pay the United States at the time such overpayment is repaid--

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment
to the Contractor to the date the Government is repaid by the Contractor at the applicable underpayment
rate effective for each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2);
and

A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly
submitted cost or pricing data that were incomplete, inaccurate, or noncurrent.

(End of clause)
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52.215-13  SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
(a) The requirements of paragraphs (b) and (c) of this clause shall--

(1) Become operative only for any modification to this contract involving a pricing adjustment expected to
exceed the threshold for submission of cost or pricing data at FAR 15.403-4; and

(2) Be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing
data at FAR 15.403-4, on the date of agreement on price or the date of award, whichever is later; or
before pricing any subcontract modification involving a pricing adjustment expected to exceed the
threshold for submission of cost or pricing data at FAR 15.403-4, the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an
exception under FAR 15.403-1 applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR
15.406-2 that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this
clause were accurate, complete, and current as of the date of agreement on the negotiated price of the
subcontract or subcontract modification.

The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract
that exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of
agreement on price or the date of award, whichever is later.

(End of clause)

52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY (OCT 1997)

The Contractor did not include facilities capital cost of money as a proposed cost of this contract.
Therefore, it is an unallowable cost under this contract.

(End of clause)

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR
PRICING DATA--MODIFICATIONS (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications
under this contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on
the date of the agreement on price or the date of the award, whichever is later, the Contractor may
submit a written request for exception by submitting the information described in the following
subparagraphs. The Contracting Officer may require additional supporting information, but only to the
extent necessary to determine whether an exception should be granted, and whether the price is fair and
reasonable--

(i) Identification of the law or regulation establishing the price offered. If the price is controlled under
law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the

W9128A-04-R-0011 00700-18



controlling document, unless it was previously submitted to the contracting office.
(i) Information on modifications of contracts or subcontracts for commercial items. (A) If--

(1) The original contract or subcontract was granted an exception from cost or pricing data requirements
because the price agreed upon was based on adequate price competition or prices set by law or
regulation, or was a contract or subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions,
then the Contractor may provide information to establish that the modification would not change the
contract or subcontract from a contract or subcontract for the acquisition of a commercial item to a
contract or subcontract for the acquisition of an item other than a commercial item.

(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at
which the same item or similar items have previously been sold that is adequate for evaluating the
reasonableness of the price of the modification. Such information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for
the offered items, or a statement that the catalog is on file in the buying office to which the proposal is
being submitted. Provide a copy or describe current discount policies and price lists (published or
unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also explain the basis of each
offered price and its relationship to the established catalog price, including how the proposed price
relates to the price of recent sales in quantities similar to the proposed quantities.

(2) For market-priced items, the source and date or period of the market quotation or other basis for
market price, the base amount, and applicable discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that
an exception has been granted for the schedule item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at
any time before award, books, records, documents, or other directly pertinent records to verify any
request for an exception under this clause, and the reasonableness of price. For items priced using
catalog or market prices, or law or regulation , access does not extend to cost or profit information or
other data relevant solely to the Contractor's determination of the prices to be offered in the catalog or
marketplace.

(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the
requirement to submit cost or pricing data, the following applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table
15-2 of FAR 15.408.

As soon as practicable after agreement on price, but before award (except for unpriced actions), the
Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of clause)
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52.216-18  ORDERING. (OCT 1995)

(2) Any supplies and services to be furnished under this contract shall be ordered by issuance of
delivery orders or task orders by the individuals or activities designated in the Schedule. Such
orders may be issued from contract award through a maximum of five years if all optional
ordering periods are exercised (base ordering period plus three optional ordering periods).

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the
event of conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the
order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if
authorized in the Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than $25,000,000.00, the Government is not obligated to purchase, nor is the Contractor
obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor any task orders over $7,000,000.00.

(End of clause)

52.216-22  INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the
period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are
estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum”. The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum®.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no
limit on the number of orders that may be issued. The Government may issue orders requiring delivery
to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period
shall be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that order to the same extent as if
the order were completed during the contract's effective period.

(End of clause)
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52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(3) The Government may extend the term of this contract by written notice to the Contractor prior to
the contract expiration date; provided that the Government gives the Contractor a preliminary
written notice of its intent to extend at least 0 days before the contract expires. The preliminary
notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall
not exceed 5 years.
(End of clause)

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) It is the policy of the United States that small business concerns, veteran-owned small business
concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns,
small disadvantaged business concerns, and women-owned small business concerns shall have the
maximum practicable opportunity to participate in performing contracts let by any Federal agency,
including contracts and subcontracts for subsystems, assemblies, components, and related services for
major systems. It is further the policy of the United States that its prime contractors establish procedures
to ensure the timely payment of amounts due pursuant to the terms of their subcontracts with small
business concerns, veteran-owned small business concerns, service-disabled veteran-owned small
business concerns, HUBZone small business concerns, small disadvantaged business concerns, and
women-owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest
extent consistent with efficient contract performance. The Contractor further agrees to cooperate in any
studies or surveys as may be conducted by the United States Small Business Administration or the
awarding agency of the United States as may be necessary to determine the extent of the Contractor's
compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified
HUBZone Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of
any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
service-disabled veterans; and

(i) The management and daily business operations of which are controlled by one or more service-

disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or
permanent caregiver of such veteran.
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is
service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business
Act and relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its
offer that--

(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part
124, subpart B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom
the certification is based does not exceed $750,000 after taking into account the applicable exclusions set

forth at 13 CFR 124.104(c)(2); and

(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the
database maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2))
or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by
one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned
business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding
their status as a small business concern, a veteran-owned small business concern, a service-disabled
veteran-owned small business concern, a HUBZone small business concern, a small disadvantaged

business concern, or a women-owned small business concern.

(End of clause)

52.219-14  LIMITATIONS ON SUBCONTRACTING (DEC 1996)
(a) This clause does not apply to the unrestricted portion of a partial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in
performance of the contract in the case of a contract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for
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personnel shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall
perform work for at least 50 percent of the cost of manufacturing the supplies, not including the cost of
materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not
including the cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of
the contract, not including the cost of materials, with its own employees.

52.222-3  CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the
performance of this contract any person undergoing a sentence of imprisonment imposed by any court of
a State, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or
the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons--

(1) On parole or probation to work at paid employment during the term of their sentence;

(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the
Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work
at paid employment in the community under the laws of such jurisdiction, if--

(i) The worker is paid or is in an approved work training program on a voluntary basis;

(i) Representatives of local union central bodies or similar labor union organizations have been
consulted;

(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills,
crafts, or trades in which there is a surplus of available gainful labor in the locality, or impair existing
contracts for services;

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for
work of a similar nature in the locality in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-release laws or regulations of
the jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended
by Executive Orders 12608 and 12943.

(End of clause)
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52.222-4  CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.
(SEP 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek
unless they are paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In
addition, the Contractor and subcontractor are liable for liquidated damages payable to the Government.
The Contracting Officer will assess liquidated damages at the rate of $10 per affected employee for each
calendar day on which the employer required or permitted the employee to work in excess of the
standard workweek of 40 hours without paying overtime wages required by the Contract Work Hours and
Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from
payments due under the contract sufficient funds required to satisfy any Contractor or subcontractor
liabilities for unpaid wages and liquidated damages. If amounts withheld under the contract are
insufficient to satisfy Contractor or subcontractor liabilities, the Contracting Officer will withhold payments
from other Federal or Federally assisted contracts held by the same Contractor that are subject to the
Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers
and mechanics working on the contract during the contract and shall make them available to the
Government until 3 years after contract completion. The records shall contain the name and address of
each employee, social security number, labor classifications, hourly rates of wages paid, daily and weekly
number of hours worked, deductions made, and actual wages paid. The records need not duplicate those
required for construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) implementing the
Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer
or the Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of
this clause. The Contractor or subcontractor also shall allow authorized representatives of the Contracting
Officer or Department of Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this
clause in subcontracts exceeding $100,000 and require subcontractors to include these provisions in any
lower tier subcontracts. The Contractor shall be responsible for compliance by any subcontractor or
lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)

52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally
and not less often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under
the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than those contained in the wage
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determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under
section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular
contributions made or costs incurred for more than a weekly period (but not less often than quarterly)
under plans, funds, or programs which cover the particular weekly period, are deemed to be
constructively made or incurred during such period. Such laborers and mechanics shall be paid not less
than the appropriate wage rate and fringe benefits in the wage determination for the classification of
work actually performed, without regard to skill, except as provided in the clause entitled Apprentices and
Trainees. Laborers or mechanics performing work in more than one classification may be compensated
at the rate specified for each classification for the time actually worked therein; provided, That the
employer's payroll records accurately set forth the time spent in each classification in which work is
performed. The wage determination (including any additional classifications and wage rates conformed
under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it
can be easily seen by the workers.

(b)(2) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in
the wage determination and which is to be employed under the contract shall be classified in
conformance with the wage determination. The Contracting Officer shall approve an additional
classification and wage rate and fringe benefits therefor only when all the following criteria have been
met:

(i) The work to be performed by the classification requested is not performed by a classification in the
wage determination.

(i) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the Contracting Officer agree on the classification and wage rate (including the
amount designated for fringe benefits, where appropriate), a report of the action taken shall be sent by
the Contracting Officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator or an authorized
representative will approve, modify, or disapprove every additional classification action within 30 days of
receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 30-day
period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the Contracting Officer shall
refer the questions, including the views of all interested parties and the recommendation of the
Contracting Officer, to the Administrator of the Wage and Hour Division for determination. The
Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so
advise the Contracting Officer or will notify the Contracting Officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs

(b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the classification under this
contract from the first day on which work is performed in the classification.
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(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics

includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the

benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(4) If the Contractor does not make payments to a trustee or other third person, the Contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program; provided, That the Secretary of Labor has
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the Contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

(End of clause)

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under
this contract or any other Federal contract with the same Prime Contractor, or any other Federally
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same Prime
Contractor, so much of the accrued payments or advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the Contracting Officer may, after written notice
to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(End of clause)

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of
the work and preserved for a period of 3 years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and social security number of each such
worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made,
and actual wages paid. Whenever the Secretary of Labor has found, under paragraph (d) of the clause
entitled Davis-Bacon Act, that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of
the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs.
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(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the Contracting Officer. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under paragraph (a) of this clause. This information may
be submitted in any form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is
available for this purpose and may be purchased from the Superintendent of Documents, U.S.
Government Printing Office, Washington, DC 20402. The Prime Contractor is responsible for the
submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance,"” signed by the
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under
paragraph (a) of this clause and that such information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weeHly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by
subparagraph (b)(2) of this clause.

(4) The falsification of any of the certifications in this clause may subject the Contractor or subcontractor
to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United
States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause
available for inspection, copying, or transcription by the Contracting Officer or authorized representatives
of the Contracting Officer or the Department of Labor. The Contractor or subcontractor shall permit the
Contracting Officer or representatives of the Contracting Officer or the Department of Labor to interview
employees during working hours on the job. If the Contractor or subcontractor fails to submit required
records or to make them available, the Contracting Officer may, after written notice to the Contractor,
take such action as may be necessary to cause the suspension of any further payment. Furthermore,
failure to submit the required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(End of clause)
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52.222-9  APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized
by the Bureau, or if a person is employed in his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not individually registered in the program, but who
has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force under the registered program. Any worker listed
on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable wage determination for the classification of work
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on a
project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of progress, expressed as a percentage
of the journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid
fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance
with that determination. In the event the Bureau of Apprenticeship and Training, or a State
Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program
for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall
be paid the full amount of fringe benefits listed in the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall be paid not
less than the applicable wage rate in the wage determination for the classification of work actually
performed. In addition, any trainee performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate in the wage
determination for the work actually performed. In the event the Employment and Training Administration
withdraws approval of a training program, the Contractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work performed until an acceptable program is
approved.
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(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR Part 30.

(End of clause)

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by
reference in this contract.

(End of clause)

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(a) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act,
Contract Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees,
Payrolls and Basic Records, Compliance with Copeland Act Requirements, Withholding of Funds,
Subcontracts (Labor Standards), Contract Termination-Debarment, Disputes Concerning Labor Standards,
Compliance with Davis-Bacon and Related Act Regulations, and Certification of Eligibility, and such other
clauses as the Contracting Officer may, by appropriate instructions, require, and also a clause requiring
subcontractors to include these clauses in any lower tier subcontracts. The Prime Contractor shall be
responsible for compliance by any subcontractor or lower tier subcontractor with all the contract clauses
cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer
a completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the
subcontractor's signed and dated acknowledgment that the clauses set forth in paragraph (a) of this
clause have been included in the subcontract.

(ii) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver
to the Contracting Officer an updated completed SF 1413 for such additional subcontract.

(End of clause)

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards
Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with
Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related
Act Regulations, or Certification of Eligibility may be grounds for termination of the contract, and for
debarment as a Contractor and subcontractor as provided in 29 CFR 5.12.

(End of clause)
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52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5
are hereby incorporated by reference in this contract.

(End of clause)

52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving
disputes concerning labor standards requirements. Such disputes shall be resolved in accordance with
those procedures and not the Disputes clause of this contract. Disputes within the meaning of this clause
include disputes between the Contractor (or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their representatives.

(End of clause)

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person
or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(5 The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

(End of clause)

52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the
basis of race, color, religion, sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping
areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit its employees to
perform their services at any location under its control where segregated facilities are maintained. The
Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this
contract.
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(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the
Equal Opportunity clause of this contract.

(End of clause)

52.222-26  EQUAL OPPORTUNITY (APR 2002)

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the
Contractor has been or is awarded nonexempt Federal contracts and/or subcontracts that have an
aggregate value in excess of $10,000, the Contractor shall comply with paragraphs (b)(1) through
(b)(11) of this clause, except for work performed outside the United States by employees who were not
recruited within the United States. Upon request, the Contractor shall provide information necessary to
determine the applicability of this clause.

(1) The Contractor shall not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. However, it shall not be a violation of this clause for the
Contractor to extend a publicly announced preference in employment to Indians living on or near an
Indian reservation, in connection with employment opportunities on or near an Indian reservation, as
permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or national
origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv)
transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii) rates of pay or other
forms of compensation, and (viii) selection for training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for
employment the notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding, the notice to be provided by the
Contracting Officer advising the labor union or workers' representative of the Contractor's commitments
under this clause, and post copies of the notice in conspicuous places available to employees and
applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and
orders of the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order
11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor
shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1.
Unless the Contractor has filed within the 12 months preceding the date of contract award, the
Contractor shall, within 30 days after contract award, apply to either the regional Office of Federal
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Contract Compliance Programs (OFCCP) or the local office of the Equal Employment Opportunity
Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting
agency or the OFCCP for the purpose of conducting on-site compliance evaluations and complaint
investigations. The Contractor shall permit the Government to inspect and copy any books, accounts,
records (including computerized records), and other material that may be relevant to the matter under
investigation and pertinent to compliance with Executive Order 11246, as amended, and rules and
regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in
whole or in part and the Contractor may be declared ineligible for further Government contracts, under
the procedures authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed
and remedies invoked against the Contractor as provided in Executive Order 11246, as amended; in the
rules, regulations, and orders of the Secretary of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this
clause in every subcontract or purchase order that is not exempted by the rules, regulations, or orders of
the Secretary of Labor issued under Executive Order 11246, as amended, so that these terms and
conditions will be binding upon each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the
contracting officer may direct as a means of enforcing these terms and conditions, including sanctions for
noncompliance; provided, that if the Contractor becomes involved in, or is threatened with, litigation with
a subcontractor or vendor as a result of any direction, the Contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by
the procedures in 41 CFR 60-1.1.

(End of clause)

52.222-27  AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area,"” as used in this clause, means the geographical area described in the
solicitation for this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, or a designee.

"Employer’s identification number,” as used in this clause, means the Federal Social Security number
used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or

community identification).

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
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Southeast Asia, the Indian Subcontinent, or the Pacific Islands);
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish
culture or origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, each such subcontract in excess of $10,000 shall include this clause and the Notice
containing the goals for minority and female participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department
of Labor in a covered area, either individually or through an association, its affirmative action obligations
on all work in the plan area (including goals) shall comply with the plan for those trades that have unions
participating in the plan. Contractors must be able to demonstrate participation in, and compliance with,
the provisions of the plan. Each Contractor or subcontractor participating in an approved plan is also
required to comply with its obligations under the Equal Opportunity clause, and to make a good faith
effort to achieve each goal under the plan in each trade in which it has employees. The overall good-faith
performance by other Contractors or subcontractors toward a goal in an approved plan does not excuse
any Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through
(16) of this clause. The goals stated in the solicitation for this contract are expressed as percentages of
the total hours of employment and training of minority and female utilization that the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. If
the Contractor performs construction work in a geographical area located outside of the covered area, it
shall apply the goals established for the geographical area where that work is actually performed. The
Contractor is expected to make substantially uniform progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union
with which the Contractor has a collective bargaining agreement, to refer minorities or women shall
excuse the Contractor's obligations under this clause, Executive Order 11246, as amended, or the
regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the
goals, apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant
to training programs approved by the U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with this clause shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully and implement affirmative action steps
at least as extensive as the following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all
facilities where the Contractor's employees are assigned to work. The Contractor, if possible, will assign
two or more women to each construction project. The Contractor shall ensure that foremen,
superintendents, and other onsite supervisory personnel are aware of and carry out the Contractor's
obligation to maintain such a working environment, with specific attention to minority or female
individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written
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notification to minority and female recruitment sources and community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each
minority and female off-the-street applicant, referrals of minorities or females from unions, recruitment
sources, or community organizations, and the action taken with respect to each individual. If an individual
was sent to the union hiring hall for referral and not referred back to the Contractor by the union or, if
referred back, not employed by the

Contractor, this shall be documented in the file, along with whatever additional actions the Contractor
may have taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the
Contractor has a collective bargaining agreement has not referred back to the Contractor a minority or
woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that
expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved
by the Department of Labor. The Contractor shall provide notice of these programs to the sources
compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and
requesting their cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at
least once a year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction
work is performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations
with all employees having responsibility for hiring, assignment, layoff, termination, or other employment
decisions. Conduct review of this policy with all on-site supervisory personnel before initiating
construction work at a job site. A written record shall be made and maintained identifying the time and
place of these meetings, persons attending, subject matter discussed, and disposition of the subject
matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in
the news media, specifically including minority and female news media. Provide written notification to,
and discuss this policy with, other Contractors and subcontractors with which the Contractor does or
anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to

schools with minority and female students, and to minority and female recruitment and training
organizations serving the Contractor's recruitment area and employment needs. Not later than 1 month
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before the date for acceptance of applications for apprenticeship or training by any recruitment source,
send written notification to organizations such as the above, describing the openings, screening
procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where
reasonable, provide after-school, summer, and vacation employment to minority and female youth both
on the site and in other areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate
training, etc., opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices
do not have a discriminatory effect by continually monitoring all personnel and employment-related
activities to ensure that the Contractor's obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-
user rest rooms and necessary dressing or sleeping areas shall be provided to assure privacy between the
sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors
and suppliers, including circulation of solicitations to minority and female contractor associations and
other business associations.

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one
or more of the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this
clause. The efforts of a contractor association, joint contractor-union, contractor-community, or similar
group of which the contractor is a member and participant may be asserted as fulfilling one or more of its
obligations under subparagraphs (g)(1) through (16) of this clause, provided the Contractor--

(1) Actively participates in the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities
and women in the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female
workforce participation;

(4) Makes a good-faith effort to meet its individual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf
of the Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor
is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and nonminority. Consequently, the
Contractor may be in violation of Executive Order 11246, as amended, if a particular group is employed in
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a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person
because of race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts under Executive Order 11246, as amended.

(I) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may
be imposed or ordered under Executive Order 11246, as amended, and its implementing regulations, by
the OFCCP. Any failure to carry out these sanctions and penalties as ordered shall be a violation of this
clause and Executive Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action
procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of Executive Order 11246, as amended, the implementing regulations, or
this clause, the Deputy Assistant Secretary shall take action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is
being carried out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone number,
construction trade, union affiliation (if any), employee identification number, social security number, race,
sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable and retrievable form; however, to the degree
that existing records satisfy this requirement, separate records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that
establish different standards of compliance or upon the requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

(End of clause)

52.222-30  DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED METHOD)
(DEC 2001)

(a) The wage determination issued under the Davis-Bacon Act by the Administrator, Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, that is effective for an option
to extend the term of the contract, will apply to that option period.

(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewhere
in this contract, to cover any increases or decreases in wages and benefits as a result of—
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(1) Incorporation of the Department of Labor's wage determination applicable at the exercise of the
option to extend the term of the contract;

(2) Incorporation of a wage determination otherwise applied to the contract by operation of law; or

(3) An increase in wages and benefits resulting from any other requirement applicable to workers subject
to the Davis-Bacon Act.

(End of clause)

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM
ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. As used in this clause--

All employment openings means all positions except executive and top management, those positions that
will be filled from within the Contractor's organization, and positions lasting 3 days or less. This term
includes full-time employment, temporary employment of more than 3 days duration, and part-time
employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed
or of a customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;

(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as
to the hiring or firing and as to the advancement and promotion or any other change of status of other
employees will be given particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not dewte more than 20 percent or, in the case of an employee of a retail or service
establishment, who does not devote more than 40 percent of total hours of work in the work week to
activities that are not directly and closely related to the performance of the work described in paragraphs
(1) through (4) of this definition. This paragraph (5) does not apply in the case of an employee who is in
sole charge of an establishment or a physically separated branch establishment, or who owns at least a
20 percent interest in the enterprise in which the individual is employed.

Other eligible veteran means any other veteran who served on active duty during a war or in a campaign
or expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organization means employment openings for
which the Contractor will give no consideration to persons outside the Contractor's organization (including
any affiliates, subsidiaries, and parent companies) and includes any openings the Contractor proposes to
fill from regularly established “recall” lists. The exception does not apply to a particular opening once an
employer decides to consider applicants outside of its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill,
experience, education, and other job-related requirements of the employment position such veteran
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holds or desires, and who, with or without reasonable accommodation, can perform the essential
functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be
entitled to compensation) under laws administered by the Department of Veterans Affairs for a disability--

(i) Rated at 30 percent or more; or

(i) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to
have a serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for,
obtain, or retain employment consistent with the veteran's abilities, aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected disability.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released from active
duty with other than a dishonorable discharge, if any part of such active duty occurred--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(i) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active
duty was performed--

() In the Republic of Vietham between February 28, 1961, and May 7, 1975; or

(ii) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a
special disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position
for which the employee or applicant for employment is qualified. The Contractor shall take affirmative
action to employ, advance in employment, and otherwise treat qualified special disabled veterans,
veterans of the Vietnam era, and other eligible veterans without discrimination based upon their disability
or veterans' status in all employment practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return
from layoff and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;
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(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under
38 U.S.C. 3687, professional meetings, conferences, and other related activities, and selection for leaves
of absence to pursue training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor
issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38
U.S.C. 4211 and 4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the
time of the execution of this contract and those which occur during the performance of this contract,
including those not generated by this contract, and including those occurring at an establishment of the
Contractor other than the one where the contract is being performed, but excluding those of
independently operated corporate affiliates, at an appropriate local public employment service office of
the State wherein the opening occurs. Listing employment openings with the U.S. Department of Labor's
America's Job Bank shall satisfy the requirement to list jobs with the local employment service office.

(2) The Contractor shall make the listing of employment openings with the local employment service
office at least concurrently with using any other recruitment source or effort and shall involve the normal
obligations of placing a bona fide job order, including accepting referrals of veterans and nonveterans.
This listing of employment openings does not require hiring any particular job applicant or hiring from
any particular group of job applicants and is not intended to relieve the Contractor from any requirements
of Executive orders or regulations concerning nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall
advise the State public employment agency in each State where it has establishments of the name and
location of each hiring location in the State. As long as the Contractor is contractually bound to these
terms and has so advised the State agency, it need not advise the State agency of subsequent contracts.
The Contractor may advise the State agency when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are
filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the
Commonwealth of the Northern Mariana Islands, American Samoa, Guam, the Virgin Islands of the
United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to
employees and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to
take affirmative action to employ and advance in employment qualified employees and applicants who
are special disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

(if) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs,

Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting
Officer.
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(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are
informed of the contents of the notice (e.g., the Contractor may have the notice read to a visually
disabled veteran, or may lower the posted notice so that it can be read by a person in a wheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the
Act and is committed to take affirmative action to employ, and advance in employment, qualified special
disabled veterans, veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the
Government may take appropriate actions under the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

(9) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase
orders of $25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor.
The Contractor shall act as specified by the Deputy Assistant Secretary of Labor to enforce the terms,
including action for noncompliance.

(End of clause)

52.222-36  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified,
the Contractor shall not discriminate against any employee or applicant because of physical or mental
disability. The Contractor agrees to take affirmative action to employ, advance in employment, and
otherwise treat qualified individuals with disabilities without discrimination based upon their physical or
mental disability in all employment practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return
from layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings,
conferences, and other related activities, and selection for leaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of
Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.
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(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in
employment qualified individuals with disabilities; and

(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of
the contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual,
or may lower the posted notice so that it might be read by a person in a wheelchair). The notices shall be
in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance of the U.S.
Department of Labor (Deputy Assistant Secretary) and shall be provided by or through the Contracting
Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of
Section 503 of the Act and is committed to take affirmative action to employ, and advance in
employment, qualified individuals with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate
actions may be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant
to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase
order in excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The
Contractor shall act as specified by the Deputy Assistant Secretary to enforce the terms, including action
for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM
ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least
annually, as required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of
the contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that total,
the number of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans'
Employment Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires

during the most recent 12-month period as of the ending date selected for the employment profile report
required by paragraph (a)(1) of this clause. Contractors may select an ending date: (1) As of the end of

W9128A-04-R-0011 00700-41



any pay period during the period January through March 1st of the year the report is due, or (2) as of
December 31, if the contractor has previous written approval from the Equal Employment Opportunity
Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form
100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all
disabled veterans and veterans of the Vietnam era who wish to benefit under the affirmative action
program at 38 U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that the
information is voluntarily provided; that the information will be kept confidential; that disclosure or
refusal to provide the information will not subject the applicant or employee to any adverse treatment;
and that the information will be used only in accordance with the regulations promulgated under 38
U.S.C. 4212,

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase
order of $10,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)

52.223-3  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material”, as used in this clause, includes any material defined as hazardous under the
latest version of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be
delivered under this contract. The hazardous material shall be properly identified and include any
applicable identification number, such as National Stock Number or Special Item Number. This
information shall also be included on the Material Safety Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None™)

(c) This list must be updated during performance of the contract whenever the Contractor determines
that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of
Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this clause. Data shall
be submitted in accordance with Federal Standard No. 313, whether or not the apparently successful
offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior
to award may result in the apparently successful offeror being considered nonresponsible and ineligible
for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard
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No. 313, which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause,
the Contractor shall promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve
the Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor
personnel or property.

(9) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal,
State, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits)
in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are
as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right
are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging,
transporting, or disposing of hazardous materials;

(i) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph
(h)(2) of this clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of clause)

52.223-5  POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

(a) Definitions. As used in this clause--

Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup
or, alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000,
Greening the Government through Leadership in Environmental Management.

“Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.”

(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply with the
following:

(1) The emergency planning reporting requirements of section 302 of EPCRA.

(2) The emergency notice requirements of section 304 of EPCRA.
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(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA.
(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA.

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and
recycling information required by section 6607 of PPA.

(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of
sections 502 and 503 of Executive Order 13148.

(End of clause)

52.223-6  DRUG-FREE WORKPLACE (MAY 2001)
(a) Definitions. As used in this clause --

"Controlled substance” means a controlled substance in schedules | through V of section 202 of the
Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 -
1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or
both, by any judicial body charged with the responsibility to deter- mine violations of the Federal or State
criminal drug statutes.

"Criminal drug statute” means a Federal or non-Federal criminal statute involving the manufacture,
distribution, dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract at which employees of the Contractor are prohibited from engaging in
the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance.
"Employee” means an employee of a Contractor directly engaged in the performance of work under a
Government contract. "Directly engaged” is defined to include all direct cost employees and any other
Contractor employee who has other than a minimal impact or involvement in contract performance.

"Individual” means an offeror/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period
is agreed to in writing for contracts of 30 days or more performance duration), or as soon as possible for
contracts of less than 30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the Contractor's workplace and specifying the
actions that will be taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(if) The Contractor's policy of maintaining a drug-free workplace;
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(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the
workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required
by subparagraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that,
as a condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(i) Notify the employer in writing of the employee's conviction under a criminal drug statute for a
violation occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision
(b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such conviction. The
notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take
one of the following actions with respect to any employee who is convicted of a drug abuse violation
occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or
(ii)) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation
program approved for such purposes by a Federal, State, or local health, law enforcement, or other

appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs
(b)(2) though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order,
not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor
subject to suspension of contract payments, termination of the contract for default, and suspension or
debarment.

(End of clause)

52.223-9  ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED
PRODUCTS (AUG 2000)

(a) Definitions. As used in this clause--
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Postconsumer material means a material or finished product that has served its intended use and has
been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer
material is a part of the broader category of “recovered material.”

Recovered material means waste materials and by-products recovered or diverted from solid waste, but
the term does not include those materials and by-products generated from, and commonly reused within,
an original manufacturing process.

(b) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including, if
applicable, the percentage of postconsumer material content; and

(2) Submit this estimate to the Contracting Officer.

(End of clause)

52.223-14 TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance
of this contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release
Inventory Form (Form R) as described in sections 313(a) and (g) of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The Contractor shall file, for each facility
subject to the Form R filing and reporting requirements, the annual Form R throughout the life of the
contract.

(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the
requirement to file an annual Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR
372.65;

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of
EPCRA, 42 U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42
U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(i) Major group code 10 (except 1011, 1081, and 1094.
(if) Major group code 12 (except 1241).
(iii) Major group codes 20 through 39.

(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose
of generating power for distribution in commerce).
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(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act,
Subtitle C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in
solvent recovery services on a contract or fee basis); or

(5) The facility is not located in the United States or its outlying areas.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in
paragraph (b) of this clause, and after award of the contract circumstances change so that any of its
owned or operated facilities used in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no
longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for
the prior calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form
R for the life of the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release filing and
reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic
Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this
clause, except this paragraph (e).

(End of clause)

52.225-11  BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN
2004)

(a) Definitions. As used in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as complete systems, are evaluated as
a single and distinct construction material regardless of when or how the individual parts or components
of those systems are delivered to the construction site. Materials purchased directly by the Government
are supplies, not construction material.

Cost of components means--
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to
the place of incorporation into the construction material (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit. Cost of components does not include any costs associated with the
manufacture of the end product.

Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin,
Bhutan, Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros,
Denmark.

Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti,
Hong Kong, Ireland, Israel, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique,
Nepal, Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R.,
Togo, Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen.

Designated country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a designated country into a new and different construction
material distinct from the materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind for which nonavailability determinations have
been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore.

Free Trade Agreement country construction material means a construction material that-

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a FTA country into a new and different construction

material distinct from the materials from which it was transformed.

United States means the 50 States, the District of Columbia, and outlying areas.
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(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by
providing a preference for domestic construction material. In addition, the Contracting Officer has
determined that the Trade Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition.
Therefore, the Buy American Act restrictions are waived for designated country and FTA country
construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material
in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or
components listed by the Government as follows: (Contracting Officer to list applicable excepted
materials or indicate “none”)

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of
this clause if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic
construction material subject to the restrictions of the Buy American Act is unreasonable when the cost of
such material exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction material would
be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient
and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of
this clause shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any
applicable duty (whether or not a duty-free certificate may be issued).
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(iv) Any Contractor request for a determination submitted after contract award shall explain why the
Contractor could not reasonably foresee the need for such determination and could not have requested
the determination before contract award. If the Contractor does not submit a satisfactory explanation,
the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies
and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer
will modify the contract to allow use of the foreign construction material. However, when the basis for
the exception is the unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data based on
the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Item 1:
Foreign construction material.... .........cooiiiiiiiir i e
Domestic construction material... ......cccoiiiiiiiiiis s e,
Item 2:
Foreign construction material.... ......ccoiiiiiiiiiiins i e
Domestic construction material... ... e e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if

oral, attach summary.

Include other applicable supporting information.

(e) United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004)

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the
Treasury, the Contractor shall not acquire, for use in the performance of this contract, any supplies or
services if any proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing
regulations at 31 CFR chapter V, would prohibit such a transaction by a person subject to the jurisdiction
of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are
prohibited, as are most imports from North Korea, into the United States or its outlying areas. Lists of
entities and individuals subject to economic sanctions are included in OFAC's List of Specially Designated
Nationals and Blocked Persons at TerListl.html. More information about these restrictions, as well as
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updates, is available in the OFAC's regulations at 31 CFR chapter V and/or on OFAC's Web site at
http://www.treas.gov/ofac.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or
any subcontract at any tier, of any invention described in and covered by a United States patent (1)
embodied in the structure or composition of any article the delivery of which is accepted by the
Government under this contract or (2) used in machinery, tools, or methods whose use necessarily
results from compliance by the Contractor or a subcontractor with (i) specifications or written provisions
forming a part of this contract or (ii) specific written instructions given by the Contracting Officer
directing the manner of performance. The entire liability to the Government for infringement of a patent
of the United States shall be determined solely by the provisions of the indemnity clause, if any, included
in this contract or any subcontract hereunder (including any lower-tier subcontract), and the Government
assumes liability for all other infringement to the extent of the authorization and consent hereinabove
granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify
the parties, in all subcontracts at any tier for supplies or services (including construction, architect-
engineer services, and materials, supplies, models, samples, and design or testing services expected to
exceed the simplified acquisition threshold (however, omission of this clause from any subcontract,
including those at or below the simplified acquisition threshold, does not affect this authorization and
consent.)

(End of clause)

52.227-2  NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG
1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each
notice or claim of patent or copyright infringement based on the performance of this contract of which
the Contractor has knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or
copyright infringement arising out of the performance of this contract or out of the use of any supplies
furnished or work or services performed under this contract, the Contractor shall furnish to the
Government, when requested by the Contracting Officer, all evidence and information in possession of
the Contractor pertaining to such suit or claim. Such evidence and information shall be furnished at the
expense of the Government except where the Contractor has agreed to indemnify the Government.

(6) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier
for supplies or services (including construction and architect-engineer subcontracts and those for
material, supplies, models, samples, or design or testing services) expected to exceed the simplified
acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in 13.000 of the Federal
Acquisition Regulation (FAR).

(End of clause)
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52.227-4  PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers,
agents, and employees against liability, including costs and expenses, for infringement upon any United
States patent (except a patent issued upon an application that is now or may hereafter be withheld from
issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of performing this contract or out of
the use or disposal by or for the account of the Government of supplies furnished or work performed
under this contract.

(End of clause)

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons
supplying labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this
contract becomes unacceptable to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion
of the Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of
required security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other
acceptable substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has
the right to immediately draw on the ILC.

(End of clause)

52.228-5  INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this
contract, at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in
the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in
writing that the required insurance has been obtained. The policies evidencing required insurance shall
contain an endorsement to the effect that any cancellation or any material change adversely affecting the
Government's interest shall not be effective (1) for such period as the laws of the State in which this
contract is to be performed prescribe, or (2) until 30 days after the insurer or the Contractor gives written
notice to the Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts
under this contract that require work on a Government installation and shall require subcontractors to
provide and maintain the insurance required in the Schedule or elsewhere in the contract. The Contractor
shall maintain a copy of all subcontractors' proofs of required insurance, and shall make copies available
to the Contracting Officer upon request.

(End of clause)
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52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a
performance bond, or a payment bond--

(1) Pledge of assets; and
(2) Standard Form 28, Affidavit of Individual Surety.
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government
securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to
Government securities held in book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by
the United States Department of Justice. This title evidence must show fee simple title vested in the
surety along with any concurrent owners; whether any real estate taxes are due and payable; and any
recorded encumbrances against the property, including the lien filed in favor of the Government as
required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no
earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who certifies
that the appraisal has been conducted in accordance with the generally accepted appraisal standards as
reflected in the Uniform Standards of Professional Appraisal Practice, as promulgated by the Appraisal
Foundation.

(End of clause)

52.228-14  IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally
insured financial institution to pay all or part of a stated amount of money, until the expiration date of the
letter, upon presentation by the Government (the beneficiary) of a written demand therefor. Neither the
financial institution nor the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as
performance and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e)
and (f) of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a
written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by an
acceptable federally insured financial institution as provided in paragraph (d) of this clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid
acceptance period;
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(2) If used as an alternative to corporate or individual sureties as security for a performance or payment
bond, the offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the
entire period for which financial security is required or may submit an ILC with an initial expiration date
that is a minimum period of one year from the date of issuance. The ILC shall provide that, unless the
issuer provides the beneficiary written notice of non-renewal at least 60 days in advance of the current
expiration date, the ILC is automatically extended without amendment for one year from the expiration
date, or any future expiration date, until the period of required coverage is completed and the
Contracting Officer provides the financial institution with a written statement waiving the right to
payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-
year period following final payment.

(i) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the
ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial
institution has the required rating(s) as of the date of issuance of the ILC. Unless the financial institution

issuing the ILC had letter of credit business of less than $25 million in the past year, ILCs over $5 million

must be confirmed by another acceptable financial institution that had letter of credit business of less

than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address]
Issue Date
IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more
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drawings up to United States $ . This Letter of Credit is payable at [issuing financial institution's
and, if any, confirming financial institution's] office at [issuing financial institution's address and, if any,
confirming financial institution's address] and expires with our close of business on , Or any
automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any,
the confirming financial institution, for all or any part of this credit if presented with this Letter of Credit
and confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the
expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It
is a condition of this Letter of Credit that it is deemed to be automatically extended without amendment
for one year from the expiration date hereof, or any future expiration date, unless at least 60 days prior
to any expiration date, we notify you or the transferee by registered mail, or other receipted means of
delivery, that we elect not to consider this Letter of Credit renewed for any such additional period. At the
time we notify you, we also agree to notify the account party (and confirming financial institution, if any)
by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without
charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall
be only at the written direction of the Government (the beneficiary) in a form satisfactory to the issuing
financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits,
1993 Revision, International Chamber of Commerce Publication No. 500, and to the extent not
inconsistent therewith, to the laws of [state of confirming financial institution,
if any, otherwise state of issuing financial institution].

6. If this credit expires during an interruption of business of this financial institution as described in Article
17 of the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against
within 30 days after the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:
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Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by
[name of issuing financial institution] for drawings of up to United States dollars
/US. $ and expiring with our close of business on [the expiration
date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and
this Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It
is a condition of this confirmation that it be deemed automatically extended without amendment for one
year from the expiration date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the
transferee and the issuing financial institution, by registered mail or other receipted means of delivery,
that we elect not to consider this confirmation extended for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the
account party, and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent
therewith, to the laws of [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in
Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days
after the resumption of our business.

Sincerely,

[Confirming financial institution]

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of
Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States
$ . This draft is drawn under Irrevocable Letter of Credit No.
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[Beneficiary Agency]

By:

(End of clause)
52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price
payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the
specified minimum quantity. Original contract price does not include the price of any options, except
those options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful
offeror shall furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of
contract award shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract
award shall be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment
bond protection if the contract price is increased. The increase in protection generally will equal 100
percent of the increase in contract price.

(i) The Government may secure the additional protection by directing the Contractor to increase the
penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before
starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury Department Circular 570,
individual sureties, or by other acceptable security such as postal money order, certified check, cashier's
check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds
or notes of the United States. Treasury Circular 570 is published in the Federal Register or may be
obtained from the U.S. Department of Treasury, Financial Management Service, Surety Bond Branch, 401
14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the
payment bond is void unless it is in writing, signed by the person whose right is waived, and executed
after such person has first furnished labor or material for use in the performance of the contract.

(End of clause)
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52.229-3  FEDERAL, STATE, AND LOCAL TAXES (APR 2003)
(a) As used in this clause--

"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification,
the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the
contract date, that the taxing authority is imposing and collecting on the transactions or property covered
by this contract.

"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was
exempted or excluded on the contract date but whose exemption was later revoked or reduced during
the contract period, on the transactions or property covered by this contract that the Contractor is
required to pay or bear as the result of legislative, judicial, or administrative action taking effect after the
contract date. It does not include social security tax or other employment taxes.

"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or
other employment taxes, that would otherwise have been payable on the transactions or property
covered by this contract, but which the Contractor is not required to pay or bear, or for which the
Contractor obtains a refund or drawback, as the result of legislative, judicial, or administrative action
taking effect after the contract date.

Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the
Northern Mariana Islands, if the contract is performed wholly or partly in any of those areas.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the
Contractor warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate
increase was included in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social
security or other employment taxes, that the Contractor is required to pay or bear, or does not obtain a
refund of, through the Contractor's fault, negligence, or failure to follow instructions of the Contracting
Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the
adjustment exceeds $250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal
excise tax or duty that reasonably may be expected to result in either an increase or decrease in the
contract price and shall take appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any
Federal, State, or local tax when the Contractor requests such evidence and a reasonable basis exists to
sustain the exemption.

(End of clause)
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52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this
contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds,
or at more frequent intervals as determined by the Contracting Officer, on estimates of work
accomplished which meets the standards of quality established under the contract, as approved by the
Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the
contract covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(i) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site
and preparatory work done to be taken into consideration. Material delivered to the Contractor at
locations other than the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii)) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the
material will be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish
the following certification, or payment shall not be made: (However, if the Contractor elects to delete
paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and
conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the
contract have been made, and timely payments will be made from the proceeds of the payment covered
by this certification, in accordance with subcontract agreements and the requirements of chapter 39 of
Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor intends
to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the
subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.
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(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance by the
Contractor that fails to conform to the specifications, terms, and conditions of this contract (hereinafter
referred to as the "unearned amount"), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner
provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after
the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been
corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress
payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period
for which a progress payment is to be made, the Contracting Officer shall authorize payment to be made
in full. However, if satisfactory progress has not been made, the Contracting Officer may retain a
maximum of 10 percent of the amount of the payment until satisfactory progress is achieved. When the
work is substantially complete, the Contracting Officer may retain from previously withheld funds and
future progress payments that amount the Contracting Officer considers adequate for protection of the
Government and shall release to the Contractor all the remaining withheld funds. Also, on completion and
acceptance of each separate building, public work, or other division of the contract, for which the price is
stated separately in the contract, payment shall be made for the completed work without retention of a
percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made
shall, at the time of payment, become the sole property of the Government, but this shall not be
construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments
have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.
(9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon
request, reimburse the Contractor for the amount of premiums paid for performance and payment bonds

(including coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished
evidence of full payment to the surety. The retainage provisions in paragraph (e) of this clause shall not
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apply to that portion of progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of the release. A release may also be required of
the assignee if the Contractor's claim to amounts payable under this contract has been assigned under
the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress
payments shall not exceed 80 percent on work accomplished on undefinitized contract actions. A
"contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1, including contract
modifications for additional supplies or services, but not including contract modifications that are within
the scope and under the terms of the contract, such as contract modifications issued pursuant to the
Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount
payable under subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most
recent auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)

52.232-17  INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing
Data clause or a Cost Accounting Standards clause, all amounts that become payable by the Contractor
to the Government under this contract (net of any applicable tax credit under the Internal Revenue Code
(26 U.S.C. 1481)) shall bear simple interest from the date due until paid unless paid within 30 days of
becoming due. The interest rate shall be the interest rate established by the Secretary of the Treasury as
provided in Section 12 of the Contract Disputes Act of 1978 (Public Law 95-563), which is applicable to
the period in which the amount becomes due, as provided in paragraph (b) of this clause, and then at
the rate applicable for each six-month period as fixed by the Secretary until the amount is paid.
reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be due at the
earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand
resulting from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm
completed negotiations establishing the amount of debt.
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(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the
amount of refund payable in connection with a pricing proposal or a negotiated pricing agreement not
confirmed by contract modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed in
32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract.

(End of clause)

52.232-23  ASSIGNMENT OF CLAIMS (JAN 1986) - ALTERNATE | (APR 1984)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15
(hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a
result of the performance of this contract to a bank, trust company, or other financing institution,
including any Federal lending agency. The assignee under such an assignment may thereafter further
assign or reassign its right under the original assignment to any type of financing institution described in
the preceding sentence. Unless otherwise stated in this contract, payments to an assignee of any
amounts due or to become due under this contract shall not, to the extent specified in the Act, be subject
to reduction or setoff.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid
amounts payable under this contract, and shall not be made to more than one party, except that an
assignment or reassignment may be made to one party as agent or trustee for two or more parties
participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified
document (including this contract) or information related to work under this contract until the Contracting
Officer authorizes such action in writing.

(End of clause)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments
under the terms and conditions specified in this clause. The Government considers payment as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent
terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days
referred to in this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3)
concerning payments due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types
of invoice payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of
the estimated amount and value of work or services performed, including payments for reaching
milestones in any project.

(A) The due date for making such payments is 14 days after the designated billing office receives a

proper payment request. If the designated billing office fails to annotate the payment request with the
actual date of receipt at the time of receipt, the payment due date is the 14th day after the date of the
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Contractor's payment request, provided the designated billing office receives a proper payment request
and there is no disagreement over quantity, quality, or Contractor compliance with contract
requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the
clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or,
if not specified, 30 days after approval by the Contracting Officer for release to the Contractor.

(i) Final payments based on completion and acceptance of all work and presentation of release of all
claims against the Government arising by virtue of the contract, and payments for partial deliveries that
have been accepted by the Government (e.g., each separate building, public work, or other division of
the contract for which the price is stated separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For
a final invoice when the payment amount is subject to contract settlement actions (e.g., release of
claims), acceptance is deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time
of receipt, the invoice payment due date is the 30th day after the date of the Contractor's invoice,
provided the designated billing office receives a proper invoice and there is no disagreement over
quantity, quality, or Contractor compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through
(a)(2)(xi) of this clause. If the invoice does not comply with these requirements, the designated billing
office must return it within 7 days after receipt, with the reasons why it is not a proper invoice. When
computing any interest penalty owed the Contractor, the Government will take into account if the
Government notifies the Contractor of an improper invoice in an untimely manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the
date of mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and
contract line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in
the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event
of a defective invoice.
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(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts
requested and certification in accordance with the requirements of the clause at 52.232-5, Payments
Under Fixed-Price Construction Contracts.

(ix) Taxpayer ldentification Number (TIN). The Contractor shall include its TIN on the invoice only if
required elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this
contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper
invoice, the Contractor shall have submitted correct EFT banking information in accordance with the
applicable solicitation provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information
with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor
Registration, or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor
Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if payment is not made by the due date and the conditions listed in
paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date
falls on a Saturday, Sunday, or legal holiday, the designated payment office may make payment on the
following working day without incurring a late payment interest penalty.

(i) The designated billing office received a proper invoice.

(ii) The Government processed a receiving report or other Government documentation authorizing
payment and there was no disagreement over quantity, quality, Contractor compliance with any contract
term or condition, or requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services
performed, the amount was not subject to further contract settlement actions between the Government
and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the
Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments
described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur
constructively on the 7th day after the Contractor has completed the work or services in accordance with
the terms and conditions of the contract. If actual acceptance or approval occurs within the constructive
acceptance or approval period, the Government will base the determination of an interest penalty on the
actual date of acceptance or approval. Constructive acceptance or constructive approval requirements do
not apply if there is a disagreement over quantity, quality, or Contractor compliance with a contract
provision. These requirements also do not compel Government officials to accept work or services,
approve Contractor estimates, perform contract administration functions, or make payment prior to
fulfilling their responsibilities.
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(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest
penalties if payment delays are due to disagreement between the Government and the Contractor over
the payment amount or other issues involving contract compliance, or on amounts temporarily withheld
or retained in accordance with the terms of the contract. The Government and the Contractor shall
resolve claims involving disputes, and any interest that may be payable in accordance with the clause at
FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt
payment improperly. The Government will calculate the interest penalty in accordance with the prompt
payment regulations at 5 CFR part 1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty
amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the
invoice amount is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty
payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after
the date the invoice amount is paid.

(i (A) The Contractor shall support written demands for additional penalty payments with the following
data. The Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of
all overdue late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt
provided the demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will
determine the demand's validity based on the date the Contractor has placed on the demand, provided
such date is no later than the 40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will
make contract financing payments in accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or
services (including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the

subcontractor for satisfactory performance under its subcontract not later than 7 days from receipt of
payment out of such amounts as are paid to the Contractor under this contract.
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(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the
subcontractor an interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which
payment of the amount due is made; and

(i) Computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C.
611) in effect at the time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in
paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and

(i) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be
construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include
in their subcontract, provisions that-

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified
percentage of each progress payment otherwise due to a subcontractor for satisfactory performance
under the subcontract without incurring any obligation to pay a late payment interest penalty, in
accordance with terms and conditions agreed to by the parties to the subcontract, giving such recognition
as the parties deem appropriate to the ability of a subcontractor to furnish a performance bond and a
payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or
all of the subcontractor's request for payment may be withheld in accordance with the subcontract
agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late
payment penalty if--

() A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to
the subcontractor; and

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor
pursuant to paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the
Government but before making a payment to a subcontractor for the subcontractor's performance
covered by the payment request, discovers that all or a portion of the payment otherwise due such
subcontractor is subject to withholding from the subcontractor in accordance with the subcontract
agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph

(g) of this clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but
prior to the due date for subcontractor payment;

W9128A-04-R-0011 00700-66



(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the
notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an
amount not to exceed the amount specified in the notice of withholding furnished under paragraph (e)(1)
of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction
of the identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds
therefor must be recovered from the Government because of a reduction under paragraph

(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(i) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established
by the Secretary of the Treasury, and published in the Federal Register, for interest payments under
section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor
accrues the obligation to pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(i) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the
withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after
receipt of the withheld amounts from the Government until--

() The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making
payment to a first-tier subcontractor, receives from a supplier or subcontractor of the first-tier
subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in accordance with
section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting a deficiency in such first-
tier subcontractor's performance under the contract for which the Contractor may be ultimately liable,
and the Contractor determines that all or a portion of future payments otherwise due such first-tier
subcontractor is subject to withholding in accordance with the subcontract agreement, the Contractor

may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon making such determination; and
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(i) Withhold from the first-tier subcontractor's next available progress payment or payments an amount
not to exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of
this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt
of satisfactory written notification that the identified subcontract performance deficiency has been
corrected, the Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(i) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at
the rate of interest established by the Secretary of the Treasury, and published in the Federal Register,
for interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at
the time the Contractor accrues the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any
withholding to a subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts
withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government
of any amount withheld or retained in accordance with paragraph (d) of this clause until such time as the
Contractor has determined and certified to the Contracting Officer that the subcontractor is entitled to the
payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the
amount or entitlement of a subcontractor to a payment or a late payment interest penalty under a clause
included in the subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to
which the Government is a party. The Government may not be interpleaded in any judicial or
administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this
clause shall not limit or impair any contractual, administrative, or judicial remedies otherwise available to
the Contractor or a subcontractor in the event of a dispute involving late payment or nonpayment by the
Contractor or deficient subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest
penalty to a subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this
clause shall not be construed to be an obligation of the Government for such interest penalty. A cost-
reimbursement claim may not include any amount for reimbursement of such interest penalty.

(I) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment
or that the Government has otherwise overpaid on a contract financing or invoice payment, the
Contractor shall immediately notify the Contracting Officer and request instructions for disposition of the
overpayment.

(End of clause)
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52.232-33  PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR REGISTRATION
(OCT 2003)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by
electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this
clause, the term “EFT” refers to the funds transfer and may also include the payment information
transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor
agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend the payment due date until such time as the Government can
make payment by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT
information changes, the Contractor shall be responsible for providing the updated information to the
CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the
Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House
Association, or the Fedwire Transfer System. The rules governing Federal payments through the ACH are
contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information
is entered into the CCR database; and any invoice or contract financing request shall be deemed not to
be a proper invoice for the purpose of prompt payment under this contract. The prompt payment terms
of the contract regarding notice of an improper invoice and delays in accrual of interest penalties apply.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs
because the Government used the Contractor's EFT information incorrectly, the Government remains
responsible for--

(i) Making a correct payment;

(if) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction

instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have
made payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment,
and the provisions of paragraph (d) of this clause shall apply.
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(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in
accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction
released to the Federal Reserve System, the date specified for settlement of the payment is on or before
the prompt payment due date, provided the specified payment date is a valid date under the rules of the
Federal Reserve System.

(9) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for
in the assignment of claims terms of this contract, the Contractor shall require as a condition of any such
assignment, that the assignee shall register separately in the CCR database and shall be paid by EFT in
accordance with the terms of this clause. Notwithstanding any other requirement of this contract,
payment to an ultimate recipient other than the Contractor, or a financial institution properly recognized
under an assignment of claims pursuant to subpart 32.8, is not permitted. In all respects, the
requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors
resulting from changes to EFT information made by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available
payment information that is suitable for transmission as of the date of release of the EFT instruction to
the Federal Reserve System. The Government may request the Contractor to designate a desired format
and method(s) for delivery of payment information from a list of formats and methods the payment office
is capable of executing. However, the Government does not guarantee that any particular format or
method of delivery is available at any particular payment office and retains the latitude to use the format
and delivery method most convenient to the Government. If the Government makes payment by check in
accordance with paragraph (a) of this clause, the Government shall mail the payment information to the
remittance address contained in the CCR database.

(End of Clause)

52.233-1  DISPUTES. (JUL 2002)
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved
under this clause.

(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to this contract. However, a
written demand or written assertion by the Contractor seeking the payment of money exceeding
$100,000 is not a claim under the Act until certified. A voucher, invoice, or other routine request for
payment that is not in dispute when submitted is not a claim under the Act. The submission may be
converted to a claim under the Act, by complying with the submission and certification requirements of
this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract,
submitted within 6 years after accrual of the claim to the Contracting Officer for a written decision. A
claim by the Government against the Contractor shall be subject to a written decision by the Contracting
Officer.
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(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause
when submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as
all or part of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the
supporting data are accurate and complete to the best of my knowledge and belief; that the amount
requested accurately reflects the contract adjustment for which the Contractor believes the Government
is liable; and that | am duly authorized to certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect
to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over
$100,000, the Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the
date by which the decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as
provided in the Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is
presented to the Contractor, the parties, by mutual consent, may agree to use alternative disput
resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor shall inform the Contracting
Officer, in writing, of the Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receives the claim (certified, if required); or (2) the date that payment otherwise
would be due, if that date is later, until the date of payment. With regard to claims having defective
certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from the date that the Contracting
Officer initially receives the claim. Simple interest on claims shall be paid at the rate, fixed by the
Secretary of the Treasury as provided in the Act, which is applicable to the period during which the
Contracting Officer receives the claim and then at the rate applicable for each 6-month period as fixed by
the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of
any request for relief, claim, appeal, or action arising under the contract, and comply with any decision of
the Contracting Officer.

(End of clause)
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52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is
likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the
Contractor to stop performance of the work called for by this contract. The order shall be specifically
identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall
immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage. Upon receipt of the final
decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the
protest, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in
the delivery schedule or contract price, or both, and the contract shall be modified, in writing,
accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost
properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work
stoppage; provided, that if the Contracting Officer decides the facts justify the action, the Contracting
Officer may receive and act upon a proposal at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the
stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the
stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under
this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or
miscertification, a protest related to this contract is sustained, and the Government pays costs, as
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to reimburse
the Government the amount of such costs. In addition to any other remedy available, and pursuant to
the requirements of Subpart 32.6, the Government may collect this debt by offsetting the amount against
any payment due the Contractor under any contract between the Contractor and the Government.

(End of clause)
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52.236-2  DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price
construction contract or a fixed-price dismantling, demolition, or removal of improvements contract is
contemplated and the contract amount is expected to exceed the small purchase limitation. The
Contracting Officer may insert the clause in solicitations and contracts when a fixed-price construction or
a fixed-price contract for dismantling, demolition, or removal of improvements is contemplated and the
contract amount is expected to be within the small purchase limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the
Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this
contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those
ordinarily encountered and generally recognized as inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the
time required for, performing any part of the work under this contract, whether or not changed as a
result of the conditions, an equitable adjustment shall be made under this clause and the contract
modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in
(a) above for giving written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions
shall be allowed if made after final payment under this contract.

(End of clause)

52.236-3  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature
and location of the work, and that it has investigated and satisfied itself as to the general and local
conditions which can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities
needed preliminary to and during work performance. The Contractor also acknowledges that it has
satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles
to be encountered insofar as this information is reasonably ascertainable from an inspection of the site,

including all exploratory work done by the Government, as well as from the drawings and specifications
made a part of this contract. Any failure of the Contractor to take the actions described and
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acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly
the difficulty and cost of successfully performing the work, or for proceeding to successfully perform the
work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the
Contractor based on the information made available by the Government. Nor does the Government
assume responsibility for any understanding reached or representation made concerning conditions which
can affect the work by any of its officers or agents before the execution of this contract, unless that
understanding or representation is expressly stated in this contract.

(End of clause)

52.236-4  PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government
shall not be responsible for any interpretation of or conclusion drawn from the data or information by the
Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site
investigations by (will be specified in inidividual task orders, as needed).

(b) Weather conditions: Tropical. Data on temperature and rainfall may be obtained from the National
Weather Service in Honolulu.

(c) Transportation facilities: The Contractor shall make his own investigation of the conidtion and
availability of public and private roads as well as clearances, restrictions, and load limits of bridges.

(d) Security Requirements. The Contractor shall comply with the industrial security requirements of the
Army or Air Force (will be specified in individual task orders, as needed). Contractor personnel requiring
access to the military installation in connection with the contract may be subject to security investigation
and shall be admitted to only those parts of the installation or building(s) where their presence is
required. While on the job, Contractor employees shall display identification as may be required under
the Special Contract Requirements paragraph ‘Identification of Employees.” Vehicles operating on the
military installation are subject to search by security personnel at any time. Immediately upon receipt of
notice to proceed, the Contractor shall furnish to the Contracting Officer the following:

(7) A roster of all employees who will need access to the military installation in connection with the
contract. The roster shall be submitted in three copies. If requested in writing by the Contracting
Officer, additional personnel data shall also be furnished.

(8) A list of automotive vehicles which will be used on the military installation in connection with the
contract. The list shall include make, year, license number, details of insurance coverage required
by the Special Contract Requirements paragraph ‘Required Insurance,” and expiration date of safety
inspection decal. The list of automotive vehicles shall be submitted in four copies. The Contractor
shall be responsible for vehicle permits issued to him and its subcontractors. When so authorized by
the Contracting Officer, the Contractor may coordinate directly with the military police concerning
permits for contractor-owned vehicles. Privately-owned vehicles used by Contractor personnel must
be registered with the military police by the individual owners.

(End of clause)

W9128A-04-R-0011 00700-74



52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new
and of the most suitable grade for the purpose intended, unless otherwise specifically provided in this
contract. References in the specifications to equipment, material, articles, or patented processes by trade
name, make, or catalog number, shall be regarded as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at its option, use any equipment, material, article,
or process that, in the judgment of the Contracting Officer, is equal to that named in the specifications,
unless otherwise specifically provided in this contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and
other equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish
to the Contracting Officer the name of the manufacturer, the model number, and other information
concerning the performance, capacity, nature, and rating of the machinery and mechanical and other
equipment. When required by this contract or by the Contracting Officer, the Contractor shall also obtain
the Contracting Officer's approval of the material or articles which the Contractor contemplates
incorporating into the work. When requesting approval, the Contractor shall provide full information
concerning the material or articles. When directed to do so, the Contractor shall submit samples for
approval at the Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material,
and articles that do not have the required approval shall be installed or used at the risk of subsequent
rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting
Officer may require, in writing, that the Contractor remove from the work any employee the Contracting
Officer deems incompetent, careless, or otherwise objectionable.

(End of clause)

52.236-6  SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the
Contractor shall directly superintend the work or assign and have on the worksite a competent
superintendent who is satisfactory to the Contracting Officer and has authority to act for the Contractor.

(End of clause)

52.236-7  PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any
necessary licenses and permits, and for complying with any Federal, State, and municipal laws, codes,
and regulations applicable to the performance of the work. The Contractor shall also be responsible for
all damages to persons or property that occur as a result of the Contractor's fault or negligence. The
Contractor shall also be responsible for all materials delivered and work performed until completion and
acceptance of the entire work, except for any completed unit of work which may have been accepted
under the contract.

(End of clause)
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52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the
work under this contract. The Contractor shall fully cooperate with the other contractors and with
Government employees and shall carefully adapt scheduling and performing the work under this contract
to accommodate the additional work, heeding any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act that will interfere with the performance of
work by any other contractor or by Government employees.

(End of clause)

52.236-9  PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees,
shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not
unreasonably interfere with the work required under this contract. The Contractor shall only remove trees
when specifically authorized to do so, and shall avoid damaging vegetation that will remain in place. If
any limbs or branches of trees are broken during contract performance, or by the careless operation of
equipment, or by workmen, the Contractor shall trim those limbs or branches with a clean cut and paint
the cut with a tree-pruning compound as directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be known
by the Contractor. The Contractor shall repair any damage to those facilities, including those that are the
property of a third party, resulting from failure to comply with the requirements of this contract or failure
to exercise reasonable care in performing the work. If the Contractor fails or refuses to repair the
damage promptly, the Contracting Officer may have the necessary work performed and charge the cost
to the Contractor.

(End of clause)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises
to areas authorized or approved by the Contracting Officer. The Contractor shall hold and save the
Government, its officers and agents, free and harmless from liability of any nature occasioned by the
Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and materials
furnished by the Contractor without expense to the Government. The temporary buildings and utilities
shall remain the property of the Contractor and shall be removed by the Contractor at its expense upon
completion of the work. With the written consent of the Contracting Officer, the buildings and utilities
may be abandoned and need not be removed.
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(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established
roadways, or use temporary roadways constructed by the Contractor when and as authorized by the
Contracting Officer. When materials are transported in prosecuting the work, vehicles shall not be loaded
beyond the loading capacity recommended by the manufacturer of the vehicle or prescribed by any
Federal, State, or local law or regulation. When it is necessary to cross curbs or sidewalks, the
Contractor shall protect them from damage. The Contractor shall repair or pay for the repair of any
damaged curbs, sidewalks, or roads.

(End of clause)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially
completed part of the work. Before taking possession of or using any work, the Contracting Officer shall
furnish the Contractor a list of items of work remaining to be performed or corrected on those portions of
the work that the Government intends to take possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the
terms of the contract. The Government's possession or use shall not be deemed an acceptance of any
work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from the Government's possession or use,
notwithstanding the terms of the clause in this contract entitled "Permits and Responsibilities.”" If prior
possession or use by the Government delays the progress of the work or causes additional expense to
the Contractor, an equitable adjustment shall be made in the contract price or the time of completion,
and the contract shall be modified in writing accordingly.

(End of clause)

52.236-12  CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of
waste materials. Before completing the work, the Contractor shall remove from the work and premises
any rubbish, tools, scaffolding, equipment, and materials that are not the property of the Government.
Upon completing the work, the Contractor shall leave the work area in a clean, neat, and orderly
condition satisfactory to the Contracting Officer.

(End of clause)

52.236-13  ACCIDENT PREVENTION (NOV 1991) — ALTERNATE I (NOV 1991)
(a) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and

W9128A-04-R-0011 00700-77



(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part
1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

(9) If this contract is for construction or dismantling, demolition or removal of improvements with any
Department of Defense agency or component, the Contractor shall comply with all pertinent provisions of
the latest version of U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1,
in effect on the date of the solicitation.

(c) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or
any condition which poses a serious or imminent danger to the health or safety of the public or
Government personnel, the Contracting Officer shall notify the Contractor orally, with written
confirmation, and request immediate initiation of corrective action. This notice, when delivered to the
Contractor or the Contractor's representative at the work site, shall be deemed sufficient notice of the
noncompliance and that corrective action is required. After receiving the notice, the Contractor shall
immediately take corrective action. If the Contractor fails or refuses to promptly take corrective action,
the Contracting Officer may issue an order stopping all or part of the work until satisfactory corrective
action has been taken. The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-

(1) Submit a written proposed plan for implementing this clause. The plan shall include an analysis of
the significant hazards to life, limb, and property inherent in contract work performance and a plan for
controlling these hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(End of clause)

52.236-15  SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of
time determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval
three copies of a practicable schedule showing the order in which the Contractor proposes to perform the
work, and the dates on which the Contractor contemplates starting and completing the several salient
features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the
form of a progress chart of suitable scale to indicate appropriately the percentage of work scheduled for
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completion by any given date during the period. If the Contractor fails to submit a schedule within the
time prescribed, the Contracting Officer may withhold approval of progress payments until the Contractor
submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and
upon doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.
If, in the opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the
Contractor shall take steps necessary to improve its progress, including those that may be required by
the Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting
Officer may require the Contractor to increase the number of shifts, overtime operations, days of work,
and/or the amount of construction plant, and to submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems necessary to demonstrate how the approved
rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause
shall be grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the
work with sufficient diligence to ensure completion within the time specified in the contract. Upon
making this determination, the Contracting Officer may terminate the Contractor's right to proceed with
the work, or any separable part of it, in accordance with the default terms of this contract.

(End of clause)

52.236-17  LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated
on the drawings, and shall be responsible for all measurements in connection with the layout. The
Contractor shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials,
and labor required to lay out any part of the work. The Contractor shall be responsible for executing the
work to the lines and grades that may be established or indicated by the Contracting Officer. The
Contractor shall also be responsible for maintaining and preserving all stakes and other marks established
by the Contracting Officer until authorized to remove them. If such marks are destroyed by the
Contractor or through its negligence before their removal is authorized, the Contracting Officer may
replace them and deduct the expense of the replacement from any amounts due or to become due to the
Contractor.

(End of clause)

52.236-21  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all
times give the Contracting Officer access thereto. Anything mentioned in the specifications and not
shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of
like effect as if shown or mentioned in both. In case of difference between drawings and specifications,
the specifications shall govern. In case of discrepancy in the figures, in the drawings, or in the
specifications, the matter shall be promptly submitted to the Contracting Officer, who shall promptly
make a determination in writing. Any adjustment by the Contractor without such a determination shall be
at its own risk and expense. The Contracting Officer shall furnish from time to time such detailed
drawings and other information as considered necessary, unless otherwise provided.

non

(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered",

non

"designated", "prescribed"”, or words of like import are used, it shall be understood that the "direction”,
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non non

"requirement”, "order", "designation", or "prescription", of the Contracting Officer is intended and
similarly the words "approved", "acceptable", "satisfactory", or words of like import shall mean "approved
by," or "acceptable to", or "satisfactory to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be
understood that the reference is made to the drawings accompanying this contract unless stated
otherwise. The word "provided" as used herein shall be understood to mean "provide complete in place,"

that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or
any lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed
fabrication and assembly of structural elements, and (2) the installation (i.e., fit, and attachment details)
of materials or equipment. It includes drawings, diagrams, layouts, schematics, descriptive literature,
illustrations, schedules, performance and test data, and similar materials furnished by the contractor to
explain in detail specific portions of the work required by the contract. The Government may duplicate,
use, and disclose in any manner and for any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review
them for accuracy, completeness, and compliance with contract requirements and shall indicate its
approval thereon as evidence of such coordination and review. Shop drawings submitted to the
Contracting Officer without evidence of the Contractor's approval may be returned for resubmission. The
Contracting Officer will indicate an approval or disapproval of the shop drawings and if not approved as
submitted shall indicate the Government's reasons therefor. Any work done before such approval shall be
at the Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to variations described and approved in accordance
with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer
approves any such variation, the Contracting Officer shall issue an appropriate contract modification,
except that, if the variation is minor or does not involve a change in price or in time of performance, a
modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise
indicated) of all shop drawings as called for under the various headings of these specifications. Three sets
(unless otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and one set
will be returned to the Contractor.

(End of clause)

52.236-25 REQUIREMENTS FOR REGISTRATION OF DESIGNERS (JUN 2003)

Architects or engineers registered to practice in the particular professional field involved in a State, the
District of Columbia, or an outlying area of the United States shall prepare or review and approve the
design of architectural, structural, mechanical, electrical, civil, or other engineering features of the work.

(End of clause)
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52.236-26  PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be
notified and will be required to attend. The Contracting Officer's notification will include specific details
regarding the date, time, and location of the conference, any need for attendance by subcontractors, and
information regarding the items to be discussed.

(End of clause)

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method authorized
by the contract, written notification of the bankruptcy to the Contracting Officer responsible for
administering the contract. This notification shall be furnished within five days of the initiation of the
proceedings relating to bankruptcy filing. This notification shall include the date on which the bankruptcy
petition was filed, the identity of the court in which the bankruptcy petition was filed, and a listing of
Government contract numbers and contracting offices for all Government contracts against which final
payment has not been made. This obligation remains in effect until final payment under this contract.

(End of clause)

52.242-14  SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any
part of the work of this contract for the period of time that the Contracting Officer determines
appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended,
delayed, or interrupted (1) by an act of the Contracting Officer in the administration of this contract, or
(2) by the Contracting Officer's failure to act within the time specified in this contract (or within a
reasonable time if not specified), an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, delay,
or interruption, and the contract modified in writing accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or interruption to the extent that performance would have
been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of the
Contractor, or for which an equitable adjustment is provided for or excluded under any other term or
condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred
more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act
or failure to act involved (but this requirement shall not apply as to a claim resulting from a suspension
order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as practicable after
the termination of the suspension, delay, or interruption, but not later than the date of final payment
under the contract.

(End of clause)
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52.243-4  CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order
designated or indicated to be a change order, make changes in the work within the general scope of the
contract, including changes--

(1) In the specifications (including drawings and designs);
(2) In the method or manner of performance of the work;
(3) In the Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a
change order under this clause; provided, that the Contractor gives the Contracting Officer written notice
stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time
required for, the performance of any part of the work under this contract, whether or not changed by any
such order, the Contracting Officer shall make an equitable adjustment and modify the contract in
writing. However, except for an adjustment based on defective specifications, no adjustment for any
change under paragraph (b) of this clause shall be made for any costs incurred more than 20 days before
the Contractor gives written notice as required. In the case of defective specifications for which the
Government is responsible, the equitable adjustment shall include any increased cost reasonably incurred
by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written
notice under paragraph (b) of this clause, by submitting to the Contracting Officer a written statement
describing the general nature and amount of the proposal, unless this period is extended by the
Government. The statement of proposal for adjustment may be included in the notice under paragraph
(b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final
payment under this contract.

(End of clause)
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52.245-1  PROPERTY RECORDS (APR 1984)

The Government shall maintain the Government's official property records in connection with Government
property under this contract. The Government Property clause is hereby modified by deleting the
requirement for the Contractor to maintain such records.

(End of clause)

52.245-2  GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (JUN 2003)
(a) Government-furnished property.

(1) Overseas contracts. If this contract is to be performed outside of the United States and its outlying
areas, the words ~ ~Government" and ~~Government-furnished" (wherever they appear in this clause)
shall be construed as ™~ ~United States Government" and ~ ~United States Government-furnished,"
respectively.

(2) The delivery or performance dates for this contract are based upon the expectation that Government-
furnished property suitable for use (except for property furnished "as is") will be delivered to the
Contractor at the times stated in the Schedule or, if not so stated, in sufficient time to enable the
Contractor to meet the contract's delivery or performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for the
intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts,
and, as directed by the Contracting Officer and at Government expense, either repair, modify, return, or
otherwise dispose of the property. After completing the directed action and upon written request of the
Contractor, the Contracting Officer shall make an equitable adjustment as provided in paragraph (h) of
this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the
Contracting Officer shall, upon the Contractor's timely written request, make a determination of the
delay, if any, caused the Contractor and shall make an equitable adjustment in accordance with
paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i)
decrease the Government-furnished property provided or to be provided under this contract, or (ii)
substitute other Government-furnished property for the property to be provided by the Government, or to
be acquired by the Contractor for the Government, under this contract. The Contractor shall promptly
take such action as the Contracting Officer may direct regarding the removal, shipment, or disposal of the
property covered by such notice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to
the contract in accordance with paragraph (h) of this clause, if the Government has agreed in the
Schedule to make the property available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or

(ii) Withdrawal of authority to use this property, if provided under any other contract or lease.

(c) Title in Government property. (1) The Government shall retain title to all Government-furnished
property.

W9128A-04-R-0011 00700-83



(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in
the Government under this paragraph (collectively referred to as "Government property"), are subject to
the provisions of this clause. However, special tooling accountable to this contract is subject to the
provisions of the Special Tooling clause and is not subject to the provisions of this clause. Title to
Government property shall not be affected by its incorporation into or attachment to any property not
owned by the Government, nor shall Government property become a fixture or lose its identity as
personal property by being attached to any real property.

(3) Title to each item of facilities and special test equipment acquired by the Contractor for the
Government under this contract shall pass to and vest in the Government when its use in performing this
contract commences or when the Government has paid for it, whichever is earlier, whether or not title
previously vested in the Government.

(4) If this contract contains a provision directing the Contractor to purchase material for which the
Government will reimburse the Contractor as a direct item of cost under this contract--

(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's
delivery of such material; and

(i) Title to all other material shall pass to and vest in the Government upon--

(A) Issuance of the material for use in contract performance;

(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.

(d) Use of Government property. The Government property shall be used only for performing this
contract, unless otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government
property provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart
45.5, as in effect on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection,
and preservation of Government property in accordance with sound industrial practice and the applicable
provisions of Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the Government
under this contract, the Government shall replace the items or the Contractor shall make such repairs as
the Government directs. However, if the Contractor cannot effect such repairs within the time required,
the Contractor shall dispose of the property as directed by the Contracting Officer. When any property for
which the Government is responsible is replaced or repaired, the Contracting Officer shall make an
equitable adjustment in accordance with paragraph (h) of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or
replacement for which the Government is responsible. Repair or replacement of property for which the
Contractor is responsible shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the

premises in which any Government property is located for the purpose of inspecting the Government
property.
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(9) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall
be responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the
Contractor or upon passage of title to the Government under paragraph (c) of this clause. However, the
Contractor is not responsible for reasonable wear and tear to Government property or for Government
property properly consumed in performing this contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any
affected contract provision in accordance with the procedures of the Changes clause. When appropriate,
the Contracting Officer may initiate an equitable adjustment in favor of the Government. The right to an
equitable adjustment shall be the Contractor's exclusive remedy. The Government shall not be liable to
suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decrease in or substitution of Government-furnished property; or

(4) Failure to repair or replace Government property for which the Government is responsible.

(i) Final accounting and disposition of Government property. Upon completing this contract, or at such
earlier dates as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable
to the Contracting Officer, inventory schedules covering all items of Government property (including any
resulting scrap) not consumed in performing this contract or delivered to the Government. The Contractor
shall prepare for shipment, deliver f.0.b. origin, or dispose of the Government property as may be
directed or authorized by the Contracting Officer. The net proceeds of any such disposal shall be credited
to the contract price or shall be paid to the Government as the Contracting Officer directs.

(j) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the
Government--

(1) May abandon any Government property in place, at which time all obligations of the Government
regarding such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g.,
abandonment, disposition upon completion of need, or upon contract completion). However, if the
Government-furnished property (listed in the Schedule or specifications) is withdrawn or is unsuitable for
the intended use, or if other Government property is substituted, then the equitable adjustment under
paragraph (h) of this clause may properly include restoration or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

(I) Overseas contracts. If this contract is to be performed outside of the United States of America, its
territories, or possessions, the words "Government” and "Government-furnished" (wherever they appear
in this clause) shall be construed as "United States Government" and "United States Government-
furnished,"” respectively.

(End of clause)
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52.245-4  GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (JUN 2003)

(a) The Government shall deliver to the Contractor, at the time and locations stated in this contract, the

Government-furnished property described in the Schedule or specifications. If that property, suitable for

its intended use, is not delivered to the Contractor, the Contracting Officer shall equitably adjust affected
provisions of this contract in accordance with the Changes clause when--

(1) The Contractor submits a timely written request for an equitable adjustment; and
(2) The facts warrant an equitable adjustment.

(b) Title to Government-furnished property shall remain in the Government. The Contractor shall use the
Government-furnished property only in connection with this contract. The Contractor shall maintain
adequate property control records in accordance with sound industrial practice and will make such
records available for Government inspection at all reasonable times, unless the clause at Federal
Acquisition Regulation 52.245-1, Property Records, is included in this contract.

(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes the risk
and responsibility for its loss or damage, except--

(1) For reasonable wear and tear;
(2) To the extent property is consumed in performing this contract; or
(3) As otherwise provided for by the provisions of this contract.

(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting Officer
regarding the disposition of all Government-furnished property not consumed in performing this contract
or previously delivered to the Government. The Contractor shall prepare for shipment, deliver f.0.b.
origin, or dispose of the Government property, as may be directed or authorized by the Contracting
Officer. The net proceeds of any such disposal shall be credited to the contract price or shall be paid to
the Government as directed by the Contracting Officer.

(e) If this contract is to be performed outside the Untied States and its outlying areas, the words
~~Government" and

~~Government-furnished" (wherever they appear in this clause) shall be construed as ~~United States
Government" and "~ ~United States Governmen-furnished," respectively.

(End of clause)

52.246-12  INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and
fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will
ensure that the work performed under the contract conforms to contract requirements. The Contractor
shall maintain complete inspection records and make them available to the Government. All work shall be
conducted under the general direction of the Contracting Officer and is subject to Government inspection
and test at all places and at all reasonable times before acceptance to ensure strict compliance with the
terms of the contract.
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(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any
contract requirement, nor is the inspector authorized to change any term or condition of the specification
without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by
the Contracting Officer. The Government may charge to the Contractor any additional cost of inspection
or test when work is not ready at the time specified by the Contractor for inspection or test, or when
prior rejection makes reinspection or retest necessary. The Government shall perform all inspections and
tests in a manner that will not unnecessarily delay the work. Special, full size, and performance tests shall
be performed as described in the contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to accept the
work with an appropriate adjustment in contract price. The Contractor shall promptly segregate and
remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by
contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate
for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work
by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities,
labor, and material. If the work is found to be defective or nonconforming in any material respect due to
the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the
examination and of satisfactory reconstruction. However, if the work is found to meet contract
requirements, the Contracting Officer shall make an equitable adjustment for the additional services
involved in the examination and reconstruction, including, if completion of the work was thereby delayed,
an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable
after completion and inspection, all work required by the contract or that portion of the work the
Contracting Officer determines can be accepted separately. Acceptance shall be final and conclusive
except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any
warranty or guarantee.

(End of clause)
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52.246-21  WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in
paragraph (i) of this clause, that work performed under this contract conforms to the contract
requirements and is free of any defect in equipment, material, or design furnished, or workmanship
performed by the Contractor or any subcontractor or supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If
the Government takes possession of any part of the work before final acceptance, this warranty shall
continue for a period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In
addition, the Contractor shall remedy at the Contractor's expense any damage to Government-owned or
controlled real or personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.
The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of
repair or replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt
of notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect,
or damage at the Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers
for work performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's
warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier,
the Contractor shall not be liable for the repair of any defects of material or design furnished by the
Government nor for the repair of any damage that results from any defect in Government-furnished

material or design.

(J) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of
this contract with respect to latent defects, gross mistakes, or fraud.

(End of clause)
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52.247-63  PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003)
(a) Definitions. As used in this clause--

International air transportation means transportation by air between a place in the United States and a
place outside the United States or between two places both of which are outside the United States.

United States means the 50 States, the District of Columbia, and outlying areas.
U.S.-flag air carrier means an air carrier holding a certificate under 49 U.S.C. Chapter 411.

(b) Section 5 of the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C.
40118) (Fly America Act) requires that all Federal agencies and Government contractors and
subcontractors use U.S.-flag air carriers for U.S. Government-financed international air transportation of
personnel (and their personal effects) or property, to the extent that service by those carriers is available.
It requires the Comptroller General of the United States, in the absence of satisfactory proof of the
necessity for foreign-flag air transportation, to disallow expenditures from funds, appropriated or
otherwise established for the account of the United States, for international air transportation secured
aboard a foreign-flag air carrier if a U.S.-flag air carrier is available to provide such services.

(c) If available, the Contractor, in performing work under this contract, shall use U.S.-flag carriers for
international air transportation of personnel (and their personal effects) or property.

(d) In the event that the Contractor selects a carrier other than a U.S.-flag air carrier for international air
transportation, the Contractor shall include a statement on vouchers involving such transportation
essentially as follows:

STATEMENT OF UNAVAILABILITY OF U.S.-FLAG AIR CARRIERS
International air transportation of persons (and their personal effects) or property by U.S.-flag air carrier

was not available or it was necessary to use foreign-flag air carrier service for the following reasons (see
section 47.403 of the Federal Acquisition Regulation): [State reasons]:

(End of statement)

(e) The Contractor shall include the substance of this clause, including this paragraph (e), in each
subcontract or purchase under this contract that may involve international air transportation.

(End of clause)

52.248-3  VALUE ENGINEERING--CONSTRUCTION (FEB 2000) - ALTERNATE | (APR 1984)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change
proposals (VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from
accepted VECP's, in accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance,
logistic support, or Government-furnished property.
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"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP
in the agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the
acquisition cost changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the
Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as
well as those costs the Contractor incurs to make the contractual changes required by Government
acceptance of a VECP.

"Government costs,"” as used in this clause, means those agency costs that result directly from developing
and implementing the VECP, such as any net increases in the cost of testing, operations, maintenance,
and logistic support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of
performance resulting from acceptance of the VECP, minus allowable Contractor's development and
implementation costs, including subcontractors' development and implementation costs (see paragraph
(h) below).

"Value engineering change proposal (VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or
characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described
in subparagraphs (1) through (7) below. If the proposed change is affected by contractually required
configuration management or similar procedures, the instructions in those procedures relating to format,
identification, and priority assignment shall govern VECP preparation. The VECP shall include the
following:

(1) A description of the difference between the existing contract requirement and that proposed, the
comparative advantages and disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted,
including any suggested specification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement
and (ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's
allowable development and implementation costs, including any amount attributable to subcontracts
under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test
and evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.
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(6) A statement of the time by which a contract modification accepting the VECP must be issued in order
to achieve the maximum cost reduction, noting any effect on the contract completion time or delivery
schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies
and contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy
to the Contracting Officer.

(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of the VECP
within 45 calendar days after the contracting office receives it. If additional time is required, the
Contracting Officer shall notify the Contractor within the 45-day period and provide the reason for the
delay and the expected date of the decision. The Government will process VECP's expeditiously; however,
it shall not be liable for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing, explaining
the reasons for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before
it is accepted by the Government. The Contracting Officer may require that the Contractor provide
written notification before undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification
to this contract citing this clause. The Contracting Officer may accept the VECP, even though an
agreement on price reduction has not been reached, by issuing the Contractor a notice to proceed with
the change. Until a notice to proceed is issued or a contract modification applies a VECP to this contract,
the Contractor shall perform in accordance with the existing contract. The decision to accept or reject all
or part of any VECP is a unilateral decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from
instant contract savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75
percent for costreimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be
authorized by a modification to this contract to--

(i) Accept the VECP;
(if) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or
fee.

(9) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract
of $50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in
this contract's price under paragraph (f) above, the Contractor's allowable development and
implementation costs shall include any subcontractor's allowable development and implementation costs
clearly resulting from a VECP accepted by the Government under this contract, but shall exclude any
value engineering incentive payments to a subcontractor. The Contractor may choose any arrangement
for subcontractor value engineering incentive payments; provided, that these payments shall not reduce
the Government's share of the savings resulting from the VECP.
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(h) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting
data by marking the following legend on the affected parts:

"These data, furnished under the Value Engineering--Construction clause of contract . . .. ... ... , shall
not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any
purpose other than to evaluate a value engineering change proposal submitted under the clause. This
restriction does not limit the Government's right to use information contained in these data if it has been
obtained or is otherwise available from the Contractor or from another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and
supporting data, except that, with respect to data qualifying and submitted as limited rights technical
data, the Government shall have the rights specified in the contract modification implementing the VECP
and shall appropriately mark the data. (The terms "unlimited rights" and "limited rights" are defined in
Part 27 of the Federal Acquisition Regulation.)

(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract
amount by 20 percent of any projected collateral savings determined to be realized in a typical year of
use after subtracting any Government costs not previously offset. However, the Contractor's share of
collateral savings will not exceed the contract's firm-fixed-price or estimated cost, at the time the VECP is
accepted, or $100,000, whichever is greater. The Contracting Officer will be the sole determiner of the
amount of collateral savings.

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) -
ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to
time, in part if the Contracting Officer determines that a termination is in the Government's interest. The
Contracting Officer shall terminate by delivering to the Contractor a Notice of Termination specifying the
extent of termination and the effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the
Contractor shall immediately proceed with the following obligations, regardless of any delay in
determining or adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials,
services, or facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the
Contractor under the subcontracts terminated, in which case the Government shall have the right to
settle or to pay any termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding

liabilities and termination settlement proposals arising from the termination of subcontracts; the approval
or ratification will be final for purposes of this clause.
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(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated
or unfabricated parts, work in process, completed work, supplies, and other material produced or
acquired for the work terminated, and (ii) the completed or partially completed plans, drawings,
information, and other property that, if the contract had been completed, would be required to be
furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection
and preservation of the property related to this contract that is in the possession of the Contractor and in
which the Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the
types referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not
required to extend credit to any purchaser and (ii) may acquire the property under the conditions
prescribed by, and at prices approved by, the Contracting Officer. The proceeds of any transfer or
disposition will be applied to reduce any payments to be made by the Government under this contract,
credited to the price or cost of the work, or paid in any other manner directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the
effective date of termination, unless extended in writing by the Contracting Officer upon written request
of the Contractor within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and
quality, of termination inventory not previously disposed of, excluding items authorized for disposition by
the Contracting Officer. The Contractor may request the Government to remove those items or enter into
an agreement for their storage. Within 15 days, the Government will accept title to those items and
remove them or enter into a storage agreement. The Contracting Officer may verify the list upon removal
of the items, or if stored, within 45 days from submission of the list, and shall correct the list, as
necessary, before final settlement.

(e) After termination, the Contractor shall submit a final termination settlement proposal to the
Contracting Officer in the form and with the certification prescribed by the Contracting Officer. The
Contractor shall submit the proposal promptly, but no later than 1 year from the effective date of
termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 1-year period. However, if the Contracting Officer determines that the facts justify it, a
termination settlement proposal may be received and acted on after 1 year or any extension. If the
Contractor fails to submit the proposal within the time allowed, the Contracting Officer may determine,
on the basis of information available, the amount, if any, due the Contractor because of the termination
and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon
the whole or any part of the amount to be paid or remaining to be paid because of the termination. The
amount may include a reasonable allowance for profit on work done. However, the agreed amount,
whether under this paragraph (g) or paragraph (g) of this clause, exclusive of costs shown in
subparagraph (g)(3) of this clause, may not exceed the total contract price as reduced by (1) the amount
of payments previously made and (2) the contract price of work not terminated. The contract shall be
modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause shall not limit, restrict,
or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor
because of the termination of work, the Contracting Officer shall pay the Contractor the amounts
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determined as follows, but without duplication of any amounts agreed upon under paragraph (f) of this
clause:

(1) For contract work performed before the effective date of termination, the total (without duplication of
any items) of--

(i) The cost of this work;

(i) The cost of settling and paying termination settlement proposals under terminated subcontracts that
are properly chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of
this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under
49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and
reasonable; however, if it appears that the Contractor would have sustained a loss on the entire contract
had it been completed, the Contracting Officer shall allow no profit under this subdivision (iii) and shall
reduce the settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination
settlement proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation,
protection, or disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk
of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor under
paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of property that is
destroyed, lost, stolen, or damaged so as to become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the
date of this contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination
made by the Contracting Officer under paragraph (e), (9), or (I) of this clause, except that if the
Contractor failed to submit the termination settlement proposal or request for equitable adjustment
within the time provided in paragraph (e) or (), respectively, and failed to request a time extension,
there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this
contract;

(2) Any claim which the Government has against the Contractor under this contract; and
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the

Contractor or sold under the provisions of this clause and not recovered by or credited to the
Government.
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(I) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an
equitable adjustment of the price(s) of the continued portion of the contract. The Contracting Officer
shall make any equitable adjustment agreed upon. Any proposal by the Contractor for an equitable
adjustment under this clause shall be requested within 90 days from the effective date of termination
unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and
payments against costs incurred by the Contractor for the terminated portion of the contract, if the
Contracting Officer believes the total of these payments will not exceed the amount to which the
Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the
excess to the Government upon demand, together with interest computed at the rate established by the
Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period
from the date the excess payment is received by the Contractor to the date the excess is repaid. Interest
shall not be charged on any excess payment due to a reduction in the Contractor's termination settlement
proposal because of retention or other disposition of termination inventory until 10 days after the date of
the retention or disposition, or a later date determined by the Contracting Officer because of the
circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and
documents relating to the terminated portion of this contract for 3 years after final settlement. This
includes all books and other evidence bearing on the Contractor's costs and expenses under this contract.
The Contractor shall make these records and documents available to the Government, at the Contractor's
office, at all reasonable times, without any direct charge. If approved by the Contracting Officer,
photographs, microphotographs, or other authentic reproductions may be maintained instead of original
records and documents.

(End of clause)

52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that
will insure its completion within the time specified in this contract including any extension, or fails to
complete the work within this time, the Government may, by written notice to the Contractor, terminate
the right to proceed with the work (or the separable part of the work) that has been delayed. In this
event, the Government may take over the work and complete it by contract or otherwise, and may take
possession of and use any materials, appliances, and plant on the work site necessary for completing the
work. The Contractor and its sureties shall be liable for any damage to the Government resulting from
the Contractor's refusal or failure to complete the work within the specified time, whether or not the
Contractor's right to proceed with the work is terminated. This liability includes any increased costs
incurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages
under this clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(i) acts of the Government in either its sovereign or contractual capacity,
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(iii) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from
unforeseeable causes beyond the control and without the fault or negligence of both the Contractor and
the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting
Officer), notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall
ascertain the facts and the extent of delay. If, in the judgment of the Contracting Officer, the findings of
fact warrant such action, the time for completing the work shall be extended. The findings of the
Contracting Officer shall be final and conclusive on the parties, but subject to appeal under the Disputes
clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not
in default, or that the delay was excusable, the rights and obligations of the parties will be the same as if
the termination had been issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and
remedies provided by law or under this contract.

(End of clause)

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(a) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, provided
there is no change to the name, content, or sequence of the data elements on the form, and provided
the form carries the Standard or Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique
form prescribed by an agency supplement to the FAR may be submitted on a computer generated version
of the form provided there is no change to the name, content, or sequence of the data elements on the
form and provided the form carries the agency form number and edition date.

(10) If the Contractor submits a computer generated version of a form that is different than the required
form, then the rights and obligations of the parties will be determined based on the content of the
required form.

(End of clause)
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252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with
subsection 201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing
by the contracting officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will
receive a copy of the written designation. It will specify the extent of the COR's authority to act on
behalf of the contracting officer. The COR is not authorized to make any commitments or changes that
will affect price, quality, quantity, delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001  PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999)

(a) Definitions. As used in this clause—

(1) “Arising out of a contract with the DoD” means any act in connection with—

(i) Attempting to obtain;

(i) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the
Department of Defense (DoD).

(2) *“Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of
state or Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo
contendere, for which sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of
a contract with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or firsttier subcontractor;
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD
contractor or subcontractor with regard to any DoD contract or firsttier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from
the date of conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a
criminal penalty of not more than $500,000 if convicted of knowingly—
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(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other
available remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this
clause to the Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed;

(3) The reasons for the requested waiver; and

(4) An explanation of why a waiver is in the interest of national security.

(9) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the
identity and relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition
threshold in Part 2 of the Federal Acquisition Regulation, except those for commercial items or
components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to
whether a particular person has been convicted of fraud or any other felony arising out of a contract with
the DoD by contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S.
Department of Justice, telephone (202) 616-3507.

(End of clause)

252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(a) The Contractor shall display prominently in common work areas within business segments performing
work under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of
the Inspector General.

(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400
Army Navy Drive, Washington, DC 22202-2884.

(11) The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism,
such as a hotline, by which employees may report suspected instances of improper conduct, and
instructions that encourage employees to make such reports.

(End of clause)
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252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)

(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified
information, regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or
any program related to this contract, unless--

(1) The Contracting Officer has given prior written approval; or

(2) The information is otherwise in the public domain before the date of release.

(b) Requests for approval shall identify the specific information to be released, the medium to be used,
and the purpose for the release. The Contractor shall submit its request to the Contracting Officer at
least 45 days before the proposed date for release.

(c) The Contractor agrees to include a similar requirement in each subcontract under this contract.
Subcontractors shall submit requests for authorization to release through the prime contractor to the

Contracting Officer.

(End of clause)

252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)
The Contractor's procedures for protecting against unauthorized disclosure of information shall not
require Department of Defense employees or members of the Armed Forces to relinquish control of their

work products, whether classified or not, to the contractor.

(End of clause)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A (NOV 2003)
(a) Definitions. As used in this clause--

“Central Contractor Registration (CCR) database” means the primary Government repository for
contractor information required for the conduct of business with the Government.

“Commercial and Government Entity (CAGE) code” means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or
Government entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and
maintains in the CAGE master file. This type of code is known as an “NCAGE code.”

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and
Bradstreet, Inc. (D&B) to identify unique business entities.

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B
plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-
character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see
Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.
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“Registered in the CCR database” means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4
number, into the CCR database;

(2) The Contractor's CAGE code is in the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records “Active.”

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee
shall be registered in the CCR database prior to award, during performance, and through final payment of
any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting
from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the
annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's
name and address exactly as stated in the offer. The DUNS number will be used by the Contracting

Officer to verify that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the
Internet at http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the
Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful
registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering.
Offerors who are not registered should consider applying for registration immediately upon receipt of this
solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database,
and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain
registered in the CCR database after the initial registration, the Contractor is required to review and
update on an annual basis from the date of initial registration or subsequent updates its information in
the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does
not alter the terms and conditions of this contract and is not a substitute for a properly executed
contractual document.

(9)(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division
name (whichever is shown on the contract), or has transferred the assets used in performing the
contract, but has not completed the necessary requirements regarding novation and change-of-name
agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum
of one business day's written notification of its intention to (A) change the name in the CCR database;
(B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline
and procedures specified by the responsible Contracting Officer. The Contractor must provide with the
notification sufficient documentation to support the legally changed name.

(i) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to
perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly
executed novation or change-of-name agreement, the CCR information that shows the Contractor to be
other than the Contractor indicated in the contract will be considered to be incorrect information within
the meaning of the “Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of
this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as
appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR
Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database.
Information provided to the Contractor's CCR record that indicates payments, including those made by
EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information
within the meaning of the “Suspension of payment” paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation
requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)
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252.205-7000  PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991)
(a) Definition.

"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a
tribal organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance
Act (Pub. L. 93-268; 25 U.S.C. 450 (c))); or an economic enterprise (as defined in section 3(e) of the
Indian Financing Act of 1974 (Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is
organized for profit or nonprofit purposes; which has an agreement with the Defense Logistics Agency to
furnish procurement technical assistance to business entities.

(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those
appropriate employees or offices responsible for entering into subcontracts under defense contracts. The
list shall include the business address, telephone number, and area of responsibility of each employee or
office.

(c) The Contractor need not provide the listing to a particular cooperative agreement holder more
frequently than once a year.

(End of clause)

252.209-7000 ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER THE
INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995)

(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part
because of the actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the
decision is approved by the Contracting Officer.

(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and
contracts exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation,
except those for commercial items.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a) Unless the Government determines that there is a compelling reason to do so, the Contractor shall
not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified,
on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs, as being
ineligible for the award of Defense contracts or subcontracts because it is owned or controlled by the
government of a terrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing,
before entering into a subcontract with a party that is identified, on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. The
notice must include the name of the proposed subcontractor notwithstanding its inclusion on the List of
Parties Excluded From Federal Procurement and Nonprocurement Programs.

(End of clause)
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252.215-7000  PRICING ADJUSTMENTS (DEC 1991)

The term "pricing adjustment,” as used in paragraph (a) of the clauses entitled "Price Reduction for
Defective Cost or Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor
Cost or Pricing Data - Modifications," means the aggregate increases and/or decreases in cost plus
applicable profits.

(End of clause)

252.219-7009  SECTION 8(A) DIRECT AWARD (MAR 2002)

(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor
pursuant to the Partnership Agreement dated February 1, 2002, between the Small Business
Administration (SBA) and the Department of Defense. Accordingly, the SBA, even if not identified in
Section A of this contract, is the prime contractor and retains responsibility for 8(a) certification, for 8(a)
eligibility determinations and related issues, and for providing counseling and assistance to the 8(a)
Contractor under the 8(a) Program. The cognizant SBA district office is:

(To be completed by the Contracting Officer at the time of award)

(b) The contracting office is responsible for administering the contract and for taking any action on behalf
of the Government under the terms and conditions of the contract; provided that the contracting office
shall give advance notice to the SBA before it issues a final notice terminating performance, either in
whole or in part, under the contract. The contracting office also shall coordinate with the SBA prior to
processing any novation agreement. The contracting office may assign contract administration functions
to a contract administration office.

(c) The Contractor agrees that--

(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by
SBA's 8(a) regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is
based plan to relinquish ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-
656, transfer of ownership or control shall result in termination of the contract for convenience, unless
the SBA waives the requirement for termination prior to the actual relinquishing of ownership and
control; and

(2) It will not subcontract the performance of any of the requirements of this contract without the prior
written approval of the SBA and the Contracting Officer.

(End of Clause)

252.219-7010  ALTERNATE A (JUN 1998)

(a) Offers are solicited only from small business concerns expressly certified by the Small Business
Administration (SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at
the time of submission of offer--

(1) The Offeror is in conformance with the 8(a) limitation set forth in its approved business plan; and
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(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business
plan or any remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph
(a) of this clause.

(c) Any award resulting from this solicitation will be made directly by the Contracting Officer to the
successful 8(a) offeror selected through the evaluation criteria set forth in this solicitation.

(d)(1) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in
performing the contract, only end items manufactured or produced by small business concerns in the
United States. The term "United States" includes its territories and possessions, the Commonwealth of
Puerto Rico, the trust territory of the Pacific Islands, and the District of Columbia. If this procurement is
processed under simplified acquisition procedures and the total amount of this contract does not exceed
$25,000, a small business concern may furnish the product of any domestic firm. This subparagraph does
not apply in connection with construction or service contracts.

(2) The successful 8(a) contractor will notify the US Army Engineer District, Honolulu Contracting Officer
in writing immediately upon entering an agreement (either oral or written) to transfer all or part of its
stock or other ownership interest to any other party.

(End of clause)

252.222-7000 RESTRICTIONS ON EMPLOYMENT OF PERSONNEL (MAR 2000)
(a) The Contractor shall employ, for the purpose of performing that portion of the contract work in the
State of Hawaii, individuals who are residents thereof and who, in the case of any craft or trade, possess

or would be able to acquire promptly the necessary skills to perform the contract.

(b) The Contractor shall insert the substance of this clause, including this paragraph (b), in each
subcontract awarded under this contract.

(End of clause)

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material,” as used in this clause, is defined in the Hazardous Material Identification and
Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered
under this contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq).
The Standard requires that the hazard warning label conform to the requirements of the standard unless
the material is otherwise subject to the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;
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(4) Federal Hazardous Substances Act; or
(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and
Material Safety Data clause of this contract will be labeled in accordance with one of the Acts in
paragraphs (b)(1) through

(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will
be interpreted to mean that a label is required in accordance with the Hazard Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label
for all hazardous materials not listed in paragraph (c) of this clause. The Offeror shall submit the label
with the Material Safety Data Sheet being furnished under the Hazardous Material Identification and
Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including
revisions adopted during the term of this contract).

(End of clause)

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)
(a) Definitions.

(1) "Employee in a sensitive position,” as used in this clause, means an employee who has been granted
access to classified information; or employees in other positions that the Contractor determines involve
national security; health or safety, or functions other than the foregoing requiring a high degree of trust
and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules I and Il, as
defined by section 802(6) of title 21 of the United States Code, the possession of which is unlawful under
chapter 13 of that Title. The term "illegal drugs" does not mean the use of a controlled substance
pursuant to a valid prescription or other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free
work force. While this clause defines criteria for such a program, contractors are encouraged to
implement alternative approaches comparable to the criteria in paragraph (c) that are designed to
achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation,
and coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for
individual confidentiality consistent with safety and security issues;
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(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored
basis. Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by
employees in sensitive positions. The extent of and criteria for such testing shall be determined by the
Contractor based on considerations that include the nature of the work being performed under the
contract, the employee's duties, and efficient use of Contractor resources, and the risks to health, safety,
or national security that could result from the failure of an employee adequately to discharge his or her
position.

(i) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is a reasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;

(D) As part of a voluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for
Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of
Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to
be using drugs illegally. Contractors shall not allow any employee to remain on duty or perform in a
sensitive position who is found to use illegal drugs until such times as the Contractor, in accordance with
procedures established by the Contractor, determines that the employee may perform in such a position.
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are
inconsistent with state or local law, or with an existing collective bargaining agreement; provided that
with respect to the latter, the Contractor agrees those issues that are in conflict will be a subject of
negotiation at the next collective bargaining session.

(End of clause)

252.223-7006  PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS

MATERIALS (APR 1993)

(a) "Definitions".

As used in this clause --

(1) "Storage"” means a non-transitory, semi-permanent or permanent holding, placement, or leaving of
material. It does not include a temporary accumulation of a limited quantity of a material used in or a

waste generated or resulting from authorized activities, such as servicing, maintenance, or repair of
Department of Defense (DoD) items, equipment, or facilities.
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(2) "Toxic or hazardous materials" means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under
section 102 of CERCLA (42 U.S.C. 9602) (40 CFR part 302);

(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations.

(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-
owned toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory
exception to 10 U.S.C. 2692 or as authorized by the Secretary of Defense or his designee.

(End of clause)

252.226-7001 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES, AND HAWAIIAN SMALL BUSINESS CONCERNS (OCT 2003)

(a) Definitions. As used in this clause--

Indian means any person who is a member of any Indian tribe, band, group, pueblo, or community that
is recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in
accordance with 25 U.S.C. 1452(c) and any ~~Native" as defined in the Alaska Native Claims Settlement
Act (43 U.S.C. 1601).

Indian organization means the governing body of any Indian tribe or entity established or recognized by
the governing body of an Indian tribe for the purposes of 25 U.S.C. chapter 17.

Indian-owned economic enterprise means any Indian-owned (as determined by the Secretary of the
Interior) commercial, industrial, or business activity established or organized for the purpose of profit,
provided that Indian ownership constitutes not less than 51 percent of the enterprise.

Indian tribe means any Indian tribe, band, group, pueblo, or community, including native villages and
native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the
Alaska Native Claims Settlement Act, that is recognized by the Federal Government as eligible for services
from BIA in accordance with 25 U.S.C. 1452(c).

Interested party means a contractor or an actual or prospective offeror whose direct economic interest
would be affected by the award of a subcontract or by the failure to award a subcontract.

Native Hawaiian small business concern means an entity that is--

(1) A small business concern as defined in section 3 of the Small Business Act (15 U.S.C. 632) and
relevant implementing regulations; and

(2) Owned and controlled by a Native Hawaiian as defined in 25 U.S.C. 4221(9).
(b) The Contractor shall use its best efforts to give Indian organizations, Indian-owned economic
enterprises, and Native Hawaiian small business concerns the maximum practicable opportunity to

participate in the subcontracts it awards, to the fullest extent consistent with efficient performance of the
contract.
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(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an
Indian organization, Indian-owned economic enterprise, or Native Hawaiian small business concern as to
its eligibility, unless an interested party challenges its status or the Contracting Officer has independent
reason to question that status.

(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer
the matter to--

(1) For matters relating to Indian organizations or Indian-owned economic enterprises: U.S. Department
of the Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants Administration,
1849 C Street NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility and
will notify the Contracting Officer.

(2) For matters relating to Native Hawaiian small business concerns: Department of Hawaiian Home
Lands, PO Box 1879, Honolulu, HI 96805. The Department of Hawaiian Home Lands will determine the
eligibility and will notify the Contracting Officer.

(e) No incentive payment will be made--

(1) While a challenge is pending; or

(2) If a subcontractor is determined to be an ineligible participant.

(H)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an
incentive payment in accordance with this clause.

(2) The incentive amount that may be requested is 5 percent of the estimated cost, target cost, or fixed
price included in the subcontract at the time of award to the Indian organization, Indian-owned economic
enterprise, or Native Hawaiian small business concern.

(3) In the case of a subcontract for commercial items, the Contractor may receive an incentive payment
only if the subcontracted items are produced or manufactured in whole or in part by an Indian
organization, Indian-owned economic enterprise, or Native Hawaiian small business concern.

(4) The Contractor has the burden of proving the amount claimed and shall assert its request for an
incentive payment prior to completion of contract performance.

(5) The Contracting Officer, subject to the terms and conditions of the contract and the availability of
funds, will authorize an incentive payment of 5 percent of the estimated cost, target cost, or fixed price
included in the subcontract awarded to the Indian organization, Indian-owned economic enterprise, or
Native Hawaiian small business concern.

(6) If the Contractor requests and receives an incentive payment on behalf of a subcontractor, the
Contractor is obligated to pay the subcontractor the incentive amount.

(g) The Contractor shall insert the substance of this clause, including this paragraph (g), in all
subcontracts exceeding $500,000 for which further subcontracting opportunities may exist.

(End of clause)
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252.227-7022  GOVERNMENT RIGHTS (UNLIMITED) (MAR 1979)

The Government shall have unlimited rights, in all drawings, designs, specifications, notes and other
works developed in the performance of this contract, including the right to use same on any other
Government design or construction without additional compensation to the Contractor. The Contractor
hereby grants to the Government a paid-up license throughout the world to all such works to which he
may assert or establish any claim under design patent or copyright laws. The Contractor for a period of
three (3) years after completion of the project agrees to furnish the original or copies of all such works
on the request of the Contracting Officer.

(End of clause)

252.227-7033  RIGHTS IN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction
Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in
detail (i) the proposed fabrication and assembly of structural elements and (ii) the installation (i.e., form,
fit, and attachment details) of materials or equipment. The Government may duplicate, use, and disclose
in any manner and for any purpose shop drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier.

252.231-7000  SUPPLEMENTAL COST PRINCIPLES (DEC 1991)
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the

Defense FAR Supplement, in effect on the date of this contract.

(End of clause)

252.236-7000  MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by
the Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --
(i) Material;

(i) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and
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(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for
subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and
specifications, except publications incorporated into the technical provisions by reference, in electronic or
paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b);
and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are
manifestly necessary to carry out the intent of the drawings and specifications, or that are customarily
performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the
work. The Contractor shall perform such details as if fully and correctly set forth and described in the

drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following
index of drawings:

NOT APPLICABLE — THERE ARE NO DRAWINGS INVOLVED IN THIS SOLICITATION

(End of clause)
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252.236-7003 PAYMENT FOR MOBILIZATION AND PREPARATORY WORK (JAN 1997)
(As applicable, in accordance with individual task orders)

(a)The Government will make payment to the Contractor under the procedures in this clause for
mobilization and preparatory work under item no.

(b)Payments will be made for actual payments by the Contractor on work preparatory to commencing
actual work on the construction items for which payment is provided under the terms of this contract, as
follows--

(1)For construction plant and equipment exceeding $25,000 in value per unit (as appraised by the
Contracting Officer at the work site) acquired for the execution of the work;

(2) Transportation of all plant and equipment to the site;
(3)Material purchased for the prosecution of the contract, but not to be incorporated in the work;

(4)Construction of access roads or railroads, camps, trailer courts, mess halls, dormitories or living
quarters, field headquarters facilities, and construction yards;

(5) Personal services; and

(6) Hire of plant.

(c) Requests for payment must include--

(1) An account of the Contractor's actual expenditures;

(2)Supporting documentation, including receipted bills or certified copies of payrolls and freight bills; and
(3) The Contractor's documentation--

(i)Showing that it has acquired the construction plant, equipment, and material free from all
encumbrances;

(ii))Agreeing that the construction plant, equipment, and material will not be removed from the site
without the written permission of the Contracting Officer; and

(iii)Agreeing that structures and facilities prepared or erected for the prosecution of the contract work will
be maintained and not dismantled prior to the completion and acceptance of the entire work, without the
written permission of the Contracting Officer.

(d)Upon receiving a request for payment, the Government will make payment, less any prescribed
retained percentage, if--

(1) The Contracting Officer finds the--

(i)Construction plant, material, equipment, and the mobilization and preparatory work performed are
suitable and necessary to the efficient prosecution of the contract; and

(i)Preparatory work has been done with proper economy and efficiency.
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(2)Payments for construction plant, equipment, material, and structures and facilities prepared or erected
for prosecution of the contract work do not exceed--

(i)The Contractor's cost for the work performed less the estimated value upon completion of the contract;
and

(i)100 percent of the cost to the contractor of any items having no appreciable salvage value; and

(iii)75 percent of the cost to the contractor of items which do have an appreciable salvage value.

(e) (1)Payments will continue to be made for item no. , and all payments will be deducted from the
contract price for this item, until the total deductions reduce this item to zero, after which no further

payments will be made under this item.

(2)If the total of payments so made does not reduce this item to zero, the balance will be paid to the
Contractor in the final payment under the contract.

(3)The retained percentage will be paid in accordance with the Payments to Contractor clause of this
contract.

(H)The Contracting Officer shall determine the value and suitability of the construction plant, equipment,
materials, structures and facilities. The Contracting Officer's determinations are not subject to appeal.

(End of clause)

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(As applicable, in accordance with individual task orders)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's
plant and equipment at the contract lump sum price for this item.

D percent of the lump sum price upon completion of the contractor's mobilization at the work site.
(2) The remaining percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the
bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do

not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as
determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
(if) Actual demobilization costs at completion of demobilization; and
(i) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not
subject to appeal.
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252.236-7005  AIRFIELD SAFETY PRECAUTIONS. (DEC 1991)

(As applicable, in accordance with individual task orders)

(a) Definitions. As used in this clause --
(1) "Landing areas means" --

(i) The primary surfaces, comprising the surface of the runway, runway shoulders, and lateral safety
zones. The length of each primary surface is the same as the runway length. The width of each primary
surface is 2,000 feet (1,000 feet on each side of the runway centerline);

(i) The "clear zone" beyond the ends of each runway, i.e., the extension of the primary surface for a
distance of 1,000 feet beyond each end of each runway;

(iii) All taxiways, plus the lateral clearance zones along each side for the length of the taxiways (the outer
edge of each lateral clearance zone is laterally 250 feet from the far or opposite edge of the taxiway,
e.g., a 75-foot-wide taxiway would have a combined width of taxiway and lateral clearance zones of 425
feet); and

(iv) All aircraft parking aprons, plus the area 125 feet in width extending beyond each edge all around
the aprons.

(2) "Safety precaution" areas means those portions of approach-departure clearance zones and
transitional zones where placement of objects incident to contract performance might result in vertical
projections at or above the approach-departure clearance, or the transitional surface.

(i) "The approach-departure clearance surface" is an extension of the primary surface and the clear zone
at each end of each runway, for a distance of 50,000 feet, first along an inclined (glide angle) and then
along a horizontal plane, both flaring symmetrically about the runway centerline extended.

(A) The inclined plane (glide angle) begins in the clear zone 200 feet past the end of the runway (and
primary surface) at the same elevation as the end of the runway. It continues upward at a slope of 50:1
(1 foot vertically for each 50 feet horizontally) to an elevation of 500 feet above the established airfield
elevation. At that point the plane becomes horizontal, continuing at that same uniform elevation to a
point 50,000 feet longitudinally from the beginning of the inclined plane (glide angle) and ending there.

(B) The width of the surface at the beginning of the inclined plane (glide angle) is the same as the width
of the clear zone. It then flares uniformly, reaching the maximum width of 16,000 feet at the end.

(if) The "approach-departure clearance zone" is the ground area under the approach-departure clearance
surface.

(iii) The "transitional surface" is a sideways extension of all primary surfaces, clear zones, and approach-
departure clearance surfaces along inclined planes.

(A) The inclined plane in each case begins at the edge of the surface.

(B) The slope of the incline plane is 7:1 (1 foot vertically for each 7 feet horizontally). It continues to the
point of intersection with the --
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(1) Inner horizontal surface (which is the horizontal plane 150 feet above the established airfield
elevation); or

(2) Outer horizontal surface (which is the horizontal plane 500 feet above the established airfield
elevation), whichever is applicable.

(iv) The "transitional zone" is the ground area under the transitional surface. (It adjoins the primary
surface, clear zone, and approach-departure clearance zone.)

(b) General. (1) The Contractor shall comply with the requirements of this clause while --

(i) Operating all ground equipment (mobile or stationary);

(i) Placing all materials; and

(iii) Performing all work, upon and around all airfields.

(2) The requirements of this clause are in addition to any other safety requirements of this contract.
(c) The Contractor shall -

(1) Report to the Contracting Officer before initiating any work;

(2) Notify the Contracting Officer of proposed changes to locations and operations;

(3) Not permit either its equipment or personnel to use any runway for purposes other than aircraft
operation without permission of the Contracting Officer, unless the runway is -

(i) Closed by order of the Contracting Officer; and
(ii) Marked as provided in paragraph (d)(2) of this clause;

(4) Keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times and,
specifically, free from small stones which might damage aircraft propellers or jet aircraft;

(5) Operate mobile equipment according to the safety provisions of this clause, while actually performing
work on the airfield. At all other times, the Contractor shall remove all mobile equipment to locations -

(i) Approved by the Contracting Officer;

(ii) At a distance of at least 750 feet from the runway centerline, plus any additional distance; and

(iii) Necessary to ensure compliance with the other provisions of this clause; and

(6) Not open a trench unless material is on hand and ready for placing in the trench. As soon as
practicable after material has been placed and work approved, the Contractor shall backfill and compact
trenches as required by the contract. Meanwhile, all hazardous conditions shall be marked and lighted in
accordance with the other provisions of this clause.

(d) Landing areas. The Contractor shall -

(1) Place nothing upon the landing areas without the authorization of the Contracting Officer;
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(2) Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the
Contracting Officer) red flags by day, and electric, battery-operated low-intensity red flasher lights by
night;

(3) Obtain, at an airfield where flying is controlled, additional permission from the control tower operator
every time before entering any landing area, unless the landing area is marked as hazardous in
accordance with paragraph (d)(2) of this clause;

(4) Identify all vehicles it operates in landing areas by means of a flag on a staff attached to, and flying
above, the vehicle. The flag shall be three feet square, and consist of a checkered pattern of
international orange and white squares of 1 foot on each side (except that the flag may vary up to ten
percent from each of these dimensions);

(5) Mark all other equipment and materials in the landing areas, using the same marking devices as in
paragraph (d)(2) of this clause; and

(6) Perform work so as to leave that portion of the landing area which is available to aircraft free from
hazards, holes, piles of material, and projecting shoulders that might damage an airplane tire.

(e) Safety precaution areas. The Contractor shall -

(1) Place nothing upon the safety precaution areas without authorization of the Contracting Officer;

(2) Mark all equipment and materials in safety precaution areas, using (unless otherwise authorized by
the Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by

night; and

(3) Provide all objects placed in safety precaution areas with a red light or red lantern at night, if the
objects project above the approach-departure clearance surface or above the transitional surface.

252.243-7001  PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and
procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the
contract adjustment for which the Contractor believes the Government is liable. The request shall include
only costs for performing the change, and shall not include any costs that already have been reimbursed
or that have been separately claimed. All indirect costs included in the request shall be properly allocable
to the change in accordance with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that
exceeds the simplified acquisition threshold shall bear, at the time of submission, the following certificate
executed by an individual authorized to certify the request on behalf of the Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete
to the best of my knowledge and belief.
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(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition
Regulation (FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR,
including actual cost data and data to support any estimated costs, even if cost or pricing data are not
required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and
services, routine vouchers under a costreimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

252.245-7001 REPORTS OF GOVERNMENT PROPERTY (MAY 1994)
(a) The Contractor shall provide an annual report --
(1) For all DoD property for which the Contractor is accountable under the contract;

(2) Prepared in accordance with the requirements of DD Form 1662, DoD Property in the Custody of
Contractors, or approved substitute, including instructions on the reverse side of the form;

(3) In duplicate, to the cognizant Government property administrator, no later than October 31.

(b) The Contractor is responsible for reporting all Government property accountable to this contract,
including that at subcontractor and alternate locations.

(End of clause)

252.247-7023  TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002)
(a) Definitions. As used in this clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products at any
level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense” (DoD) means the Army, Navy, Air Force, Marine Corps, and defense
agencies.

(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.
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(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry through
international waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime
contractor whose contractual obligation to perform results from, or is conditioned upon, award of the
prime contract and who is performing any part of the work or other requirement of the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for
eventual use by or owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation
contains a reference to a DoD contract number or a military destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating
equipment and vessels of every character, type, and description, with parts, subassemblies, accessories,
and equipment; machine tools; material; equipment; stores of all kinds; end items; construction
materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any
vessel registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this
contract.

(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--
(i) This contract is a construction contract; or

(i) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the
Contractor does not add value to items that it contracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in
accordance with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in
foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes
that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.
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(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the
Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.
The Contracting Officer will process requests submitted after such date(s) as expeditiously as possible,
but the Contracting Officer's failure to grant approvals to meet the shipper's sailing date will not of itself
constitute a compensable delay under this or any other clause of this contract. Requests shall contain at
a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact
(with names and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone
notes, telegraphic and facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Maritime Administration, Office of Cargo Preference, U.S. Department of
Transportation, 400 Seventh Street SW., Washington, DC 20590, one copy of the rated on board vessel
operating carrier's ocean bill of lading, which shall contain the following information:

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;

(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best
of its knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
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(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under
the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer
for all non-U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels
without the written consent of the Contracting Officer. The Contractor shall describe these shipments in
the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return
it to the Contractor as an improper invoice for the purposes of the Prompt Payment clause of this
contract. In the event there has been unauthorized use of non-U.S.-flag vessels in the performance of
this contract, the Contracting Officer is entitled to equitably adjust the contract, based on the
unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause,
the Contractor shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts
that exceed the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this
paragraph (h), in subcontracts that are at or below the simplified acquisition threshold in part 2 of the
Federal Acquisition Regulation.

(End of clause)

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the
award of this contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by
Sea clause of this contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea
clause of this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect
the relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a construction contract; or
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(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or
(i) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the
Contractor does not add value to items that it subcontracts for f.0.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in
accordance with 10 U.S.C. 2643.

(End of clause)

DB-14 WARRANTY OF CONSTRUCTION WORK - AUG 1997

(As applicable, in accordance with individual task orders)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in
paragraph (i) of this clause, that work performed under this contract conforms to the contract
requirements and is free of any defect in equipment, material, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If
the Government takes possession of any part of the work before final acceptance, this warranty shall
continue for a period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In
addition, the Contractor shall remedy at the Contractor's expense any damage to Government-owned or
controlled real or personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, or workmanship.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.
The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of
repair or replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt
of notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect,
or damage at the Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers
for work performed and materials furnished under this contract, the Contractor shall--
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(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's
warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier,
the Contractor shall not be liable for the repair of any defects of material furnished by the Government
nor for the repair of any damage that results from any defect in Government-furnished material or
design.

(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of
this contract with respect to latent defects, gross mistakes, or fraud.

S$-28.10 OFFER GUARANTEE (SEP 1996)

(a) Failure to furnish an offer guarantee in the proper form and amount, by the time set for receipt of
proposals, may be cause for rejection of the offer.

(b) The offeror shall furnish an offer guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal money order,
certified check, cashier's check, irrevocable letter of credit, or under Treasury Department regulations,
certain bonds or notes of the United States. The Contracting Officer will return offer guarantees, other
than bid bonds -

(1) To unsuccessful offeror as soon as practicable after contract award; and

(2) To the successful offeror upon execution of contractual documents and bonds (including any
necessary coinsurance or reinsurance agreements), as required by the offer as accepted.

(c) If the successful offeror, upon acceptance of its offer by the Government within the period specified
for acceptance, fails to execute all contractual documents or furnish executed bond(s) as required by the
solicitation within the time specified, the Contracting Officer may terminate the contract for default.

(d) In the event the contract is terminated for default, the offeror is liable for any cost of acquiring the
work that exceeds the amount of its offer, and the offer guarantee is available to offset the difference.

(End of clause)
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General Decision Number: HI 030001 03/26/2004

General Deci sion Number: H 030001 03/26/2004

Super seded General Decision Nunber: H 020001

State: Hawaii

Construction Types: Building, Heavy (Heavy, and Dredging),

H ghway and Residentia

Counties: Hawaii Statew de.

BUI LDI NG CONSTRUCTI ON PRQJECTS; RESI DENTI AL CONSTRUCTI ON
PRQIECTS (consisting of single fam |y hones and apartnments up
to and including 4 stories); HEAVY AND H GHWAY CONSTRUCTI ON
PROJECTS AND DREDG NG

Modi ficati on Nunber Publ i cati on Date

0 06/ 13/ 2003
1 01/ 02/ 2004
2 01/ 23/ 2004
3 03/ 05/ 2004
4 03/ 12/ 2004
5 03/ 19/ 2004
6 03/ 26/ 2004
ASBE0132- 001 03/02/2003
Rat es Fringes
Asbest os Workers/Insul at or
I ncl udes application of
all insulating
mat eri als, protective
coverings, coatings and
finishes to all types
of nmechani cal systens.
Al so the application of
firestopping materia
for wall openings and
penetrations in walls,
floors, ceilings and
curtain walls............... $ 30. 45 17. 34
BO L0204- 001 10/01/1998
Rat es Fringes
Boilermaker.................... $ 26.25 13.76
BRHI 0001- 001 09/01/ 2003
Rat es Fringes
Bri ckl ayer
Bri ckl ayers, Cenent
Bl ock Layers,
Stonemasons. . ... ... $ 26.85 17. 47
BRHI 0001- 002 09/ 01/ 2003
Rat es Fringes
Terrazzo Worker
Terrazzo Base Grinders...... $ 25.29 17. 47
Terrazzo Floor Grinders
and Tenders................. $ 23.74 17. 47
Terrazzo Workers............ $ 27.10 17. 47
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Rat es Fringes
Marble Mason................... $ 26.60 16. 72
BRHI 0001- 004 03/01/2003
Rat es Fringes
Poi nter, cleaner and caul ker...$ 26.60 16.72
Tile Layer (Ceramic)........... $ 26.60 16.72
Til e Layer Finisher
(CeramcC). ... $ 23.24 16. 72
CARP0O745- 001 09/ 01/ 2003
Rat es Fri nges
Car penters:
Car penters; Hardwood
Fl oor Layers; Patent
Scaffold Erectors (14
ft. and over);
Pil edrivers; Pneunmatic
Nai | ers; Whod Shinglers
and Transit and/or
Layout Man.................. $ 31.55 16. 42
M I 1w ights and Machi ne
Erectors.................... $ 31.80 16. 42
Power Saw Operators (2
H.P. and over).............. $ 31.70 16. 42
CARP0O745- 002 09/ 01/ 2003
Rat es Fringes
Drywal | Hanger................. $ 31.80 16. 39
Lather......... ... ... .. ... .... $ 31.80 16. 39
ELEC1186-001 02/ 15/2004
Rat es Fringes
El ectrici ans:
Cable Splicers.............. $ 36.14 7.24+30. 6%
Electricians................ $ 32.85 7.24+30. 6%
Technicians................. $ 33.84 7.24+30. 6%
ELEC1186-002 02/ 15/2004
Rat es Fringes
Li ne Constructi on:
Cable Splicers.............. $ 36.14 7.24+30. 6%
Groundnmen/ Truck Drivers..... $ 24.64 7.24+30. 6%
Heavy Equi pnent
Operators................... $ 29.57 7.24+30. 6%
Linemen..................... $ 32.85 7.24+30. 6%
Technicians................. $ 33.84 7.24+30. 6%
ELEV0126-001 10/ 04/1999
Rat es Fringes
El evator Mechanic.............. $ 34.65 6. 935+a+b

a. VACATI ON: Enpl oyer contributes 8% of basic hourly rate for
5 years service and 6% of basic hourly rate for 6 nonths to 5
years service as vacation pay credit.

b. PAID HOLI DAYS: New Year's Day, Menorial Day, |ndependence

Day, Labor Day, Thanksgiving Day, Day after Thanksgi vi ng Day

and Christnmas Day.
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ENGI 0003-002 09/01/2003

Rat es
Di ver (Ot her than Aqua Lung)
Di ver (Ot her than Aqua
Lung) . ..o $ 52.90
Di ver Tender (O her
than Aqua Lung)............. $ 31.12
St and- by Diver (O her
than Aqua Lung)............. $ 34.15
Di ver (Aqua Lung) (Scuba)
Di ver (Aqua Lung)
(Scuba) (over a depth
of 30 feet)................. $ 52.90
Di ver (Aqua Lung)
(Scuba) (up to a depth
of 30 feet)................. $ 43.53
St and- by Diver (Aqua
Lung) (Scuba).............. $ 34.15
Hel i copter Work
Ai rborne Hoi st Operator
for Helicopter.............. $ 32.70
Co-Pilot of Helicopter...... $ 32.84
Pilot of Helicopter......... $ 33.01
Power equi prment operators:
(I'ncludes Al Types of
Pavi ng)
GROUP 1............ ..., $ 28.84
GROUP 2......... ... $ 28.95
GROUP 3..............0..... $ 29.12
GROUP 4.................... $ 29.39
GROUP 5......... .. ... ...... $ 29.70
GROUP 6........00cvvnnn. $ 30.35
GROUP 7.... .. i, $ 30.67
GROUP 8...........0.0cvuin. $ 30.78
GROUP 9.................... $ 30.89
GROUP QA .................. $ 31.12
GROUP 10..........cvvin.. $ 31.18
GROUP 10A. .................. $ 31.33
GROUP 11.................... $ 31.48
GROUP 12. ..., $ 31.84
GROUP 12A. . ... .. ... $ 32.20
Wage Rates for Tunne
Wor k:
GROUP 1.................. $ 29.14
GROUP 2.................. $ 29.25
GROUP 3.................. $ 29.42
GROUP 4.................. $ 29.69
GROUP 5.................. $ 30.00
GROUP 6.................. $ 30. 65
GROUP 7.......... 0. $ 30.97
GROUP 8.................. $ 31.08
GROUP 9.................. $ 31.19
GROUP 9A. ................ $ 31.42
GROUP 10.................. $ 31.48
GROUP 10A. . ............... $ 31.63
GROUP 11.................. $ 31.78
GROUP 12.................. $ 32.14
GROUP 12A................. $ 32.50

POWNER EQUI PMENT OPERATORS CLASSI FI CATI ONS
(up to and including 10 tons);

GROUP 1:
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(heavy duty repair shop parts room when needed).

GROUP 2: Conveyor Operator (Handling building material);
Hydraulic Mnitor; M xer Box Operator (Concrete Plant).

GROUP 3: Brakeman; Deckhand; Fireman; QO ler

O | er/ Gradechecker; Signal man; Switchman; Hi ghline Cabl eway
Si gnal man; Bar genman; Bunkerman; Concrete Curing Machi ne

(sel f-propelled, automatically applied unit on streets,

hi ghways, airports and canals); Leveenan; Roller (5 tons and
under); Tugger Hoi st.

GROUP 4: Boom Truck or dual purpose "A" Franme Truck (5 tons
or less); Concrete Placing Boom (Building Construction);

Di nky Operator; Elevator Operator; Hoist and/or Wnch (one
drum); Straddle Truck (Ross Carrier, Hyster and simlar)
GROUP 5: Asphalt Plant Fireman; Conpressors, Punps,
Generators and Wel di ng Machi nes ("Bank" of 9 or nore,

i ndividually or collectively); Concrete Punps or Punpcrete
Guns; Lubrication and Service Engi neer (Grease Rack);

Scr eedman.

GROUP 6: Boom Truck or Dual Purpose "A"Frame Truck (over 5
tons); Combi nati on Loader/Backhoe (up to and including 3/4
cu. yd.); Concrete Batch Plants (wet or dry); Concrete
Cutter, Goover and/or Ginder (self-propelled unit on
streets, highways, airports, and canals); Conveyor or
Concrete Punp (Truck or Equi pnent Mounted); Drilling

Machi nery (not to apply to waterliners, wagon drills or jack
hamrers); Fork Lift (over 10 tons); Loader (up to and
including 3 and 1/2 cu. yds); Lull High Lift (under 40 feet);
Lubricati on and Service Engi neer (Mbile); Mginnis Interna
Full Slab Vibrator (on airports, highways, canals and

war ehouses); Man or Material Hoist; Mechanical Concrete

Fi ni sher (Large C ary, Johnson Bidwell, Bridge Deck and
simlar); Mbile Truck Crane Driver; Portable Shotbl ast
Concrete Cleaning Machi ne; Portable Boring Machine (under
streets, highways, etc.); Portable Crusher; Power Junbo
Operator (setting slip forns, etc., in tunnels); Rollers
(over 5 tons); Self-propelled Conpactor (single engine);

Sel f-propel | ed Pavenment Breaker; Skidsteer Loader with
attachnments; Slip Form Punps (Power driven by hydraulic,

el ectric, air, gas, etc., lifting device for concrete formns);
Smal | Rubber Tired Tractors; Trencher (up to and including 6
feet); Underbridge Personnel Aerial Platform (50 feet of
platformor |ess).

GROUP 7: Crusher Pl ant Engi neer, Dozer (D4, Case 450, John
Deere 450, and similar); Dual Drum M xer, Extend Lift; Hoist
and/or Wnch (2 drunms); Loader (over 3 and 1/2 cu. yds. up to
and including 6 yards.); Mechanical Finisher or Spreader
Machi ne (asphalt), (Barber Greene and sinilar) (Screedman
required); Mne or Shaft Hoist; Mbile Concrete M xer (over 5
tons); Pipe Bending Machi ne (pipelines only); Pipe Cleaning
Machi ne (tractor propelled and supported); Pipe Wapping
Machi ne (tractor propelled and supported); Roller Operator
(Asphalt); Self-Propelled Elevating Grade Pl ane; Sl usher
Operator; Tractor (with boom) (D-6, or simlar); Trencher
(over 6 feet and | ess than 200 h.p.); Water Tanker (pulled by
Euclids, T-Pulls, DW10, 20 or 21, or simlar); Wnchman
(Stern Wnch on Dredge).

GROUP 8: Asphalt Plant Operator; Barge Mate (Seagoing);
Cast-in-Place Pipe Laying Machine; Concrete Batch Pl ant
(multiple units); Conveyor Operator (tunnel); Deckmate; Dozer
(D-6 and simlar); Finishing Machine Operator (airports and
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hi ghways); Gradesetter; Kolman Loader (and simlar); Micking
Machi ne (Craw er-type); Micking Machi ne (Conveyor-type);

No- Joi nt Pi pe Layi ng Machi ne; Portable Crushing and Screening
Pl ant; Power Bl ade Operator (under 12); Saurman Type Dragline
(up to and including 5 yds.); Stationary Pipe Wapping,

Cl eani ng and Bendi ng Machi ne; Surface Heater and Pl aner
Operator, Tractor (D-6 and simlar); Tri-Batch Paver; Tunnel
Badger; Tunnel Ml e and/or Boring Machi ne Operator

Under bri dge Personnel Aerial Platform (over 50 feet of
platform.

GROUP 9: Conbi nati on M xer and Conpressor (gunite); Do-Mor
Loaderand Adans El egrader; Dozer (D7 or equal); Wheel and/or
Ladder Trencher (over 6 feet and 200 to 749 h.p.).

GROUP 9A: Dozer (D-8 and simlar); G adesetter (when required
by the Contractor to work from draw ngs, plans or
specifications wi thout the direct supervision of a foreman or
superintendent); Push Cat; Scrapers (up to and including 20
cu. yds); Self-propelled Conpactor with Dozer;

Sel f - Propel | ed, Rubber-Tired Earthnoving Equi prrent (up to and
i ncluding 20 cu. yds) (621 Band and sinilar); Sheep's Foot;
Tractor (D-8 and simlar); Tractors with boom (I arger than
D-6, and sinmilar).

GROUP 10: Chicago Boom Cold Planers; Heavy Duty Repairnman or
Wel der; Hoist and/or Wnch (3 druns); Hydraulic Skooper
(Koehring and simlar); Loader (over 6 cu. yds. up to and
including 12 cu. yds.); Saurman type Dragline (over 5 cu.
yds.); Self-propelled, rubber-tired Earthnoving Equi pment
(over 20 cu. yds. up to and including 31 cu. yds.) (637D and
simlar); Soil Stabilizer (P & H or equal); Sub-G ader
(Gurries or other automatic type); Tractors (D9 or
equivalent, all attachnents); Tractor (Tandem Scraper); Watch
Engi neer.

GROUP 10A: Boat Operator; Cable-operated Crawer Crane (up to
and including 25 tons); Cabl e-operated Power Shovel,

Cl anshel |, Dragline and Backhoe (up to and including 1 cu.
yd.); Dozer D9-L; Dozer (D10, HD41 and simlar) (all
attachnments); Gadall (up to and including 1 cu. yd.);

Hydraul i c Backhoe (over 3/4 cu. yds. up to and including 2
cu. yds.); Mobile Truck Crane Operator (up to and including
25 tons) (Mobile Truck Crane Driver Required); Self-propelled
Boom Type Lifting Device (Center Mouunt) (up to and i ncl uding
25 tons) (Grove, Drott, P&H, Pettibone and simlar; Trencher
(over 6 feet and 750 h.p. or nore); Watch Engi neer (steam or
electric).

GROUP 11: Automatic Slip Form Paver (concrete or asphalt);
Band WAagon (i n conjunction with Weel Excavator);

Cabl e-operated Crawl er Cranes (over 25 tons but |ess than 50
tons); Cabl e-operated Power Shovel, Clanshell, Dragline and
Backhoe (over 1 cu. yd. up to 7 cu. yds.); Gadall (over 1
cu. yds. up to 7 cu. yds.); DW10, 20, etc. (Tandem;

Eart hnovi ng Machi nes (rultiple propul sion power units and 2
or nore Scrapers) (up to and including 35 cu. yds.," struck"
mr.c.); Hi ghline Cabl eway; Hydraulic Backhoe (over 2 cu.

yds. up to and including 4 cu. yds.); Leverman; Lift Slab
Machi ne; Loader (over 12 cu. yds); Master Boat Operator;

Mobi |l e Truck Crane Operator (over 25 tons but |ess than 50
tons); (Mbile Truck Crane Driver required); Pre-stress Wre
W appi ng Machine; Self-propelled Boomtype Lifting Device
(Center Munt) (over 25 tons mr.c); Self-propelled Conpactor
(with nmultiple-propul sion power units); Single Engi ne Rubber
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Tired Earthnovi ng Machine (with Tandem Scraper); Tandem Cats;
Trencher (pulling attached shield).

GROUP 12: Cl anmshell or Di pper Operator; Derricks; Drill Rigs;
Mul ti - Propul si on Earthnmovi ng Machi nes (2 or nore Scrapers)
(over 35 cu. yds "struck"mr.c.); Operators (Derricks,

Pi |l edrivers and Cranes); Power Shovels and Draglines (7 cu
yds. mr.c. and over); Self-propelled rubber-tired

Eart hnovi ng equi pnent (over 31 cu. yds.) (657B and simlar)
Wheel Excavator (up to and including 750 cu. yds. per hour);
Wheel Excavator (over 750 cu. yds. per hour).

GROUP 12A: Dozer (D-11 or similar or larger); Hydraulic
Excavators (over 4 cu. yds.); Lifting cranes (50 tons and
over),; Pioneering Dozer/Backhoe (initial clearing and
excavation for the purpose of providing access for other

equi pnment where the terrain worked involves 1-to-1 sl opes
that are 50 feet in height or depth, the scope of this work
does not include normal clearing and grubbing on usual hilly
terrain nor the excavation work once the access is provided);
Power Bl ade Operator (Cat 12 or equivalent or over); Straddle
Lifts (over 50 tons); Tower Crane, Mobile; Traveling Truss
Cranes; Universal, Liebher, Linden, and sinilar types of
Tower Cranes (in the erection, dismantling, and noving of
equi pment there shall be an additional Operating Engi neer or
Heavy Duty Repairnan); Yo-Yo Cat or Dozer

BOOMS AND/ OR LEADS (HOURLY PREM UMS) :
The Operator of a crane (under 50 tons) with a boom of 80
feet or nore (including jib), or of a crane (under 50 tons)
with leads of 100 feet or nore, shall receive a per hour
prem um for each hour worked on said crane (under 50 tons) in
accordance with the followi ng schedul e:

Booms of 80 feet up to but

not including 130 feet or

Leads of 100 feet up to but

not including 130 feet 0. 50
Boons and/or Leads of 130 feet

up to but not including 180 feet 0.75
Boonms and/or Leads of 180 feet up

to and i ncluding 250 feet 1.15
Boons and/or Leads over 250 feet 1.50

The Operator of a crane (50 tons and over) with a boom of 180
feet or nore (including jib) shall receive a per hour prem um
for each hour worked on said crane (50 tons and over) in
accordance with the foll owi ng schedul e:

Boons of 180 feet up to

and i ncluding 250 feet 1.25
Boons over 250 feet 1.75
ENGl 0003- 003 09/ 15/ 2003
Rat es Fringes
Truck Driver
GROUP 1.......... ... ... $ 29.12 17. 38+a
GROUP 2. ... . i $ 29.39 17. 38+a
GROUP 3. ... . i $ 29.70 17. 38+a
GROUP 4. .. .. ... . $ 30.35 17. 38+a
GROUP 5..... ... i $ 30.67 17. 38+a
GROUP 6.........coiiiiinn. $ 30.78 17. 38+a

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Utility, flatbed, or simlar

GROUP 2: Dunp, 8 yards, and under (water |evel); water
truck, up to and including 2,000 gallons.
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GROUP 3: Tandem Dunp, over 8 yards (water |evel); water
truck (over 2,000 gallons).

GROUP 4: Sem-trailer, rock cans, or sem -dunp.

GROUP 5: Slip-in or pup.

GROUP 6: End dunps (unlicensed); tractor trailer (hauling
equi pnent) .

a. An enpl oyee who has conpleted 1 but |less than 2 years
service-1 week's paid vacation; 2 but |less than 10 years
service - 2 weeks paid vacation; 10 but |less than 15 years
service - 3 weeks paid vacation; and 15 or nore years service
- 4 weeks paid vacation.

ENG 0003-004 09/01/2003

Rat es Fri nges
Dredgi ng: (Boat Operators)
Boat Deckhand............... $ 29.12 17. 38
Boat Operator............... $ 31.33 17. 38
Mast er Boat Operator........ $ 31.48 17. 38
Dredgi ng: (Cl anmshel |l or
Di pper Dredgi ng)
GROUP 1...........uiin. $ 31.84 17. 38
GROUP 2.... .. i $ 31.18 17. 38
GROUP 3.... .. i $ 30.78 17. 38
GROUP 4. ... ... ..., $ 29.12 17. 38
Dredgi ng: (Derricks)
GROUP 1..........ciininn. $ 31.84 17. 38
GROUP 2. ... . i $ 31.18 17. 38
GROUP 3... ... . $ 30.78 17. 38
GROUP 4. ..........ccvvn. $ 29.12 17. 38
Dredgi ng: (Hydraulic
Suction Dredges)
GROUP 1..........cciiiinn. $ 31.48 17. 38
GROUP 2. ... . i $ 31.33 17. 38
GROUP 3... ... . i $ 31.18 17. 38
GROUP 4. ... ... ... $ 31.12 17. 38
GROUP 5.... ... i $ 30.78 17. 38
GROUP 6........0viiiiiinn, $ 30.67 17. 38
GROUP 7. ... . i $ 29.12 17. 38

CLAMSHELL OR DI PPER DREDG NG CLASSI FI CATI ONS
GROUP 1: Clamshell or Di pper Operator

GROUP 2: Mechanic or Wl der; Watch Engi neer
GROUP 3: Barge Mate; Decknate.

GROUP 4: Bargeman; Deckhand; Fireman; Ol er
HYDRAULI C SUCTI ON DREDG NG CLASSI FI CATI ONS

GROUP 1: Leverman.

GROUP 2: Watch Engi neer (steamor electric).

GROUP 3: Mechanic or Wl der

CGROUP 4: Dozer OQperator

GROUP 5: Deckmate.

CGROUP 6: Wnchman (Stern Wnch on Dredge).

GROUP 7: Deckhand (can operate anchor scow under direction

of Deckmate); Fireman; Leveeman; O ler.

DERRI CK CLASSI FI CATI ONS

GROUP 1: COperators (Derricks, Piledrivers and Cranes).
GROUP 2: Saurman Type Dragline (over 5 cubic yards).
GROUP 3: Deckmate; Saurman Type Dragline (up to and

i ncluding 5 yards).

GROUP 4: Deckhand, Fireman, G ler

| RONO625- 001 09/ 01/ 2003
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Rat es Fringes
lronworker..................... $ 28.00 21. 36
a. Enployees will be paid $.50 per hour nore while working
tunnels and coffer dams; $1.00 per hour nore when required t
wor k under or are covered with water (submerged) and when
they are required to work on the sunmt of Mauna Kea, Mauna
Loa or Hal eakal a.

LABC0368- 001 09/03/2002

Rat es Fringes
Laborer

GROUP 1.................... $ 23.25 12. 35
GROUP 2........ ... ... $ 21.50 12. 35
GROUP 3., $ 24.25 12.35
GROUP 4............ ... $ 23.75 12.35
GROUP 5., $ 22.75 12.35
GROUP 6........0civvininn. $ 15.50 8.10

LABORERS CLASSI FI CATI ONS

GROUP 1: Asbestos Renoval Worker (EPA certified workers);
Asphalt Ironer, Raker, Lutenman, and Handroller, and all types
of Asphalt Spreader Boxes; Asphalt Shoveler; Assenbly and
Installation of Multiplates, Liner Plates, Rings, Mesh, Mts;
Bat ching Plant (portable and tenporary); Boring Machi ne
Operator (under streets and sidewal ks); Buggynobile; Burning,
Wel di ng, Signalling, Choke Setting, and Rigging in connection
with Laborers' work (except denolition); Chainsaw, Faller
Logl oader, and Bucker; Conpactors (Jackson and simlar)
Concrete Bucket Dunpman; Concrete Chipping; Concrete

Chut eman/ Hoseman (pouring concrete) (the handling of the
chute fromready-m x trucks for such jobs as walls, slabs,
decks, floors, foundations, footings, curbs, gutters, and

si dewal ks); Concrete Core Cutter (Walls, Floors, and
Ceiling); Concrete Curer (inpervious nenbrane and form
oiler); Concrete Grinding or Sanding; Concrete: Hooking on,
signaling, dunping of concrete for treme work over water on
cai ssons, pilings, abutnments, etc.; Concrete: M xing,
handl i ng, conveyi ng, pouring, vibrating, otherw se placing of
concrete or aggregates or by any other process; Concrete:
Operation of notorized wheel barrows or buggi es or machi nes of
simlar character, whether run by gas, diesel, or electric
power; Concrete Punp Machine (Il aying, coupling, uncoupling of
all connections and cl eani ng of equi pnent); Concrete and/or
Asphalt Saw (Wal ki ng or Handtype) (cutting walls or flatwork)
(scoring old or new concrete and/or asphalt) (cutting for
expansion joints) (streets and ways for |aying of pipe, cable
or conduit for all purposes); Concrete Shovel ers/Laborers
(Wet or Dry); Concrete Screeding for Rough Strike-Off;
Roddi ng or striking-off, by hand or nechanical neans prior to
finishing; Concrete Vibrator Operator; Coring Holes: Walls,
footings, piers or other obstructions for passage of pipes or
conduits for any purpose and the pouring of concrete to
secure the hole; Curbing, Concreting, and Asphalt; Curing of
Concrete, nortar, and other nmaterials by any node or nethod;
Cut Granite Curb Setter (setting, |eveling and grouting of
all precast concrete or stone curbs); Cutting and Burning
Torch (demplition); Dri Pak-1t Machine; Driller (Track

Di anond Core, and Wagon); Driller (Joydrill Mdel TWW 2A,
Gardner Denver DH- 143 and similar type drills); Driller
(Mechani cal) (not covered el sewhere) (including rmultiple
unit); (lngersoll-Rand DVA5E/ DMBOE/ LIV- 100/ LIV- 600C,
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Gar dner - Denver SCH2500/ SCH3500BV, Furukawa HCR- C300, Tanrock
Drilltech CHA800/DHH 850 Tanrock Commando) (sinilar and

repl acenent equi pnent thereof); Drilling for blasting;
Operation of all rock and concrete drills and Jack Hanmmers,

i ncludi ng handling, carrying, |aying out of hose;

(I ngersol | -Rand DWMVMU5E/ DMBOE/ LM 100/ LM 600C), Gardner-Denver
SCH2500/ SCH3500 BV, Furukawa HCR- C300, Tanrock Drilltech CHA
800/ DHH 850/ Tanr ock Commando) (simlar and repl acenent

equi pnment thereof); Drilling (Mechanical) on the site or
along the right-of-way as well as access roads, reservoirs,

i ncl udi ng areas adj acent or pertinent to construction sites);
Fal I i ng, bucking, yarding, |oading or burning of all trees or
ti mber on construction site; Fence and/or Cuardrail Erector
Forklift (9 ft. and under); Gating and Gill work for drains
or other purposes; Green Cutter of concrete or aggregate in
any form by hand, mechani cal neans, grindstone or air and/or
wat er; Grout: Spreading for any purpose; Gui nea Chaser (Grade
Checker) for general utility trenches, sitework, and
excavati on; Headerboard Man (Asphalt or Concrete); Heat

Wel der of Plastic (Laborers' AGC certified workers) (when
wor k invol ves wat erproofing for waterponds, artificial |akes
and reservoir, or heat welding for sewer pipes); Heavy

H ghway Laborer (Rigging, signaling, handling, and
installation of pre-cast catch basins, manhol es, curbs and
gutters); Hi gh Pressure Nozzleman - Hydraulic Mnitor (over
100# pressure); Installation of Glsulate 500XR;, Jackhamrer
Operator; Jacking of slip forms; Al sem and unskilled work
connected therewithin; Laying of all multi-cell conduit or
mul ti - purpose pi pe; Magnesite and Mastic Workers (Wet or

Dry) (including m xer operator); Mason Tender, Mortar Man
Mortar M xer (Block, Brick, Masonry, and Plastering);

Nozzl eman ( Sandbl asting and/ or Water Bl asting); Operation,
Manual or Hydraulic jacking of shields and the use of such

ot her nmechani cal equi pnent as nay be necessary; Pavenent
Breakers; Paving, curbing and surfacing of streets, ways,
courts, under and overpasses, bridges, approaches, slope
wal I s, and all other |abor connected therewith; Pilecutters;
Pi pe Accessnent in place, bolting and Iining up of sectiona
nmet al or other pipe including corrugated pipe; Pipelayer
performng all services in the laying and installation of
pi pe fromthe point of receiving pipe in the ditch unti

conpl eti on of operation, including any and all forns of
tubul ar material, whether pipe, nmetallic or non-netallic,
conduit, and any other stationary-type of tubular device used
for conveying of any substance or el enent, whether water,
sewage, solid, gas, air, or other product whatsoever and

wi thout regard to the nature of material from which tubular
material is fabricated; No-joint pipe and stripping of sane,
Pi pew apper, Caul ker, Bander, Kettlenmen, and nmen applying
asphalt, Laykold, treating Creosote and simlar-type
materials (6-inch) pipe and over); Piping: resurfacing and
paving of all ditches in preparation for laying of all pipes;
Pipe laying of lateral sewer pipe frommain or side sewer to
bui l di ngs or structure (except Contactor may direct work be
done under proper supervision); Pipe laying, |eveling and
mar ki ng of the joint used for nmain or side sewers and storm
sewers; Laying of all clay, terra cotta, ironstone, vitrified
concrete or other pipe for drainage; Placing and setting of
wat er mai ns, gas mains and all pipe including renoval of
skids; Plaster Mrtar M xer/Punp; Pneunmtic |npact Wench;
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Portabl e Sawri || Operation: Choker setters, off bearers, and
| unber handl ers connected with clearing; Posthole Digger
(Hand Held, Gas, Air and Electric); Power Broom Sweepers
(Smal l); Preparation and Conpaction of roadbeds for railroad
track | aying, highway construction, and the preparation of
trenches, footings, etc., for cross-country transm ssion by
pi pelines, electrical transm ssion or underground |ines or
cabl es (by nmechani cal neans); Raising of structure by manual
or hydraulic jacks or other nethods and resetting of
structure in new |l ocations, including all concrete work;
Ramm ng or conpaction; Riprap, Stonepaver, and Rock Slinger
(i ncludes placement of stacked concrete, wet or dry and

| oadi ng, unl oadi ng, signaling, slinging and setting of other
simlar materials); Rotary Scarifier (including nultiple head
concrete chipping Scarifier); Salamander Heater, Drying of

pl aster, concrete nortar or other aggregate; Sandbl aster
(Nozzl eman) handling, placing and operation of nozzle;
Scaffold Erector; Scaffolds: (Swi ng and hangi ng) including
mai nt enance thereof; Scal er; Septic Tank/ Cesspool and Drain
Fi el ds Di gger and Installer; Shredder/Chipper (tree branches,
brush, etc.); Stripping and Setting Forns; Stripping of
Forms: Ot her than panel forms which are to be re-used in
their original form and stripping of forms on all flat arch
wor k; Tanpers (Barko, Wacker, and simlar type); Tank Scal er
and Cl eaners; Tarman; Tree Clinbers and Trimers; Trencher
(includes hand-held, Davis T-66 and simlar type); Trucks
(flatbed up to and including 2 1/2 tons when used in
connection with on-site Laborers'work; Trucks (Refuse and
Gar bage Disposal) (fromjob site to dunmp); Vibra-Screed (Bul
Fl oat in connection with Laborers' work); Well Points,
Installation of or any other dewatering system

GROUP 2: Air Blasting; Appliance Handling (job site) (after
delivery and unloading in storage area); Asphalt Laborer
Asphalt Pl ant Laborer; Backfill work connected with the
installation of G lsulate 500XR;, Backfilling, Grading and al
ot her | abor connected therewith; Boring Machi ne; Bridge
Laborer; Burning of all debris (crates, boxes, packaging
waste materials); Cemetary Laborers; Chai nman, Rodnen, and
Grade Markers; Cleaning and Clearing of all debris; C eaning
clearing, grading and/or renmoval for streets, highways,
roadways, aprons, runways, sidewal ks, parking areas,

ai rports, approaches, and other simlar installations;

Cl eaning or reconditioning of streets, ways, sewers and

wat erlines, all maintenance work and work of an unskilled and
sem -skilled nature; Cl eanup of Grounds and Buil di ngs (ot her
than "Light Cl ean-Up") (Janitorial Laborer); C ean-up of

ri ght-of-way; Clearing and slashing of brush or trees by hand
or mechani cal cutting; Concrete Bucket Tender (G oundman)
hooki ng and unhooki ng of bucket; Concrete Forns; noving,
cleaning, oiling and carrying to the next point of erection
of all forms; Concrete Products Plant Laborers; Conveyor
Tender (conveying of building materials); Cribbers, Shorer
Laggi ng, Sheeting, and Trench Jacki ng and Bracing,
Hand- Gui ded Laggi ng Hamer Whal i ng Braci ng; Crushed Stone
Yards and Gravel and Sand Pit Laborers and all other simlar
pl ants; Denolition, Wecking and Sal vage Laborers: W ecking
and di smantling of buildings and all structures, with use of
cutting or wecking tools, burning or cutting, breaking away,
cl eaning and renoval of all masonry, wood or netal fixtures
for salvage or scrap, Al hooking, unhooking, signaling of
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materials for salvage or scrap renoved by crane or derrick

Di ggi ng under streets, roadways, aprons or other paved
surfaces; Driller, Chuck Tender, CQutside Nipper; Dry-packing
of concrete (plugging and filling of she-bolt holes);
Excavation, Preparation of street ways and bridges; Fence
and/ or Guardrail Erector; Dismantling and/or re-installation
of all fence; Finegrader; Firewatcher; Flagman (Coning,
preparing, stablishing and renoving portabl e roadway

barri cade devices); Signal Men on all construction work
defined herein, including Traffic Control Signal Men at
construction site; Garbage and Debris Handl ers and Cl eaners;
Gas, Pneumatic, and Electric Tools, not listed Goup 1
(except Rototiller); General C ean-up: sweeeping, cleaning,
washdown, wi ping of construction facility, and equi pnent
(other than "Light Cean-up" [Janitorial] Laborer); Cenera
Excavation and Grading (all |abor connected therewth);

Di ggi ng of trenches, ditches and nmanhol es and the | eveling,
gradi ng and other preparation prior to |laying pipe or conduit
for any purpose; Excavations and foundations for buil dings,
pi ers, foundations and holes, and all other construction
General Laborer; Gunite Operator; Junk Yard Laborers (sanme as
Sal vage Yard); Landscape Nursery Laborers; Laser Beam "Tar get
Man" in connection with Laborers' work; Layout Person for

Pl astic (when work involves waterproofing for waterponds,
artificial |akes and reservoirs); Linbers, Brush Loaders, and
Pil ers; Loading, Unloading, carrying, distributing and
handling of all rods and material for use in reinforcing
concrete construction (except when a derrick or outrigger
operated by other than hand power is used); Loading,

unl oadi ng, sorting, stockpiling, handling and distribution of
wat er mmins, gas mains and all pipes; Loading and unl oadi ng
of all materials, fixtures, furnishings and appliances from
poi nt of delivery to stockkpile to point of installation;
hooki ng and signalling fromtruck, conveyance or stockpile;
Mat eri al Yard Laborers; Parks and Sports arenas and al
recreational center enployees; Pipelayer Tender; Pipew apper,
Caul ker, Bander, Kettlenmen, and nen applying asphalt,
Laykol d, Creosote, and sinmlar-type materials (pipe under 6

i nches); Plasterer Laborer (including Hod Carrier);
Preparation, construction and mai ntenance of roadbeds and
sub-grade for all paving, including excavation, dunping, and
spreadi ng of sub-grade material; Prestressed or prescast
concrete slabs, walls, or sections: all |oading, unloading,
st ockpi |l i ng, hooking on of such slabs, walls or sections;
Quarry Laborers; Railroad, Streetcar, and Rail Transit

Mai nt enance and Repair; Renoval of surplus materi al

Roust about; Rubbi sh Trucks in connection with Building
Construction Projects (excluding clearing, grubbing, and
excavating); Salvage Yard: Al work connected with cutting,
cl eani ng, storing, stockpiling or handling of materials, al

cl eanup, renoval of debris, burning, back-filling and

| andscapi ng of the site; Scaffolds: Erection, planking and
renoval of all scaffolds used for support for I|athers,

pl asters, brick layers, masons, and other construction trades
crafts; Scaffolds: (Specially designed by carpenters)

| aborers shall tend said carpenter on erection and

di smantling therof, preparation for foundation or nudsills,
mai nt enance; Scraping of floors; Screeds: Handling of al
screeds to be reused; handling, dismantling and conveyance of
screeds; Setting, leveling and securing or bracing of netal
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or other road forms and expansion joints; Sheeting
Piling/trench shoring (handling and placing of skip sheet or
wood plank trench shoring); Ship Scal ers; Shipwight; Sign
Erector (subdivision traffic, regulatory, and street-nane
signs); Sloper; Slurry Seal Crews (M xer QOperator
Appl i cator, Squeegee Man, Shuttle Man, Top Man); Snappi ng of
wal |l ties and renmoval of tie rods; Soil Test operations of
sem and unskilled labor such as filling sand bags; Striper
(Asphalt, Concrete or other Paved Surfaces); Tagging and
Signaling of all building naterials into high-rise units;
Tool Room Attendant (Job Site); Traffic Delineating Device
Appl i cator; Underpinning, |agging, bracing, propping and
shoring, |oading, signaling, right-of-way clearance along the
route of novenent, The cl earance of new site, excavation of
foundati on when noving a house or structure fromold site to
new site; Uilities enployees; Water Man

WAt er scape/ Har dscape Laborers; Wre Mesh Pulling (al
concrete pouring operations); Wecking, stripping,

di smantling and handling concrete fornms an fal se work.

GROUP 3: Licensed Powdernen.

GROUP 4: Gunnite Operator; High Scaler (working suspended),
Pi pel ayi ng.

GROUP 5: W ndow Washer (CQutside) (Wbrking from bosun's chair
and/ or cabl e-suspended scaffold or work platforn).

GROUP 6: Light Cean-Up

LABC0368- 002 09/29/2003

Rat es Fringes
Landscape & lrrigation
Laborers
Goup 1......... ... $ 18.01 5.47
Goup 2.... . $ 18.51 5.47
Goup 3..... . $ 14.81 5.47

LABORERS CLASSI FI CATI ONS

GROUP 1: Installation of non-potable permanent or tenporary
irrigation water systens performed for the purposes of
Landscaping and Irrigation architectural horticultural work;
the installation of drinking fountains and permanent or
tenporary irrigation systens using potable water for
Landscaping and Irrigation architectural horticultura
purposes only. This work includes (a) the installation of al
heads, risers, valves, valve boxes, vacuum breakers (pressure
and non-pressure), |low voltage electrical |ines and, provided
such work involves electrical wiring that will carry 24 volts
or less, the installation of sensors, master control panels,
di spl ay boards, junction boxes, conductors, including al

ot her conponents for controllers, (b) and metallic (copper
brass, gal vani zed, or simlar) pipe, as well as PVC or other
pl astic pipe including all work incidental thereto, i.e.

unl oadi ng, handling and distribution of all pipes fittings,
tools, materials and equi pment, (c) all soldering work in
connection with the above whether done by torch, soldering
iron, or other neans; (d) tie-in to nmain lines, thrust blocks
(both precast and poured in place), pipe hangers and supports
incidental to installation of the entire irrigation system
(e) meking of pressure tests, start-up testing, flushing,
pur gi ng, water bal ancing, placing into operation al
irrigation equi pment, fixtures and appurtenances installed
under this agreenent, and (f) the fabrication, replacenent,
repair and servicing oflandscaping and irrigation systens.
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Operation of hand-held gas, air, electric, or self-powered
tools and equi prent used in the performance of Landscape and
Irrigation work in connection with architectura

horticul ture; Choke-setting, signaling, and rigging for

equi pment operators on job-site in the performance of such
Landscaping and Irrigation work; Concrete work (wet or dry)
performed in connection with such Landscaping and Irrigation
wor k. This work shall also include the setting of rock

stone, or riprap in connection with such Landscape,

WAt er scape, Rockscape, and Irrigation work; G ubbing, pick
and shovel excavation, and hand rolling or tanmping in
connection with the performance of such Landscapi ng and
Irrigation work; Sprigging, handseeding, and planting of
trees, shrubs, ground covers, and other plantings and the
performance of all types of gardening and horticultural work
relating to said planting; Operation of flat bed trucks (up
to and including 2 1/2 tons).

GROUP 2: Layout of irrigation and other non-potable
irrigation water systems and the |ayout of drinking fountains
and other potable irrigation water systenms in connection wth
such Landscaping and Irrigation work. This includes the

| ayout of all heads, risers, valves, valve boxes, vacuum
breakers, |ow voltage electrical lines, hydraulic and

el ectrical controllers, and netallic (coppers, brass,

gal vani zed, or simlar) pipe, as well as PVC or other plastic
pipe. This work also includes the reading and interpretation
of plans and specifications in connection with the |ayout of
Landscapi ng, Rockscape, Waterscape, and Irrigation work;
Operation of Hydro-Mil ching nachi nes (sprayman and driver),
Drillers, Trenchers (riding type, Davis T-66, and simlar)
and fork lifts used in connection with the performance of
such Landscaping and Irrigation work; Tree clinmbers and chain
saw tree trimers, Sporadic operation (when used in
connection with Landscapi ng, Rockscape, Waterscape, and
Irrigation work) of Skid-Steer Loaders (Bobcat and simlar)
Cranes (Bantam G ove, and simlar), Hoptos, Backhoes,
Loaders, Rollers, and Dozers (Case, John Deere, and simlar),
Wat er Trucks, Trucks requiring a State of Hawaii Public
Uilities Comm ssion Type 5 and/or type 7 |license, sit-down
type and "gang" nowers, and other self-propelled, sit-down
operated machi nes not |isted under Landscape & Irrigation

Mai nt enance Laborer; Chem cal spraying using self-propelled
power spraying equi pment (200 gallon capacity or nore).

GROUP 3: Mui ntenance of trees, shrubs, ground covers, |awns
and ot her planted areas, including the replanting of trees,
shrubs, ground covers, and other plantings that did not
"take" or which are damaged; provided, however, that
re-planting that requires the use of equipnent, machinery, or
power tools shall be paid for at the rate of pay specified
under Landscape and Irrigation Laborer, Goup 1; Raking,

nowi ng, trinmmng, and runing, including the use of "weed
eaters", hedge trimers, vacuuns, blowers, and other

hand- hel d gas, air, electric, or self-powered tools, and the
operation of |awn nowers (Note: The operation of sit-down
type and "gang" nowers shall be paid for at the rate of pay
speci fied under Landscape & Irrigation Laborer, G oup 2);
Guywi ring, staking, propping, and supporting trees;
Fertilizing, Chenmical spraying using spray equipment wth

| ess than 200 gall on capacity, Maintaining irrigation and
sprinkl er systens, including the staking, clanping, and
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adj ustmrent of risers, and the adjustnment and/or replacenent
of sprinkler heads, (Note: the cleaning and gl uing of pipe
and fittings shall be paid for at the rate of pay specified
under Landscape & Irrigation Laborer(Goup 1); Watering by
hand or sprinkler system and the peformance of other types of
gardeni ng, yardman, and horticultural-rel ated work.

LABC0368- 003 09/ 03/2002

Rat es Fringes
Under gr ound Laborer

GROUP 1............. .. $ 23.85 12. 35
GROUP 2..... ... . i $ 25.35 12. 35
GROUP 3..... .. .. i $ 25.85 12. 35
GROUP 4. ... ... ..., $ 26.85 12.35
GROUP 5.... ... i $ 27.20 12.35
GROUP 6........iiiiiinen $ 27.45 12.35
GROUP 7. ... i $ 27.90 12.35

GROUP 1: Wat chnmen; Change House Attendant

GROUP 2: Swanper; Brakeman; Bull Gang- Muckers, Tracknen;
Dunmpren (any net hod); Concrete Crew (includes rodding and
spreadi ng); Grout Crew, Reboundmen

GROUP 3: Chucktenders and Cabl etenders; Powderman (Prine
House); Vi bratorman, Pavenent Breakers

GROUP 4: M ners - Tunnel (including top and bottom nan on
shaft and raise work); Tinberman, Retinberman (wood or stee
or substitute materials thereof); Blasters, Drillers,

Powder man (i n heading); Headman; Cherry Pickerman (where car
is lifted); N pper; Gout Gunmen; G out Punpman & Pot man;
Gunite, Shotcrete Gunmen & Potnen; Concrete Finisher (in
tunnel); Concrete Screed Man; Bit Grinder; Steel Form Raisers
& Setters; Hi gh Pressure Nozzl eman; Nozzleman (on slick

i ne); Sandbl ater-Potman (conbi nati on wor k assi gnnent

i nt erchangeabl e); Tugger

GROUP 5: Shaft Work & Raise (below actual or excavated ground
I evel); Dianond Driller; Gunite or Shotcrete Nozzl eman

GROUP 6: Shifter

GROUP 7: Shifter (Shaft Wrk & Raiser)

PAI N1791- 001 01/01/2004

Rat es Fringes
Pai nt ers:
Brush....................... $ 26.55 19. 85
Sandbl aster; Spray.......... $ 27.05 19. 85
PAI N1889- 001 07/01/ 2003
Rat es Fringes
Gazier........... ... ... ........ $ 24.93 19.10
* PAI N1926- 001 02/ 27/2004
Rat es Fri nges
Soft Floor Layer............... $ 23.65 17. 05
PAI N1944- 001 01/01/ 2004
Rat es Fringes
Taper. ... $ 34.00 13. 05
PLAS0630-001 09/01/2003
Rat es Fringes
Plasterer...................... $ 27.64 17. 47

https://www.ceal s.usace.army.mil/netacgi/nph-brs?sl=hawaii& opl=and& s2=& op2=and& ...
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PLAS0630- 002 09/01/2003

Rat es Fringes
Cenment Masons:
Cenent MasoONns............... $ 26.80 17. 47
Trowel Machine Qperators....$ 26.95 17. 47
PLUMD675- 001 01/ 04/2004
Rat es Fringes
Pl umber, Pipefitter,
Steanfitter & Sprinkler
Fitter..... ... ... .. ... ... .... $ 30. 65 17.05
ROOF0221- 001 04/ 28/ 2002
Rat es Fri nges
Roofer......... ... ... ... .... $ 28.10 12. 83
SHEE0293- 001 09/ 01/ 2002
Rat es Fringes
Sheet netal worker............. $ 33.47 14.12
SUHI 1997- 001 09/ 15/ 1997
Rat es Fringes
Drapery Installer.............. $ 13.60 1.20
SUHI 1997- 002
Rat es Fringes
Fence Erector-Chain Link
Fence........ ... i $ 9.33 1.65

Rl GGERS; WELDERS - Receive rate prescribed for craft performng
operation to which rigging or welding is
i nci dent al
Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation neans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage deterni nation

* a survey underlying a wage determni nation

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

Page 15 of 17
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.
Wth regard to any other natter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determ nations. Wite to:

Branch of Construction Wage Deterni nati ons

Wage and Hour Division

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U. S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210
The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage
paynment data, project description, area practice materi al
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Admnistrative
Revi ew Board (fornerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final

QUOWONOUPARWNRPFPOOONOUPRAWNPRPOOONOUOPRRWNREFRPOOONOURAWNPRPOOONOUORWNREFRPROOONOOA~AW

END OF GENERAL DECI SI ON
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and
FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned
or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data
for each piece of equipment or groups of similar serial and series for which the Government can
determine both ownership and operating costs from the contractor's accounting records. When both
ownership and operating costs cannot be determined for any piece of equipment or groups of similar
serial or series equipment from the contractor's accounting records, costs for that equipment shall be
based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating
Expense Schedule, Region X. Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the contracting officer. For equipment
not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-
36. Rates for equipment rented from an organization under common control, lease-purchase
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under common control that has an
established practice of leasing the same or similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the
small purchase threshold, the contracting officer shall request the contractor to submit either certified
cost or pricing data, or partial/limited data, as appropriate. The data shall be submitted on Standard
Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE.

(As applicable, in accordance with individual task orders)

PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)—EFARS

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials
delivered to the contractor at locations other than the site of the work may be taken into consideration in
making payments if included in payment estimates and if all the conditions of the General Provisions are
ful-filled. Payment for items delivered to locations other

than the work site will be limited to: (1) materials required by the technical provisions; or (2) materials
that have been fabricated to the point where they are identifiable to an item of work required under this
contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled
check showing title to the items in the prime contractor and including the value of material and labor

W9128A-04-R-0011 00800-1



incorporated into the item. In addition to petroleum products, payment for materials delivered off-site is
limited to the following items: [List items for which payments will be made for off-site delivery]
(End of clause)

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS

Actual costs will be used to determine equipment costs for a settlement proposal submitted on the
total cost basis under FAR 49.206-2(b). In evaluating a terminations settlement proposal using the total
cost basis, the following principles will be applied to determine allowable equipment costs:
(1) Actual costs for each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to determine total actual
equipment costs.
(2) If equipment costs have been allocated to a contract using predetermined rates , those charges will

be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment
operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule
(subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and
unless the contractor charges these costs directly to contracts, they will be recovered through the indirect
expense rate.

(End of Clause)

DB-11 DESIGN-BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 1997)

(As applicable, in accordance with individual task orders)

a) The contract includes the standard contract clauses and schedules current at the time of award. It
entails: (1) the solicitation in its entirety, including all drawings, cuts and illustrations, and any
amendments and (2) the successful Offeror’s accepted proposal. The contract constitutes and defines the
entire agreement between the Contractor and the Government. No documentation shall be omitted
which in any ways bears upon the terms of that agreement

b) In the event of conflict or inconsistency between any of the provisions of this contract, precedence
shall be given in the following order:

(1) Betterments: Any portions of the accepted proposal which both conform to and exceed the
provisions of the solicitation

(2) The provisions of the solicitation. (See also Contract Clause: SPECIFICATIONS AND
DRAWINGS FOR CONSTRUCTION.)

(3) All other provisions of the accepted proposal
(4) Any design products, including but not limited to plans, specifications, engineering
studies and analyses, shop drawings, equipment installation drawings, etc. These are “deliverables” under

the contract and are not part of the contract itself. Design products must conform with all provisions of
the contract, in the order of precedence herein.
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DB-12 PROPOSED BETTERMENTS (AUG 1997)

(As applicable, in accordance with individual task orders)

(a) The minimum requirements of the contract are identified in the Request for Proposal. All
betterments offered in the proposal become a requirement of the awarded contract.

(b) A “Betterment” is defined as any component or system, which exceeds the minimum requirements,
stated in the Request for Proposal. This includes all proposed betterments listed in accordance with the
“Proposal Submission Requirements” of the Solicitation, and all Government identified betterments.

(c) “Government identified betterments” include the betterments identified on the “List of Accepted Project
Betterments” prepared by the Proposal Evaluation Board and made part of the contract by alteration, and
all other betterments identified in the accepted Proposal after award.

DB-13 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS (AUG
1997)

(As applicable, in accordance with individual task orders)

In connection with the services covered by this contract, any in-house personnel, subcontractors, and
outside associates or consultants will be limited to the individuals or firms that were specifically identified
and agreed to during negotiations. The contractor shall obtain the Contracting Officer’s written consent
before making any substitution for these designated in-house personnel, subcontractors, associates, or
consultants.

DB-15 SEQUENCE OF DESIGN-CONSTRUCTION (AUG 1997)

(As applicable, in accordance with individual task orders)

(a) After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply with
all design submission requirements as covered under Division 01 General Requirements, and obtain
Government review of each submission. No construction may be started, with the exception of (will be
specified in individual task orders, as needed) until the Government reviews the Final Design submission
and determines it satisfactory for purposes of beginning construction. The ACO or COR will notify the
Contractor when the design is cleared for construction. The Government will not grant any time
extension for any design resubmittal required when, in the opinion of the ACO or COR, the initial
submission failed to meet the minimum quality requirements as set forth in the Contract.

(b) If the Government allows the Contractor to proceed with limited construction based on pending
minor revisions to the reviewed Final Design submission, no payment will be made for any in-place
construction related to the pending revisions until they are completed, resubmitted and are satisfactory to
the Government.

(c) No payment will be made for any in-place construction until all required submittals have been made,
reviewed and are satisfactory to the Government.
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DB-16 SEQUENCE OF DESIGN-CONSTRUCTION (FAST TRACK) (AUG 1997)

(As applicable, in accordance with individual task orders)

(a) After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply with
all design submission requirements as covered under Division 01 General Requirements, and obtain
Government review of each submission. The Contractor may begin construction on portions of the work
for which the Government has reviewed the final design submission and has determined satisfactory for
purposes of beginning construction. The ACO or COR will notify the Contractor when the design is
cleared for construction. The Government will not grant any time extension for any design resubmittal
required when, in the opinion of the ACO or COR, the initial submission failed to meet the minimum
quality requirements as set forth in the Contract.

(b) If the Government allows the Contractor to proceed with limited construction based on pending
minor revisions to the reviewed Final Design submission, no payment will be made for any in-place
construction related to the pending revisions until they are completed, resubmitted and are satisfactory to
the Government.

(c) No payment will be made for any in-place construction until all required Submittals have been made,
reviewed and are satisfactory to the Government.

DB-17 CONSTRUCTOR'’S ROLE DURING DESIGN PROCESS (JUN 1998)

(As applicable, in accordance with individual task orders)

The Contractor’s construction management key personnel shall be actively involved during the design
process to effectively integrate the design and construction requirements of this contract. In addition to
the typical required construction activities, the Contractor’s involvement includes, but is not limited to
actions such as: integrating the design schedule into the Master Schedule to maximize the effectiveness
of fast-tracking design and construction (within the limits allowed in the contract), ensuring
constructibility and economy of the design, integrating the shop drawing and installation drawing process
into the design, executing the material and equipment acquisition programs to meet critical schedules,
effectively interfacing the construction QC program with the design QC program, and maintaining and
providing the design team with accurate, up-to-date redline and as-built documentation. The Contractor
shall require and manage the active involvement of key trade subcontractors in the above activities.

DB-18 VALUE ENGINEERING AFTER AWARD (JUN 1999)

(As applicable, in accordance with individual task orders)

(a) In reference to Contract Clause 52.248-3, Value Engineering-Construction, the Government may
refuse to entertain a “Value Engineering Change Proposal” (VECP) for those “performance oriented” aspects

of the Solicitation documents which were addressed in the Contractor’s accepted contract proposal and
which were evaluated in competition with other offerors for award of this contract.
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(b) The Government may consider a VECP for those “prescriptive” aspects of the Solicitation documents,
not addressed in the Contractor’'s accepted contract proposal or addressed but evaluated only for
minimum conformance with the Solicitation requirements.

(c) For purposes of this clause, the term “performance oriented” refers to those aspects of the design
criteria or other contract requirements which allow the Offeror or Contractor certain latitude, choice of
and flexibility to propose in its accepted contract offer a choice of design, technical approach, design
solution, construction approach or other approach to fulfill the contract requirements. Such requirements
generally tend to be expressed in terms of functions to be performed, performance required or essential
physical characteristics, without dictating a specific process or specific design solution for achieving the
desired result.

(d) In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the design
criteria or other Solicitation requirements wherein the Government expressed the design solution or other
requirements in terms of specific material, approaches, systems, and/or processes to be used.
Prescriptive aspects typically allow the Offerors little or no freedom in the choice of design approach,
materials, fabrication techniques, methods of installation, or any other approach to fulfill the contract
requirements.

DB-19 DESIGN CONFERENCES (AUG 1997)

(As applicable, in accordance with individual task orders)

Pre-Work: As part of the Pre-work Conference conducted after contract award, key representatives of
the Government and the Contractor will review the design submission and review procedures specified
herein, discuss the preliminary design schedule and provisions for phase completion of the design build
documents with construction activities (fast tracking), as appropriate, meet with Corps of Engineers
Design Review personnel and key Using Agency points of contact and any other appropriate pre-design
discussion items.

Initial Design Conference: After award of the contract, the Contractor shall visit the site and conduct
extensive interviews, and problem solving discussions with the individual users, base personnel, Corps of
Engineers personnel to acquire all necessary site information, review user operations, and discuss user
needs. The Contractor shall document all discussions. The design shall be finalized as a direct result of
these meetings.

Design Review Conferences: Review conferences will be held for each design for each submittal. The
Contractor shall bring the personnel that developed the design submittal to the review conference.
DB-20 TRAINING (FEB 2000)

(As applicable, in accordance with individual task orders)

The Contractor shall provide operational and maintenance training for all systems furnished under this
contract. The training will be for the operating and maintenance personnel. The training shall be done
by the system manufacturer. The training shall not take place until the operation and maintenance

manuals are submitted and approved. The Contractor shall videotape the training session on VHS tapes
and provide the tapes to the Government.
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DB-21 WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) —MAY 2002

(a) The Contractor warrants that the design shall be performed in accordance with the Contract
requirements. Design and design related construction not conforming to the Contract requirements shall
be corrected at no additional cost to the Government. The standard of care for design is defined in
paragraph (b) of Special Contract Requirement “RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN”.

(b) The period of this warranty shall commence upon final completion and the Government’s acceptance
of the work, or in the case of the Government’s beneficial occupancy of all or part of the work for its
convenience, prior to final completion and acceptance, at the time of such occupancy.

(c) This design warranty shall be effective from the above event through the Statue of Limitations and
Statute of Repose, as applicable to the state that the project is located in.

(d) The rights and remedies of the Government provided for under this clause are in addition to any
other rights and remedies provided in this contract or by law.

DB-22 DEVIATING FROM THE ACCEPTED DESIGN (JUN 2002)

(a.) The Contractor must obtain the approval of the Designer of Record and the Government’s
concurrence for any Contractor proposed revision to the professionally stamped and sealed and
Government reviewed and concurred design, before proceeding with the revision.

(b.) The Government reserves the right to non-concur with any revision to the design, which may impact
furniture, furnishings, equipment selections or operations decisions that were made, based on the
reviewed and concurred design.

(c.) Any revision to the design, which deviates from the contract requirements (i.e., the RFP and the
accepted proposal), will require a modification, pursuant to the Changes clause, in addition to
Government concurrence. The Government reserves the right to disapprove such a revision.

(d.) Unless the Government initiates a change to the contract requirements, or the Government
determines that the Government furnished design criteria are incorrect and must be revised, any
Contractor initiated proposed change to the contract requirements, which results in additional cost, shall
strictly be at the Contractor's expense.

(e.) The Contractor shall track all approved revisions to the reviewed and accepted design and shall
incorporate them into the as-built design documentation, in accordance with agreed procedures. The
Designer of Record shall document its professional concurrence on the as-builts for any revisions in the
stamped and sealed drawings and specifications.

DB-23 RECOMMENDED INSURANCE COVERAGE - MAR 2002

The Design-Build Contractor’s attention is invited to the contract requirements concerning
“RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN”, “WARRANTY OF DESIGN” and “WARRANTY OF
CONSTRUCTION WORK”. These requirements vest in the Contractor complete responsibility for the
professional quality, technical accuracy, and coordination of all design, drawings, specifications and other
work or materials furnish by his in-house or consultant forces. The Design-Build Contractor must correct
and revise any errors or deficiencies in his work, notwithstanding any review, approval, acceptance or
payment by the Government. The Contractor must correct and change any work resulting from his
defective design at no additional cost to the Government. The requirements further stipulate that the
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Design-Build Contractor shall be liable to the Government for the damages to the Government caused by
negligent performance. Though not a mandatory requirement, this is to recommend that the Design-Build
Contractor investigate and obtain appropriate insurance coverage for such liability protection.

DB-24 GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS—JUL 2002

This is to clarify that contract clause 252.236-7001, “Contract Drawings and Specifications,” refers to any
Government-furnished design or design criteria included in the Request for Proposal (RFP).

DB-4 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 2002)

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all designs, drawings, specifications, and other non-construction services furnished by the
Contractor under this contract. The Contractor shall, without additional compensation, correct or revise
any errors or deficiency in its designs, drawings, specifications, and other non-construction services and
perform any necessary rework or modifications, including any damage to real or personal property,
resulting from the design error or omission.

(b) The standard of care for all design services performed under this agreement shall be the care and
skill ordinarily used by members of the architectural or engineering professions practicing under similar
conditions at the same time and locality. Notwithstanding the above, in the event that the contract
specifies that portions of the Work be performed in accordance with a performance standard, the design
services shall be performed so as to achieve such standards.

(c) Neither the Government’s review, approval or acceptance of, nor payment for, the services required
under this contact shall be construed to operate as a waiver of any rights under this contract or of any
cause of action arising out of the performance of this contract. The Contractor shall be and remain liable
to the Government in accordance with applicable law for all damages to the Government caused by the
Contractor’s negligent performance of any of these services furnished under this contract.

(d) The rights and remedies of the Government provided for under this contract are in addition to any
other rights and remedies provided by law.

(e) If the Contractor is comprised of more than one legal entity, each entity shall be jointly and
severally liable hereunder.

[End of Statement

S-14  PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF WORK
(As applicable, in accordance with individual task orders)

As of the time this contract is awarded, the Government is uncertain as to presence of asbestos in the
buildings or any other structures to be worked on by the Contractor. Upon discovering presence of
asbestos in any part of the structures, the Contractor shall notify the Government thereof as soon as
practicable. Upon becoming aware of presence of asbestos in any part of the structures through the
contractor's notice or otherwise, the Government shall modify the contract for asbestos abatement and
make an equitable adjustment to the contract price as called under the contract clause entitled Changes.

[End of Statement]
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S-17  ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL)

(As applicable, in accordance with individual task orders)

The Government is uncertain on the presence of asbestos at the time of award. The following
paragraphs only apply if asbestos is discovered during the performance of the work. Refer to paragraph
entitled PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF WORK in Section 00800 for procedural
information upon discovery of asbestos.

(@) THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS BEEN ASSOCIATED
WITH FOUR DISEASES: LUNG CANCER, CERTAIN GASTROINTESTINAL CANCERS, PLEURAL OR
PERITONEAL MESOTHELIOMA AND ASBESTOSIS. Studies indicate there are significantly increased
health dangers to persons exposed to ashestos who smoke and further, to family members and other
persons who become indirectly exposed as a result of the exposed worker bringing asbestos-laden work
clothing home to be laundered.

(b) The Contractor is advised that friable and/or nonfriable asbestos containing material has been
identified in area(s) where contract work is to be performed. Friable asbestos containing material means
any material that contains more than 1 percent asbestos by weight that hand pressure can crumble,
pulverize or reduce to powder when dry. Nonfriable asbestos containing materials do not release
asbestos fiber during routine handling and end-use. However, excessive fiber concentrations may be
produced during uncontrolled abrading, sanding, drilling, cutting, machining, removal, demolition or other
similar activities.

(c) Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the atmosphere
where they may be inhaled or ingested. The Occupational Safety and Health Administration (OSHA) has
set standards at 29 CFR 1910.1001, for exposure to airborne concentrations of asbestos, fibers, methods
of compliance, medical surveillance, housekeeping procedures and other measures that must be taken
when working with or around asbestos containing materials which release airborne asbestos fibers at
concentrations in excess of those established 29 CFR 1910.1001. 29 CFR 1910.1001 has been identified
as applicable to construction (29 CFR 1926.55 gases, vapors, fumes, dusts and mists). The
Environmental Protection Agency (EPA) has established standards at 40 CFR 61.140-156 for the control
of asbestos emissions to the environment and the handling and disposal of asbestos wastes.

(d) When contract work activities are carried out in locations where the potential exists for exposure to
airborne asbestos fibers as described in paragraph (b), or where asbestos waste will be generated, the
Contractor shall assure that all measures necessary to provide effective protection to persons from
exposure to asbestos fibers (and prevention of contamination to property, materials, supplies, equipment
and the internal and external environment) are effectively instituted.

(e) As a minimum, the Contractor shall comply with the provisions of 29 CFR 1910.1001 and 1926.55; 49
CFR 72.101, 172.200-204, 172.316, 173.1090; 40 CFR 61.140-156; and any state implementing
hazardous waste under the Resources Conservation and Recovery Act (RCRA) requirements and any
other applicable federal, state or local requirements.

(f) In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this contract,
the Contractor's Accident Prevention Plan must also fully address the following topics, and at the
Contractor's option may include additional information as applicable.

(1) Medical Surveillance: (29 CFR 1910.1001(J)).
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(2) Employee training: Prior to beginning work in asbestos containing material area(s) (29 CFR
1910.1001 and 29 CFR 1910.134).

(3) Respiratory protection: (29 CFR 1910.1001 and 29 CFR 1910.134)

(4) Personal protective clothing and equipment: (29 CFR 1910.1001(d)). The use of compressed air to
remove asbestos from workers' clothing is prohibited. The Contractor shall specify the type of change
room, wash facilities and laundering facilities as applicable.

(5) Airborne asbestos monitoring: 29 CFR 1910.1001(f)). Specify the monitoring and analytical
procedures to be used before, during, and after completion of contract work in areas where asbestos
containing materials are located. All asbestos monitoring shall be conducted under the guidance of an
industrial hygienist certified by the American Board of Industrial Hygiene. Samples shall be analyzed by
an American Industrial Hygiene Association (AIHA) accredited laboratory proficient in the analysis of
asbestos and asbestos containing materials. Turn around time from end of sampling period to review of
results of analyses by Contractor shall be no longer than 72 hours.

(6) Housekeeping: (29 CFR 1910.1001(h)). Dry sweeping of contract work areas contaminated with
asbestos containing material is prohibited. The Contractor shall specify methods and materials used to
package asbestos containing waste and plan to control any incidental airborne release or spill of asbestos
containing material.

(7) Methods of compliance: (29 CFR 1910.1001(c)). Contractor shall include procedures relating to
engineering controls, local exhaust ventilation, particular tools to be used and work practices
(1910.1001(c)). Specify methods, materials and equipment to be used to prevent asbestos
contamination to property, materials, supplies, equipment and the internal and external environment
during maintenance, renovation or other contract activities. Local Exhaust ventilation equipment
including power operated tools equipped with local exhaust ventilation shall conform with the Standard
Fundamentals Governing the Design and Operation of Local Exhaust Systems ANSI Z9.2 latest revised
edition. Describe the type of high-efficiency filtered (HEPA) vacuum cleaners that shall be used to
vacuum asbestos containing materials. Describe methods and materials to be used to assure all asbestos
containing material will be thoroughly wetted by use of a wetting agent and water before removal and
that airborne asbestos dust will be kept to a minimum.

(8) Methods and materials to be used to decontaminate any property, materials, supplies, equipment
and the environment if asbestos contamination results. (29 CFR 1910.1001(c)).

(9) Recordkeeping procedures. (29 CFR 1910.1001(i) and 1910.20).
(10) Specific description of packaging, marking and shipping conveyances to be used to transport
asbestos containing waste from the generation point to a storage or disposal facility in compliance with

Department of Transportation requirements. (49 CFR 172.101, 172.200-204, 176,316, 173.1090).

(11) Emergency procedures that would be taken if an accident of spill of asbestos containing material
occurs during the transport of asbestos containing waste. (40 CFR 61.20-25).

(12) Methods and equipment used to off load and bury asbestos containing waste control airborne
emissions at the burial site. (40 CFR 61.20-25).

(9) The Contractor shall complete and return to the Contracting Officer within 15 working days after the

completion of all airborne asbestos monitoring conducted under this contract, a 'Summarization of
Airborne Asbestos Sampling Results' form (ENG Form 4921-R, Jan 86) provided by the Government.
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NOTE: This completed summarization form is to be used by the US Army Corps of Engineers for
statistical information purposes and does not relieve the Contractor from his recordkeeping requirements
as described in 29 CFR 1910.1001(i) and 1910.20.

[End of Statement]

S-18  ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL)

(As applicable, in accordance with individual task orders)

(@) THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS BEEN ASSOCIATED
WITH FOUR DISEASES: LUNG CANCER, CERTAIN GASTROINTESTINAL CANCERS, PLEURAL OR
PERITONEAL MESOTHELIOMA AND ASBESTOSIS. Studies indicate there are significantly increased
health dangers to persons exposed to asbestos who smoke and further, to family members and other
persons who become indirectly exposed as a result of the exposed worker bringing asbestos-laden work
clothing home to be laundered.

(b) The Contractor is advised that friable and/or nonfriable asbestos containing material has been
identified in area(s) where contract work is to be performed. Friable asbestos containing material means
any material that contains more than 1 percent asbestos by weight that hand pressure can crumble,
pulverize or reduce to powder when dry. Nonfriable asbestos containing materials do not release
asbestos fiber during routine handling and end-use. However, excessive fiber concentrations may be
produced during uncontrolled abrading, sanding, drilling, cutting, machining, removal, demolition or other
similar activities.

(c) Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the atmosphere
where they may be inhaled or ingested. The Occupational Safety and Health Administration (OSHA) has
set standards at 29 CFR 1910.1001, for exposure to airborne concentrations of asbestos, fibers, methods
of compliance, medical surveillance, housekeeping procedures and other measures that must be taken
when working with or around asbestos containing materials which release airborne asbestos fibers at
concentrations in excess of those established 29 CFR 1910.1001. 29 CFR 1910.1001 has been identified
as applicable to construction (29 CFR 1926.55 gases, vapors, fumes, dusts and mists). The
Environmental Protection Agency (EPA) has established standards at 40 CFR 61.140-156 for the control
of asbestos emissions to the environment and the handling and disposal of asbestos wastes.

(d) When contract work activities are carried out in locations where the potential exists for exposure to
airborne asbestos fibers as described in paragraph (b), or where asbestos waste will be generated, the
Contractor shall assure that all measures necessary to provide effective protection to persons from
exposure to asbestos fibers (and prevention of contamination to property, materials, supplies, equipment
and the internal and external environment) are effectively instituted.

(e) As a minimum, the Contractor shall comply with the provisions of 29 CFR 1910.1001 and 1926.55; 49
CFR 72.101, 172.200-204, 172.316, 173.1090; 40 CFR 61.140-156; and any state implementing
hazardous waste under the Resources Conservation and Recovery Act (RCRA) requirements and any
other applicable federal, state or local requirements.

(f) In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this contract,
the Contractor's Accident Prevention Plan must also fully address the following topics, and at the
Contractor's option may include additional information as applicable.

(1) Medical Surveillance: (29 CFR 1910.1001(J)).
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(2) Employee training: Prior to beginning work in asbestos containing material area(s) (29 CFR
1910.1001 and 29 CFR 1910.134).

(3) Respiratory protection: (29 CFR 1910.1001 and 29 CFR 1910.134)

(4) Personal protective clothing and equipment: (29 CFR 1910.1001(d)). The use of compressed air to
remove asbestos from workers' clothing is prohibited. The Contractor shall specify the type of change
room, wash facilities and laundering facilities as applicable.

(5) Airborne asbestos monitoring: 29 CFR 1910.1001(f)). Specify the monitoring and analytical
procedures to be used before, during, and after completion of contract work in areas where asbestos
containing materials are located. All asbestos monitoring shall be conducted under the guidance of an
industrial hygienist certified by the American Board of Industrial Hygiene. Samples shall be analyzed by
an American Industrial Hygiene Association (AIHA) accredited laboratory proficient in the analysis of
asbestos and asbestos containing materials. Turn around time from end of sampling period to review of
results of analyses by Contractor shall be no longer than 72 hours.

(6) Housekeeping: (29 CFR 1910.1001(h)). Dry sweeping of contract work areas contaminated with
asbestos containing material is prohibited. The Contractor shall specify methods and materials used to
package asbestos containing waste and plan to control any incidental airborne release or spill of ashestos
containing material.

(7) Methods of compliance: (29 CFR 1910.1001(c)). Contractor shall include procedures relating to
engineering controls, local exhaust ventilation, particular tools to be used and work practices
(1910.1001(c)). Specify methods, materials and equipment to be used to prevent asbestos
contamination to property, materials, supplies, equipment and the internal and external environment
during maintenance, renovation or other contract activities. Local Exhaust ventilation equipment
including power operated tools equipped with local exhaust ventilation shall conform with the Standard
Fundamentals Governing the Design and Operation of Local Exhaust Systems ANSI Z9.2 latest revised
edition. Describe the type of high-efficiency filtered (HEPA) vacuum cleaners that shall be used to
vacuum asbestos containing materials. Describe methods and materials to be used to assure all asbestos
containing material will be thoroughly wetted by use of a wetting agent and water before removal and
that airborne asbestos dust will be kept to a minimum.

(8) Methods and materials to be used to decontaminate any property, materials, supplies, equipment
and the environment if asbestos contamination results. (29 CFR 1910.1001(c)).

(9) Recordkeeping procedures. (29 CFR 1910.1001(i) and 1910.20).
(10) Specific description of packaging, marking and shipping conveyances to be used to transport
asbestos containing waste from the generation point to a storage or disposal facility in compliance with

Department of Transportation requirements. (49 CFR 172.101, 172.200-204, 176,316, 173.1090).

(11) Emergency procedures that would be taken if an accident of spill of asbestos containing material
occurs during the transport of asbestos containing waste. (40 CFR 61.20-25).

(12) Methods and equipment used to off load and bury asbestos containing waste control airborne
emissions at the burial site. (40 CFR 61.20-25).

(9) The Contractor shall complete and return to the Contracting Officer within 15 working days after the

completion of all airborne asbestos monitoring conducted under this contract, a 'Summarization of
Airborne Asbestos Sampling Results' form (ENG Form 4921-R, Jan 86) provided by the Government.
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NOTE: This completed summarization form is to be used by the US Army Corps of Engineers for
statistical information purposes and does not relieve the Contractor from his recordkeeping requirements
as described in 29 CFR 1910.1001(i) and 1910.20.

(h) An industrial hygiene asbestos survey was conducted in the contract work area(s) to identify the
presence of asbestos containing materials as described in paragraph (b) above. The data collected is
contained in the ASBESTOS SURVEY REPORT found at the end of this section.

(i) The industrial hygiene asbestos survey described in paragraph (h) may not have identified all
asbestos containing materials in the contract work area(s). When contract work area(s) appear to have
asbestos containing material not identified in the ASBESTOS SURVEY REPORT, the Contractor shall
conduct an asbestos survey to identify such material(s) in a manner similar to that described in the
ASBESTOS SURVEY REPORT.

[End of Statement]

S-19  SAFETY STANDARDS

The successful offeror will be required to comply with Chapter 396 of the Hawaii Occupational Safety and
Health Act (OSHA) standards and Title 12 Department of Labor and Industrial Relations, Subtitle 8
Division of Occupational Safety and Health, Part 2 General Industry Standards as well as with the Corps
of Engineers Manual 385-1-1, Safety and Health Requirements Manual. [Title 29, CFR, Chap 18, Part
1910 (OSHA)]

[End of Statement]

S-19A  U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-
1 (AUG 2002)

This paragraph applies to contracts and purchase orders that require the contractor to comply with EM
385-1-1 (e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety
provisions.) EM 385-1-1 and its changes are available at the following web site:

http://www.hg.usace.army.mil/soh/hqusace_soh.htm

The Contractor shall be responsible for complying with the current edition and all changes posted on the
web as of the effective date of this solicitation.

Per EM 385-1-1 (latest version) Contractors shall ensure timely accident reporting is strictly adhered to.
PODR 265 will be completed within 24 hours of all accidents (excluding first aid injuries). ENG 3394
forms will be completed within 5 days of lost time accident and forwarded to the Contracting Officer or
Contracting Officer Representative. All accidents will be reported through the Honolulu Engineer District
Safety Office, (808)438-1316 within 24 hours of the incident.

[End of Statement]
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S-22  VALIDATION OF COMMERCIAL ANALYTICAL CHEMISTRY LABORATORIES FOR U.S. ARMY
ENGINEER CORPS OF ENGINEERS' (USACE) HAZARDOUS, TOXIC & RADIOACTIVE WASTE (HTRW)
PROJECTS (FEB 2002)

(As applicable, in accordance with individual task orders)

Laboratories must be Corps validated laboratories and must be validated for project specific parameters
and matrices prior to analyzing any samples under contract as part of the USACE HTRW Program
execution. Laboratories must be revalidated every eighteen months if they are actively supporting USACE
projects.

Initial laboratory validations require eight to twelve weeks, depending on the responsiveness of the
laboratory. Revalidation usually requires less time.

[End of Statement]

S-23  PRICE ADJUSTMENT FOR CONTINGENT SCOPE OF WORK

(As applicable, in accordance with individual task orders)

As of the time this contract is awarded, the Government is uncertain as to presence of asbestos in the
buildings or any other structures to be worked on by the Contractor. Upon discovering presence of
asbestos in any part of the structures, the Contractor shall notify the Government thereof as soon as
practicable. Upon becoming aware of presence of asbestos in any part of the structures through the
contractor's notice or otherwise, the Government shall modify the contract for asbestos abatement and
make an equitable adjustment to the contract price as called under the contract clause entitled Changes.

[End of Statement]

S-23.1 EMERGENCY PLANNING COMMUNITY RIGHT TO KNOW ACT (EPCRA) EXTREMELY HAZARDOUS
SUBSTANCES (EHS), CERCLA HAZARDOUS SUBSTANCES, AND OTHER OSHA HAZARDOUS CHEMICALS
(MAY 2000

(As applicable, in accordance with individual task orders)

This applies to any contractor utilizing EPCRA EHS, CERCLA hazardous substances, and other OSHA
hazardous chemicals in performance of any work while on any US Army Garrison, Hawaii (USAG-HI)
installations. The EPCRA EHS are defined in EPA document EPA 550-B-98-017, Title Il List of List,
Consolidated List of Chemicals Subject to the Emergency Planning and Community Right to Know Act and
Section 112(r) of the Clean Air Act Amended. Contractors are responsible for knowing which chemicals
they may use or transport are contained on the list. For convenience, contractors may review a copy of
the EPA document at the Directorate of Public Works (DPW) Environmental Department. To obtain a
copy of the list, the document is also available at the U.S. Environmental Protection Agency (EPA) Web
address http://www.epa.gov/ceppo/p-gen.htm. For contractors’ information, the locations of these
chemicals stored on USAG-HI installations are available upon request. To obtain the list of locations,
forward request to the following E-mail address: takenakc@schofield-emhl.army.mil. Indicate name,
company, contract awarded and description of contract. A data base of locations of chemicals will then
be forwarded upon review and approval of request. Contractors working on USAG-HI installations are
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encouraged to review this database which will provide information where potentially hazardous chemicals
are stored.

(1) Reporting. All spills of substances containing EPCRA EHS and CERCLA hazardous substances,
and OSHA hazardous chemicals will be immediately reported to the Directorate of Public Works (DPW)
Spill Response line at 656-1111 during normal working hours. After normal working hours or
weekends/holidays, all spills will be reported to the DPW Work Order Desk at 656-1275. The Contracting
Officer must be notified during the first business hour immediately after. All waste developed resulting
from EPCRA EHS, CERCLA hazardous substances, and other OSHA hazardous chemicals being utilized will
be immediately reported to the DPW Environmental Office, phone: 656-2878 x 1022 (Mr. Akasaki).

(2) All Contractors Utilizing Substances Containing EPCRA EHS, CERCLA hazardous substances,
and other OSHA hazardous chemicals will perform the following prior to contract start.

(a) Review the Installation Spill Contingency Plan, the Installation Hazardous Waste
Management Plan and the 40-hour Environmental Compliance Officer Course manual available at the
DPW Environmental Department or at the Directorate of Contracting. Upon review, the contractor or
designated responsible employee shall sign a certification statement that they have reviewed and
understand the contents of these documents.

(b) Provide a list of all EPCRA EHS, CERCLA hazardous substances, and other OSHA
hazardous chemicals projected to be utilized, the estimated quantities of each and the Material Safety
Data Sheets to the DPW Environmental Department and also to building 6040 East Range for material
bar-codes.

(c) Provide the name, phone number, and pager number of a company spill response point
of contact. The point of contact must be trained in spill response.

(d) Provide a copy of an agreement with a hazardous materials spill response company in
the event of a spill.

(e) Provide copies of training certificates on environmental training and spill response
training.

(f) Appoint a primary and alternate Environmental Compliance Officer in writing.

(g) Develop a notification procedure in the event of a spill to include phone numbers of
response personnel, support agencies, National Response Center, State Hazard Evaluation Emergency
Response Office and Civil Defense.

(3) Annual Update. On an annual basis, but not later than 1 February of each year, provide DPW
Environmental Department an updated list as referenced in (2)(b) above.

(4) Contractor Caused Spills or Waste Generated of Substances Containing EPCRA EHS, CERCLA
Hazardous Substances, and OSHA Hazardous Chemicals.

(a) All spills caused by the contractor will be cleaned up under supervision of the contractor
and a qualified hazardous materials spill response company, at no cost to the government, in accordance
with all applicable laws and regulations and to the satisfaction of the DPW Environmental Department.

(b) Accomplish all spill notifications as required by the U.S. Environmental Protection Agency

and State of Hawaii to the Hazard Evaluation Emergency Response Office, Local Emergency Response
Commission and National Response Center.
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(c) Pay for disposal cost of all contaminated materials to include but not limited to soil,
sorbent materials, disposable equipment and other materials contaminated by the spill. Ensure all
disposal is in accordance with all applicable laws and regulations at authorized disposal sites.

$-23.2 ASBESTOS PROHIBITION & CERTIFICATION (SEP 2000)

(As applicable, in accordance with individual task orders)

a. Materials or products containing more than one percent asbestos shall not be used in this
project. The Contracting Officer, at any time prior to acceptance of the work, or during the period
designated for warranty of the work, if any, may reject materials and products that contain asbestos in
excess of one percent, and direct the removal of such materials and products from the jobsite, at the sole
expense of the contractor, and without additional time granted for performance of the work. After
completion of this contract, if asbestos (exceeding 1%o) is discovered in the products or materials
(excluding items permitted by the exception) installed by the contractor, the Government reserves the
right to direct the Contractor to perform asbestos abatement and restoration work, as required, at the
Contractors' sole cost. Asbestos abatement work (removal and disposal of asbestos-containing materials
and products) shall be accomplished in accordance with currently applicable United States Government
and State of Hawaii standards for such work.

"Exception: Where suitable ashestos-free (equal to or less than 1% asbestos) substitutes do not
exist for a material or product, the contractor may use a material or product containing asbestos in
excess of 1%, with the prior written approval of the Contracting Officer. The Contractor shall submit a
written request for such substitution, accompanied by a certification from the manufacturer of the
material or product that shall set forth, in specific detail, the amount of asbestos present in the material
or product. When available, laboratory analysis of the material or product for asbestos content shall be
included with the submittal.”

b. The Government may conduct asbestos testing on suspected asbestos-containing materials
and products excluding items permitted by the "Exception™, and such testing will be conducted at the
expense of the Government. However, wherever destructive testing is required, or a material or product
must be utilized by the Government for testing, the Contractor, shall, at its own expense, repair or
replace the material or product, or the item of work that has been disturbed by testing, if the test results
confirm presence of asbestos exceeding 1%. In the event test results indicate 1% or less asbestos
content or complete absence of asbestos, the Contractor shall restore the test site to its original condition
and the cost of restoration work, as approved by the Contracting Officer, shall be borne by the
Government.

c. As a minimum, the Contractor shall furnish manufacturer's certification for the items listed
below, excluding items permitted by the “"Exception”, certifying that they are asbestos free or do not
contain asbestos in excess of 1%, as applicable. However, when presence of asbestos is suspected in
other products and materials used in this project, the Contractor shall be required to provide such
certification for those additional items when so directed by the Contracting Officer. Asbestos certification
shall be required for the items applicable to this project only.

1. Vinyl sheet/vinyl tile flooring, including accessories and adhesives

2. Insulation materials including facing

3. Gaskets for piping and duct work
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4. Acoustical Tiles

5. Firestopping materials

6. Fireproofing materials

7. Special Coating, including factory applied coatings, on sheetmetal roofing and siding
8. Wallboard for all interior and exterior applications including joint compounds

9. Adhesives (other than Item 1) used in the project

10. Tape materials used in the project

11. Roofing and Siding, nonmetallic

12. Felt materials and cushion materials

13. Pre-mixed mortars, grouts, leveling compounds, fillers, and other cementitious materials
14. Caulking and sealing materials

d. All submittals shall be accompanied by a certification from the manufacturer of the material or
product that the material or product is asbestos-free; or shall set forth, in specific detail, the amount of
asbestos present in the material or product. Documentary evidence of laboratory analysis of the material
or product for asbestos content, conducted by an independent testing laboratory accredited for asbestos
analysis by either the American Industrial Hygiene Association (AIHA) or the National Voluntary
Laboratory Accreditation Program (NVLAP) administered by the National Institute of Standards and
Technology (NIST).

e. The Contractor shall implement asbestos awareness and require all subcontractors, vendors,
and suppliers to furnish materials and products free of asbestos except where and exception is
warranted. The Contractor shall require all subcontractors, vendors, and suppliers to provide
manufacturers certifications and data to support the exception. The request for exception shall be
provided in writing to the Contracting Officer 30 days prior to commencement of any field work related to
that product for which the exception is sought for the project.

f. The Contractor shall monitor all subcontractors, vendors, and suppliers to ensure asbestos
containing building materials are not used in the project except those permitted by the Exception.

g. Recording

(1) The Contractor shall annotate on the as-built drawings the location where asbestos
containing building materials and products have been used. The annotation shall
contain the material and quantity.

(2) Where projects are completed using no asbestos, the Contractor shall prepare and
sign a Certification of Asbestos Free Facility. The certification shall contain the project
name, contract number, date of certification, and Contractor’s name. The certificate
shall state that, to the best of Contractor’s knowledge, the facility has been completed
without the use of asbestos containing building materials and products. The
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certification shall be signed by the company president or principal or by an individual
authorized to sign for the president or principal.

S-25 AWARD OF TASK ORDERS UNDER MULTIPLE AWARD CONTRACTS (JUNE 2003)

a. More than one contract is being awarded for the same construction/services required under this
contract. Each Contractor shall be afforded a fair opportunity to be considered for each task order in
excess of $2,500 unless one of the conditions in paragraph c. below applies.

b. The Government reserves the right to issue additional solicitations and award additional contracts
within the region covered by this contract. In this event, new indefinite delivery indefinite quantity
contractors, in accordance with the terms of their contracts, may compete for Task Orders with the
Contractors selected under this solicitation.

c. The Government will consider one or more of the following factors when evaluating contractor’s
proposals for each task order. The Government might also identify other factors that are specific to an
individual task order. The Government will identify all factors and the relative weight of the factors in the
RFP for each task order.

1) The Contractor's proposed task order price;

2) The Contractor's proposed performance schedule for the task order;

3) Impact to ongoing contract work when the new task order is incorporated into the Contractor's
schedule;

4) The Contractor's demonstrated understanding of the proposed task order work;
5) The Contractor's past performance under the contract for all completed task orders; the
Contractor's past performance on similar or related task orders completed under the contract; and

the Contractor's current performance on similar or related task orders issued under the contract; and

6) The existence of ongoing or scheduled work by a Contractor in the location where the task order
will be performed.

d. In accordance with FAR 16.505(b)(2), awardees need not be given an opportunity to be considered for
a particular order in excess of $2,500.00 under multiple delivery order contracts or multiple task order
contracts if the Contracting Officer determines that -

(1) The agency need for such supplies or services is such urgency that providing such opportunity would
result in unacceptable delays;

(2) Only one such awardee is capable of providing such services required at the level of quality required
because the services ordered are unique or highly specialized;

(3) The order should be issued on a sole-source basis in the interest of economy and efficiency as a
logical follow-on to a task order already issued under this contract, provided that all multi-awardees were
given fair opportunity to be considered for the original order; or

(4) Itis necessary to place an order to satisfy a minimum guarantee.
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e. If the contractor believes it was not fairly considered for a particular task order, the contractor may
present the matter to the contracting officer. The contractor may appeal the explanation or decision of
the contracting officer to the U.S. Army Corps of Engineers (USACE) Ombudsman at the following
address:

Headquarters

U.S. Army Corps of Engineers

ATTN: CEPR-P (USACE Ombudsman)
441 G Street, N.W.

Room 3A14

Washington, D.C. 20314-1000

The Ombudsman will review the contractor’'s complaint, and in coordination with the contracting officer,
ensure that the contractor was afforded a fair opportunity to be considered for the task order.

[End of Statement]

$-28.11 PERFORMANCE AND PAYMENT BONDS FOR INDEFINITE QUANTITY CONTRACTS (JUN 2003)

Within fourteen (14) calendar days after the date of contract award, the contractor to whom award is
made shall furnish the Government with two bonds, namely, a Performance Bond (Standard Form 25)
and a Payment Bond (Standard Form 25-A), each with good and sufficient surety or sureties acceptable
to the Government.

Within ten (10) calendar days following award of a task order, the contractor shall furnish the
Government a Consent of Surety and Increase of Penalty to increase the amount of their existing bond.
The amount shall be 100% of the individual task order award price. Any bonds furnished will be
furnished by the Contractor to the Government prior to issuance of a Notice to Proceed by the
Government.

[End of Statement]

S-36.11 POSTERS AND NOTICES

Wage Rate, Equal Employment Opportunity, and Nondiscrimination in Employment Posters and Notices
will be provided to the Contractor by the Contracting Officer. The Contractor shall mount these posters
and notices, together with the wage determination decision, under weatherproof, transparent, protective
covering, in one or more conspicuous places, as approved, and readily available to employees.

[End of Statement]

S-36.12 PROJECT SIGN

(As applicable, in accordance with individual task orders)

A project sign shall be fabricated and erected at a location designated by the Contracting Officer. The
sign shall be constructed as shown on Drawing Nos 40-21-01 or 40-21-07 and 40-21-06 copies of which
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are provided at the end of this section. The sign shall be erected as soon as possible and within 15 days
after the date of notice to proceed. Upon completion of the project, the sign shall be removed and
disposed of.

[End of Statement]

S-36.14 AGGREGATE SOURCES

(As applicable, in accordance with individual task orders)

(a) Concrete aggregates can be produced from the approved sources listed below:

Ameron HC&D, Ltd., Kapaa Quarry, Kailua, Oahu, Hawaii
Grace Pacific Corp., Puu Makakilo Quarry, Oahu, Hawaii

(b) Concrete aggregates may be furnished from any of the above listed sources or at the option of the
contractor may be furnished from any other source designated by the contractor and approved by the
Contracting Officer, subject to the conditions hereinafter stated.

(c) After the award of the contract, the contractor shall designate in writing only one source or
combination of sources from which he proposes to furnish aggregates. If the contractor proposes to
furnish aggregates from a source or from sources not listed above he may designate only a single source
or single combination of sources for aggregates. Samples for acceptance testing shall be provided as
required by Section 02515 of the Technical Requirements. If a source for coarse or fine aggregate so
designated by the contractor is not approved for use by the Contracting Officer, the contractor may not
submit for approval other sources but shall furnish the coarse or fine aggregate, as the case may be,
from an approved source listed above at no additional cost to the Government.

(d) Listing of a concrete aggregate source is not to be construed as approval of all material from the
source. The right is reserved to reject materials from certain localized areas, zones, strata, or channels,
when such materials were unsuitable for concrete aggregate as determined by the Contracting Officer.
Materials produced from an approved source shall meet all the requirements of Section 02515 of the
Technical Requirements of these specifications.

[End of Statement]

S-36.15 AGGREGATE SOURCES

(As applicable, in accordance with individual task orders)

(a) Concrete aggregates meeting the requirements of Section 02515 of the Technical Requirements can
be produced from the approved sources listed below:

Ameron HC&D, Ltd., Kapaa Quarry, Kailua, Oahu, Hawaii
Grace Pacific Corp., Puu Makakilo Quarry, Oahu, Hawaii

(b) Concrete aggregates meeting the requirements of Section 03300 of the Technical Requirements can
be produced from the approved sources listed below:

W9128A-04-R-0011 00800-19



Ameron HC&D, Ltd., Kapaa Quarry, Kailua, Oahu, Hawaii
Grace Pacific Corp., Puu Makakilo Quarry, Oahu, Hawaii
Hawaiian Cement, Halawa Quarry, Oahu, Hawaii

(c) Concrete aggregates may be furnished from any of the above listed sources or at the option of the
contractor may be furnished from any other source designated by the contractor and approved by the
Contracting Officer, subject to the conditions hereinafter stated.

(d) After the award of the contract, the contractor shall designate in writing only one source or
combination of sources from which he proposes to furnish aggregates. If the contractor proposes to
furnish aggregates from a source or from sources not listed above he may designate only a single source
or single combination of sources for aggregates. Samples for acceptance testing shall be provided as
required by Sections 02515 and 03300 of the Technical Requirements. If a source for coarse or fine
aggregate so designated by the contractor is not approved for use by the Contracting Officer, the
contractor may not submit for approval other sources but shall furnish the coarse or fine aggregate, as
the case may be, from an approved source listed above at no additional cost to the Government.

(e) Listing of a concrete aggregate source is not to be construed as approval of all material from the
source. The right is reserved to reject materials from certain localized areas, zones, strata, or channels,
when such materials are unsuitable for concrete aggregate as determined by the Contracting Officer.
Materials produced from an approved source shall meet all the requirements of Sections 02515 and
03300 of the Technical Requirements of these specifications.

[End of Statement]

S-36.16 CONTRACTOR'S WORK AND STORAGE AREAS

(As applicable, in accordance with individual task orders)

The Government will NOT make available to the Contractor any covered space for work and storage
areas.

[End of Statement]

S-36.17 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (AUG 1999)

Whenever a contract or modification of contract price is negotiated, the Contractor's cost proposals for
equipment ownership and operating expenses shall be determined in accordance with the requirements
of Special Contract Requirements statement, entitled "EQUIPMENT OWNERSHIP AND OPERATING
EXPENSE SCHEDULE," of this solicitation. EP 1110-1-8 "Construction Equipment Ownership and
Operating Expense Schedule" is available at http://www.usace.army.mil/inet/usace-docs/eng-
pamphlets/ep1110-1-8(vol10)/toc.htm for State of Hawaii (Region 10) and at
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-8(vol12)/toc.htm

for Kwajalein Island, Roi-Namur Island, and Meck Island (Area 12), including Guam, American Samoa,
and Johnston Island). [FAR 31.105(d)(2)(i) and EFARS 31.105(d)(2)(i)(b)].

[End of Statement]
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S-36.18 ACCIDENT PREVENTION PLAN (DEC 1998)

Within 15 days after receipt of Notice of Award of the contract, and at least 7 days prior to the
preconstruction conference, four copies of the Accident Prevention Program shall be submitted to the
Contracting Officer for review and acceptance. The program shall consist of the following forms and
documents:

(a) An executed POD Form 248-R Rev (1 Jun 98), Accident Prevention Program, Administrative Plan.

(b) An executed POD Form 184-R Rev (16 Oct 98), Activity Hazard Analysis. (At the Contracting Officer's
discretion, the Contractor may submit its Activity Hazard Analysis only for the first phase of construction
provided that it is accompanied by an outline of the remaining phases of construction. All remaining
phases shall be submitted and accepted prior to the beginning of work in each phase.)

(c) A copy of company policy statement of accident prevention and any other guidance statements
normally provided new employees.

Contractor shall not commence physical work at the site until the program has been accepted by the
Contracting Officer, or his authorized representative. In developing and implementing its Accident
Prevention Program, the Contractor is also responsible for reviewing Section 1 of the most current edition
of US Army Corps of Engineers Safety and Health Requirements Manual, Engineer Manual 385-1-1. [See
paragraph entitled, SAFETY STANDARDS, in Section 00800]

[End of Statement]

S-36.19 PROGRESS CHARTS

If the Government revises the work to be accomplished by issuing a Notice to Proceed with a change to
the contract which would affect the order of work or duration of time for completing the work, the
progress chart prepared by the Contractor pursuant to the Contract Clause entitled 'SCHEDULE FOR
CONSTRUCTION CONTRACTS' shall be revised promptly by the Contractor by adding to, deleting, or
rescheduling the affected features to indicate the Contractor's current plans for completing the work as
revised. The cost for this revision of the schedule is a part of the cost of the change. Revisions to the
progress charts shall be made no later than the next regular progress updating following notice to
proceed with the change, whether or not the formal modification to the contract has been issued. If the
Contractor fails or refuses to incorporate the changed work in the progress chart, the Contracting Officer
may furnish revisions which the Contractor shall include and use in the progress chart until the
modification is settled or until actual dates supersede the estimated data. If the Contractor objects to the
changes furnished by the Contracting Officer, it shall submit such objections in writing along with a
counterplan within 20 days after the date suggested revisions were furnished by the Contracting Officer.
Failure to submit objections and counterplan within the 20 days will be deemed to indicate the
Contractor's concurrence in the Contracting Officer's suggested revisions. The schedule into which these
revisions have been incorporated shall become the current schedule for continued evaluation of progress
and the document which will be used to evaluate impact on the Contractor's work for time extensions.

[End of Statement]
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S-36.21 AVAILABILITY AND USE OF UTILITY SERVICES (MAR 2004)

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor
from existing outlets and supplies, as specified in the contract. Unless otherwise provided in the
contract, the amount of each utility service consumed shall be charged to or paid for by the Contractor at
prevailing rates charged to the Government or, where the utility is produced by the Government, at
reasonable rates determined by the Contracting Officer. The Contractor shall carefully conserve any
utilities furnished without charge.

(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer,
shall install and maintain all necessary temporary connections and distribution lines, and all meters
required to measure the amount of each utility used for the purpose of determining charges. Before final
acceptance of the work by the Government, the Contractor shall remove all the temporary connections,
distribution lines, meters, and associated paraphernalia.

(3) Schedule of utilities available from the Government without charge: to be identified in each task
order.

[End of Statement]

S-36.22 NOTICE OF PARTNERING

(As applicable, in accordance with individual task orders)

The Government intends to encourage the foundation of a cohesive partnering arrangement with the
contractor and its subcontractors. This partnering arrangement will be structured to draw on the
strengths of each organization to identify and achieve reciprocal goals. The objectives are effective and
efficient contract performance intended to achieve completion within budget, on schedule, and in
accordance with contract plans and specifications. This partnering arrangement will be bilateral in
membership. To implement this partnering initiative, it is anticipated that within 60-days of Notice to
Proceed, the contractor and Government management teams to include on-site and off-site management
will attend a 1day partnering development seminar/team building workshop. Any costs associated with
the partnering workshop, excluding salaries, travel, lodging, and food for Government personnel, shall be
borne by the contractor. The facilitator for the workshop shall be an objective and neutral third party
participant, skilled in team building and group dynamics, who has no vested interest in the decisions
reached by the group. Up to 20 Government personnel will attend this workshop. The partnering
workshop will be held in Hawaii.

[End of Statement]

S-36.34 VEHICLE REGISTRATION

(As applicable, in accordance with individual task orders)

(4) All vehicles operating on Army Installations must have a valid registration, valid certificate of
insurance, current safety inspection and be operated by a licensed driver. Vehicle operators shall be
prepared to present these documents when requested by the security guard.
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(5) Contractor vehicles utilized in performance of the contract shall be registered with the Installation
Provost Marshal for entry into any Army Installation. This includes contractor employees’ privately-
owned vehicles (POVs) used to travel to and from the job site. Employees will be allowed to register
only one vehicle. It shall be the sole responsibility of the contractor to register vehicles with the
Provost Marshal.

(6) Prior to contract performance, the contractor shall provide the Contracting Officer with a list of
company-owned vehicles, employee POVs, and any subcontractor vehicles to be registered. The
Contracting Officer will prepare a request for vehicle registration to the Provost Marshal. Upon
receipt of the signed request the contractor shall report directly to the Provost Marshal for vehicle
registration. Contractor employees must report in person for registration of their POVs. The
following documents will be required to be presented to the Provost Marshal for vehicle registration:

(1) Contracting Officer’s request for vehicle registration.
(2) Valid Vehicle registration

(3) Valid Certificate of Insurance

(4) Current Safety Inspection

(5) Valid driver’s license

(7) At any time contractor employees (or subcontractor employees) are operating contractor-owned
vehicles on an Army Installation, they shall have in their possession a letter signed by a corporate
officer authorizing the individual to drive the vehicle.

(8) The Contracting Officer and the Provost Marshal office shall be notified of any changes in vehicles
within three business days of the change.

(9) In the event the Provost Marshal issues extended passes for vehicles, lost passes shall be reported
immediately, in writing, to the appropriate Provost Marshal Office, in order to obtain new passes.
Notification shall include all circumstances surrounding the loss of the original passes. All vehicle
passes issued shall be returned to the Provost Marshal upon completion of the contract, termination
of an employee or discontinued use of the registered vehicles.

(10) Failure to follow the procedures outlined above may result in delays in entering Army Installations.
The Government is not responsible for any adverse impact on the contractor or its operation as a
result of delays due to the failure to register vehicles.

S-36.35 Ordering Periods (Oct 2002)

Any contract awarded as a result of this solicitation will consist of a Base Ordering Period and
three Optional Ordering Periods. The Base Ordering Period shall begin on the effective date of
the contract and shall extend for a period of two years. The exercising of any Optional Ordering
Period shall revise and extend the current contract duration by an additional year. The
Contracting Officer reserves the right to exercise an optional ordering period at any time during
the currently established contract duration.
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$-36.36 Minimum/Maximum Value (Multiple Award) (Oct 2002)

a. The maximum dollar value that the Government will order under all of the contracts awarded will be
$25,000,000.00. There is no maximum amount per base or option period. If the Government's
requirements for services do not result in orders (under all of the contracts awarded) totaling the
“maximum” amount, that event shall not constitute basis for an equitable adjustment under any contract.

b. The guaranteed minimum quantity in value of work which will be required under this contract, and
which will be initiated by one or more task orders, shall be calculated based on the average amount per
period [ i.e. maximum dollar value of the contract divided by the number of periods (base period plus all
option periods)] divided by the number of contracts.

The guaranteed minimum quantity for the base period of this contract is 2% of the average amount per
period divided by the number of contracts. For each period thereafter, the minimum guaranteed amount
would be 1% of the average amount per period divided by the number of contracts.

S-36.5 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

1. This provision specifies the procedure for determination of time extensions for unusually severe
weather in accordance with the contract clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION). In
order for the Contracting Officer to award a time extension under this clause, the following conditions
must be satisfied:

a. The weather experienced at the project site during the contract period must be found to be
unusually severe, that is, more severe than the adverse weather anticipated for the project location
during any given month.

b. The unusually severe weather must actually cause a delay to the completion of the project. The
delay must be beyond the control and without the fault or negligence of the Contractor.

2. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute the
base line for monthly weather time evaluations. The Contractor's progress schedule must reflect these
anticipated adverse weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON **01 DAY WORK WEEK

JAN FEB MAR  APR MAY  JUN JUL AUG  SEP OCT NOV DEC
(SEE THIS SECTION'S APPENDIX A)

3. Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the
Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delay days must prevent work on criticial activities for
50 percent or more of the Contractor's scheduled work day. The number of actual adverse weather delay
days shall include days impacted by actual adverse weather (even if adverse weather occurred in
previous month), be calculated chronologically from the first to the last day of each month, and be
recorded as full days. If the number of actual adverse weather delay days exceeds the number of days
anticipated in paragraph 2, above, the Contracting Officer will convert any qualifying delays to calendar
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days, giving full consideration for equivalent fair weather work days, and issue a modification in
accordance with the contract clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION). [ER 415-1-15, 31
Oct 89]

S-36.6 CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of materials with specification
requirements shall be executed in five (5) copies. Each certificate shall be signed by an official
authorized to certify in behalf of the manufacturing company and shall contain the name and address of
the Contractor, the project name and location, and the quantity and date or dates of shipment or delivery
to which the certificates apply. Copies of laboratory test reports submitted with certificates shall contain
the name and address of the testing laboratory and the date or dates of the tests to which the report
applies. Certification shall not be construed as relieving the Contractor from furnishing satisfactory
material, if after tests are performed on selected samples, the material is found not to meet the specific
requirements.

[End of Statement]

S-36.7 IDENTIFICATION OF EMPLOYEES

The Contractor shall be responsible for furnishing to each employee and for requiring each employee
engaged on the work to display such identification as may be approved and directed by the Contracting
Officer. All prescribed identification shall immediately be delivered to the Contracting Officer for
cancellation upon the release of any employee. When required by the Contracting Officer, the
Contractor shall obtain and submit fingerprints of all persons employed or to be employed on the project.

[End of Statement]
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Refer to statement entitled,

in Section 00

APPENDIX A
Muonthly Anticipated Adverse Weather Delays

"Time Extensions for Unusually Severs Weather"
800, Special Contract Requirements
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SECTI ON 01312Q

QUALI TY CONTROL SYSTEM ( QCS)

PART 1 GENERAL

1

1 GENERAL

The Governnent will use the Resident Managenent System for Wndows (RMS) to
assist inits nonitoring and adm nistration of this contract. The
Contractor shall use the Governnent-furni shed Construction Contractor
Modul e of RMS, referred to as QCS, to record, maintain, and submt various
i nfornmati on throughout the contract period. This joint
Government - Contractor use of RM5 and QCS will facilitate electronic
exchange of information and overall nanagenent of the contract. QCS

provi des the neans for the Contractor to input, track, and electronically
share information with the Governnment in the follow ng areas:

Admi ni stration

Fi nances

Quality Control
Submittal Monitoring
Schedul i ng

| mport/ Export of Data

1.1 Applicability

Cs shall be used on the contract as well as all construction task orders.

. 1.2 Cor respondence and El ectroni c Comruni cati ons

For ease and speed of conmunications, both Governnent and Contractor will,
to the maxi num extent feasi bl e, exchange correspondence and ot her docunents
in electronic format. Correspondence, pay requests and ot her docunents
conprising the official contract record shall also be provided in paper
format, with signatures and dates where necessary. Paper docunents will
govern, in the event of discrepancy with the electronic version

.1.3 O her Factors

Particular attention is directed to Contract C ause, "Schedules for
Construction Contracts", Contract O ause, "Paynents", Section 01320,
PRQIECT SCHEDULE, Section 01330, SUBM TTAL PROCEDURES, and Section 01451
CONTRACTOR QUALI TY CONTROL, which have a direct relationship to the
reporting to be acconplished through QCS. Also, there is no separate
paynment for establishing and maintai ning the QCS database; all costs
associ ated therewith shall be included in the task order pricing for the
wor k.
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2 QCS SOFTWARE

QCS is a Wndows-based programthat can be run on a stand-al one personal
conputer or on a network. The Governnent will nake avail able the QCS
software to the Contractor after award of the construction contract. Prior
to the Pre-Construction Conference, the Contractor shall be responsible to
downl oad, install and use the |atest version of the QCS software fromthe
Governnent's RVS | nternet Wbsite,
(http://winrms.usace.arny.nil/contractor's. htn). Upon specific
justification and request by the Contractor, the Governnment can provide QCS
on 3-1/2 inch high-density diskettes or CD-ROM Any program updates of QCS
will be made available to the Contractor via the Government RVS Wbsite as
t hey becone avail abl e.

.3 SYSTEM REQUI REMENTS

The following |isted hardware and software is the m ni mum system
configuration that the Contractor shall have to run QCS:
Har dwar e
| BM conpatible PC with 500 MHz Pentium or higher processor
128+ MB RAM for workstation / 256+ MB RAM for server.
1 GB hard drive disk space for sole use by the QCS system
3-1/2 inch high-density floppy drive.
Conpact Di sk (CD) Reader 8x speed or higher.
SVGA or higher resolution nonitor (1024x768, 256 colors).
Mouse or other pointing device.
W ndows conpatible printer. (Laser printer nust have 4 MB+ of RAM.

Connection to the Internet, nni mum 56k BPS.

Sof t war e
M5 Wndows 98, Mg, NT, or 2000.
Word Processing software conpatible with M5 Wrd 97 or newer.

Latest version of: Netscape Navigator, Mcrosoft Internet Explorer, or
ot her browser that supports HTM. 4.0 or higher.

El ectronic mail (E-mail) MAPI conpati bl e.
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Sof t war e
Virus protection software that is regularly upgraded with all issued
manuf acturer's updat es.

1.4 RELATED | NFORMATI ON
1.4.1 QCS User Guide

After contract award, the Contractor shall download instructions for the
installation and use of QCS fromthe Governnent RVMB Internet Website. In
case of justifiable difficulties, the Government will provide the
Contractor with a CD-ROM containing these instructions.

1.4.2 Contractor Quality Control (CQC) Training

The use of QCS will be discussed with the Contractor's QC System Manager in
the course entitled, "Construction Quality Managenent For Contractors”
(Section 01451).

1.5 CONTRACT DATABASE

Prior to the pre-construction conference, the Governnent will provide the
Contractor with basic contract award data to use for QCS. The Government
will provide data updates to the Contractor as needed, generally by files
attached to E-mail. These updates will generally consist of subnmttal

revi ews, correspondence status, QA comments, and other adnministrative and

QA dat a.

1.6 DATABASE NMAI NTENANCE

The Contractor shall establish, nmaintain, and update data for the contract
in the QCS database throughout the duration of the contract. The Contractor
shal | establish and nmaintain the QCS database at the Contractor's site

of fice. Data updates to the Governnent shall be submitted by E-mail with
file attachnents, e.g., daily reports, schedul e updates, paynent requests.
If permtted by the Contracting Oficer, a data diskette or CD-ROM may be
used instead of E-nmil (see Paragraph DATA SUBM SSI ON VI A COVPUTER DI SKETTE
OR CD-ROM). The (CS database typically shall include current data on the
followi ng itens:

1.6.1 Admi ni stration

1.6.1.1 Contractor |Information
The dat abase shall contain the Contractor's nane, address, tel ephone
nunbers, managenent staff, and other required itens. Wthin 14 cal endar
days of receipt of QCS software fromthe Governnent, the Contractor shall
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2 Subcontractor | nformation

The dat abase shall contain the name, trade, address, phone nunbers, and
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other required information for all subcontractors. A subcontractor nust be
listed separately for each trade to be perforned. Each subcontractor/trade
shal | be assigned a unique Responsibility Code, provided in QCS. Wthin 14
cal endar days of receipt of QCS software fromthe Governnent, the
Contractor shall deliver subcontractor adm nistrative data in electronic
format via E-mail.

.6.1.3 Cor respondence

Al'l Contractor correspondence to the Governnent shall be identified with a
serial nunber. Correspondence initiated by the Contractor's site office
shall be prefixed with "S". Letters initiated by the Contractor's hone
(rmain) office shall be prefixed with "H'. Letters shall be nunbered
starting from0001. (e.g., H 0001 or S-0001). The Governnent's letters to
the Contractor will be prefixed with "C'

.6.1.4 Equi pnent

The Contractor's QCS database shall contain a current |ist of equipnment
pl anned for use or being used on the jobsite, including the nbst recent and
pl anned equi pnent inspection dates.

.6.1.5 Managenent Reporting

QCS includes a nunber of reports that Contractor nmanagenent can use to
track the status of the project. The value of these reports is reflective
of the quality of the data input, and is naintained in the various sections
of QCS. Anpbng these reports are: Progress Payment Request worksheet, QA QC
conmments, Submittal Register Status, Three-Phase |Inspection checklists.

.6.2 Fi nances
.6.2.1 Pay Activity Data

The QCS dat abase shall include a |list of pay activities that the Contractor
shal | develop in conjunction with the construction schedule. The sum of al
pay activities shall be equal to the total contract anmount, including

nodi fications. Pay activities shall be grouped by Contract Line Item Nunber
(CLIN), and the sumof the activities shall equal the ambunt of each CLIN
The total of all CLINs equals the Contract Amount.

.6.2.2 Paynment Requests

Al'l progress paynent requests shall be prepared using QCS. The Contractor
shal | conplete the paynent request worksheet and include it with the
paynment request. The work conpl eted under the task order, neasured as
percent or as specific quantities, shall be updated at |east nonthly.

After the update, the Contractor shall generate a paynent request report
using QCS. The Contractor shall submit the payment requests with supporting
data by E-mail with file attachment(s). If permitted by the Contracting
Oficer, a data diskette nay be used instead of E-mail. A signed paper copy
of the approved paynment request is also required, which shall govern in the
event of discrepancy with the el ectronic version
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1.6.3 Quality Control (QQO

QCS provides a neans to track inplenentation of the 3-phase QC Control
System prepare daily reports, identify and track deficiencies, docunent
progress of work, and support other contractor QC requirenents. The
Contractor shall maintain this data on a daily basis. Entered data will
automatically output to the QCS generated daily report. The Contractor
shal | provide the Governnent a task-specific quality control plan within
the tine required in Section 01451, CONTRACTOR QUALITY CONTROL. Wthin
seven cal endar days of CGovernnent acceptance, the Contractor shall subnmit a
data di skette or CO-ROMreflecting the infornmation contained in the
accepted task-specific quality control Plan: schedule, pay activities,
features of work, submittal register, QC requirenents, and equi pnent |ist.

1.6.3.1 Daily Contractor Quality Control (CQC) Reports.

QCS includes the neans to produce the Daily CQC Report. The Contractor may
use other formats to record basic QC data. However, the Daily CQC Report
generated by QCS shall be the Contractor's official report. Data from any
suppl enental reports by the Contractor shall be summari zed and consol i dated
onto the QCS-generated Daily CQC Report. Daily CQC Reports shall be
submitted as required by Section 01451, CONTRACTOR QUALI TY CONTROL.

Reports shall be submitted electronically to the Government using E-mail or
di skette within 24 hours after the date covered by the report. Use of

ei ther node of subnmittal shall be coordinated with the Government
representative. The Contractor shall also provide the Governnent a signed
printed copy of the daily CQC report.

1.6.3.2 Def i ci ency Tracki ng.

The Contractor shall use QCS to track deficiencies. Deficiencies identified
by the Contractor will be nunerically tracked using QC punch list itens.
The Contractor shall maintain a current log of its QC punch list items in
the QCS dat abase. The Governnment will log the deficiencies it has
identified using its QA punch list items. The Governnent's QA punch |i st
items will be included in its export file to the Contractor. The Contractor
shall regularly update the correction status of both QC and QA punch |i st
itens.

1.6.3.3 Thr ee- Phase Control Meetings

The Contractor shall maintain schedul ed and actual dates and tines of
preparatory and initial control neetings in QCS

1.6.3.4 Acci dent/ Saf ety Tracki ng.

The Governnment will issue safety conmments, directions, or guidance whenever
safety deficiencies are observed. The Governnent's safety comments wll be
included in its export file to the Contractor. The Contractor shal

regul arly update the correction status of the safety comrents. In addition
the Contractor shall utilize QCS to advise the Governnent of any accidents
occurring on the jobsite. This brief supplenental entry is not to be
considered as a substitute for conpletion of mandatory reports, e.g., ENG
Form 3394 and OSHA Form 200.
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1.6.3.5 Feat ures of Wrk

The Contractor shall include a conplete list of the features of work in the
QCS dat abase. A feature of work may be associated with multiple pay
activities. However, each pay activity (see subparagraph "Pay Activity
Dat a" of paragraph "Finances") will only be linked to a single feature of
wor k.

1.6.3.6 QC Requi renents

The Contractor shall develop and maintain a conplete |ist of QC testing,
transferred and installed property, and user training requirenents in QCS
The Contractor shall update all data on these QC requirenents as work
progresses, and shall pronptly provide this information to the Government

via QCS.
1.6.4 Submi ttal Managemnent

The Governnment will provide the initial subnmittal register, ENG Form 4288,
SUBM TTAL REG STER, in electronic format. Thereafter, the Contractor shal
maintain a conplete list of all submttals, including conpletion of al

data colums. Dates on which submittals are received and returned by the
Government will be included in its export file to the Contractor. The
Contractor shall use QCS to track and transmt all submittals. ENG Form
4025, subnittal transmittal form and the submttal register update, ENG
Form 4288, shall be produced using QCS. RV5S will be used to update, store
and exchange submittal registers and transmittals, but will not be used for
storage of actual submittals.

1.6.5 Schedul e

The Contractor shall devel op a construction schedul e consisting of pay
activities, in accordance with Contract C ause "Schedul es for Construction
Contracts", or Section 01320, PRQIECT SCHEDULE, as applicable. This
schedul e shall be input and nmintained in the QCS database either nanually
or by using the Standard Data Exchange Format (SDEF) (see Section 01320
PRQIECT SCHEDULE). The updated schedul e data shall be included with each
pay request submtted by the Contractor

1.6.6 | mport/ Export of Data

QCS includes the ability to export Contractor data to the Governnent and to
i mport submittal register and ot her Government-provided data, and schedul e
dat a usi ng SDEF.

1.7 | MPLEMENTATI ON

Contractor use of QCS as described in the preceding paragraphs is

mandat ory. The Contractor shall ensure that sufficient resources are
available to maintain its QCS database, and to provide the Governnent wth
regul ar dat abase updates. QCS shall be an integral part of the Contractor's
managenent of quality control
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8 DATA SUBM SSI ON VI A COVWUTER DI SKETTE OR CD- ROM

The Governnent-preferred nmethod for Contractor's subm ssion of updates,
paynment requests, correspondence and other data is by E-mail with file
attachment (s). For locations where this is not feasible, the Contracting
Oficer may pernmt use of conputer diskettes or CD-ROM for data transfer
Data on the disks or CDs shall be exported using the QCS built-in export
function. If used, diskettes and CD-ROVs will be subnmitted in accordance
with the follow ng:

.8.1 File Medi um

The Contractor shall submt required data on 3-1/2 inch doubl e-sided

hi gh-density diskettes fornatted to hold 1.44 MB of data, capable of
runni ng under M crosoft Wndows 95 or newer. Alternatively, CD-ROVs may be
used. They shall conformto industry standards used in the United States.
Al data shall be provided in English.

.8.2 D sk or CD- ROM Label s

The Contractor shall affix a pernanent exterior |abel to each diskette and
CD-ROM subm tted. The label shall indicate in English, the QCS file nane,
full contract and task order nunbers, task order name, project |ocation
data date, nane and tel ephone nunmber of person responsible for the data.

.8.3 Fil e Nanes

The Governnent will provide the file names to be used by the Contractor
with the QCS software.

.9 MONTHLY COORDI NATI ON MEETI NG

The Contractor shall update the QCS database each workday. At |east
nonthly, the Contractor shall generate and submit an export file to the
Government with schedul e update and progress paynent request. As required
in Contract Clause "Paynents", at |east one week prior to submttal, the
Contractor shall neet with the Government representative to reviewthe
pl anned progress paynent data subm ssion for errors and om ssions. The
Contractor shall nake all required corrections prior to Government
acceptance of the export file and progress paynent request. Paynent
requests acconpani ed by inconplete or incorrect data submttals will be
returned. The Governnent will not process progress paynents until an
acceptabl e QCS export file is received.

.10 NOTI FI CATI ON OF NONCOWPLI ANCE

The Contracting Officer will notify the Contractor of any detected
nonconpl i ance with the requirenments of this specification. The Contractor
shal |l take imredi ate corrective action after recei pt of such notice. Such
notice, when delivered to the Contractor at the work site, shall be deened
sufficient for the purpose of notification
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PART 2 PRODUCTS (Not Applicabl e)

PART 3 EXECUTI ON ( Not Appl i cabl e)

-- End of Section --
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SECTI ON 01320Q

PRQJECT SCHEDULE

PART 1 GENERAL

1

1 DEFI NI TI ONS

The Project Schedule shall be contract conprehensive, and shall track the
progress of all open task orders in a single network anal ysis system The
Proj ect Schedul e shall be prepared and nai ntained in accordance with the
provi sions of this section

A Construction Schedul e shall be prepared and mai ntained for each task
order. Except as noted bel ow, construction schedules shall be in the form
of a progress chart using ENG Form 2454, Construction Progress Chart.
Construction Progress Charts shall be in accordance with the provisions of
FAR 52.246-15, Schedul es for Construction Contracts.

.2 APPLI CABI LI TY

The requirenents of this section apply to the contract Project Schedul e and
the construction schedul es of all task orders valued at $100, 000 or nore,
and with a duration greater than 120 cal endar days, unless otherw se noted
in the task order. Task orders that do not neet these nmininmuns may use
Progress Charts.

Al references to Project Schedule in this section shall mean the sane as
task order construction schedule for those task orders that exceed the
mnimumecriteria stated above

.3 LEVEL OF DETAIL

The contract Project Schedule shall mninmally include an activity for each
feature of work in each task order. The activities in each task order
shal | be banded.

.4  TASK ORDER DEPENDENCI ES

Where a task order activity(ies) is/are inmpacted by an activity(ies) from
another task order, this interrelationship shall be indicated in the
contract Project Schedul e.

.5 ELECTRONI C SCHEDULE REQUI REMENT

The Project Schedule to be prepared by the Contractor shall be

el ectronically prepared using software capabl e of generating a data file in
the Standard Data Exchange Format (SDEF). The Project Schedul e shal

consi st of a network anal ysis system as described below. |In preparing this
system the scheduling of Construction is the sole responsibility of the
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contractor. The requirement for the systemis included to assure adequate
pl anning in the execution of the work and to assist the Contracting Oficer
i n appraising the reasonabl eness of the proposed schedul e and eval uati ng
progress of the work for the purposes of paynent.

.6 SUBM TTALS

CGovernment acceptance is required for subnittals with a "G' designation
submittals not having a "G' designation are for information only. The
followi ng shall be subnmitted in accordance with Section 01330 SUBM TTAL
PROCEDURES:

SD-01 Preconstruction Submittals
Prelimnary Project Schedule; G
Initial Project Schedule; G
Peri odi ¢ Schedul e Updates; G

Four copies of the schedul es showi ng codes, val ues, categori es,
nunbers, itens, etc., as required

Peri odi ¢ schedul e updates of both project and construction
schedul es shall be submitted nonthly, including schedul es prepared
on ENG Form 2454.

SD- 06 Test Reports

Narrative Report.
Schedul e Reports.

Four copies of the reports showi ng nunbers, descriptions, dates,
float, starts, finishes, durations, sequences, etc., as required.

SD-07 Certificates
Qualifications; G

Docunent ati on showi ng qualifications of personnel preparing
schedul e reports.

7 QUALI FI CATI ONS

The Contractor shall designate an authorized representative who shall be
responsi ble for the preparation of all required project schedule reports.
Thi s person shall have previously created and revi enwed computerized
schedul es using the software selected by the Contractor. Qualifications of
this individual shall be subnmitted to the Contracting Oficer for review
with the Prelimnary Project Schedul e subm ssion
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PART 2 PRODUCTS (Not Applicabl e)

PART 3 EXECUTI ON

3.

1 GENERAL

Pursuant to the Contract C ause, SCHEDULE FOR CONSTRUCTI ON CONTRACTS, a
Proj ect Schedul e as descri bed bel ow shall be prepared. The scheduling of
construction shall be the responsibility of the Contractor. Contractor
managenent personnel shall actively participate in its devel opnent.
Subcontractors and suppliers working on the project shall also contribute
i n devel opi ng and nai ntai ning an accurate Project Schedule. The accepted
Proj ect Schedul e shall be used to neasure the progress of the work, to aid
in evaluating tinme extensions, and to provide the basis of all progress
paynments.

.2 BASI S FOR PAYMENT

The schedul e shall be the basis for neasuring Contractor progress. Lack of
an accepted schedul e or scheduling personnel shall result in an inability
of the Contracting Officer to evaluate Contractor progress for the purposes
of payment. Failure of the Contractor to provide all information, as
specified below, shall result in the disapproval of the entire Project
Schedul e subnission and the inability of the Contracting Oficer to

eval uate Contractor progress for paynment purposes. |In the case where

Proj ect Schedul e revi sions have been directed by the Contracting Oficer
and those revisions have not been included in the Project Schedule, then
the Contracting Officer may hold retainage up to the nmaxi num al |l owed by
contract, each paynent period, until revisions to the Project Schedul e have
been made.

.3 ELECTRONI C PROJECT SCHEDULE

The conputer software systemutilized by the Contractor to produce the
Proj ect Schedul e shall be capable of providing all requirenents of this
specification. Failure of the Contractor to neet the requirenents of this
specification shall result in the disapproval of the schedul e. Manual |y
generated schedules will not be accepted.

The systens noted bel ow are capabl e of generating a file in the Standard
Dat a Exchange Format (SDEF). All electronic data submttals shall be in
SDEF. SDEF information is available fromthe Contracting O ficer

Vendor/ System wi t h SDEF support:

Pri mavera Systens PRI MAVERA PRQIECT PLANNER ( P3)

.3.1 Use of the Critical Path Method

The Critical Path Method (CPM of network cal cul ation shall be used to
generate the Project Schedule. The Contractor shall provide the Project
Schedul e in either the Precedence D agram Method (PDM or the Arrow D agram
Met hod (ADM) .
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3.2 Level of Detail Required

Wth the exception of the prelimnary schedul e subnission, the Project
Schedul e shall include an appropriate |evel of detail. Failure to devel op
or update the Project Schedule or provide data to the Contracting O ficer
at the appropriate level of detail, as specified by the Contracting
Oficer, shall result in the disapproval of the schedule. The Contracting
Oficer will use, but is not limted to, the follow ng conditions to
determ ne the appropriate |evel of detail to be used in the Project
Schedul e.

.3.2.1 Activity Durations

Contractor subm ssions shall follow the direction of the Contracting

O ficer regarding reasonable activity durations. Reasonable durations are
those that allow the progress of activities to be accurately determ ned

bet ween paynent periods (usually less than 2 percent of all non-procurenent
activities' Original Durations shall be greater than 20 days).

.3.2.2 Design and Permt Activities (For Design Build Task Orders)

The Contractor shall integrate design and pernmitting activities, including
necessary conferences and foll ow up actions and desi gn package subm ssion
dates into the schedule. The design schedul e showi ng the sequence of
events involved in carrying out the design tasks within the specific
contract period shall be included in the project schedule. The design
schedul e should be at a detailed | evel of scheduling sufficient to identify
all major tasks including those that control the flow of work. The design
schedul e shall include review and correction periods associated with each
item This should be a forward planning as well as a project-nonitoring
tool. The schedule shall reflect cal endar days and not specific dates for
each activity. |If the design schedule is changed, the Contractor shal
submit a revised schedule reflecting the change wi thin seven cal endar days
of the change.

.3.2.3 Procurenent Activities

Tasks related to the procurenent of |long | ead materials or equi pnent shal
be included as separate activities in the project schedule. Long |ead
materi al s and equi pnent are those materials that have a procurenent cycle
of over 90 days. Exanples of procurenment process activities include, but
are not limted to: submittals, approvals, procurenent, fabrication
delivery, installation, start-up, and testing.

.3.2.4 Gover nment Activities

CGovernment and ot her agency activities that could inpact progress shall be
shown. These activities include, but are not linmted to: approvals,

i nspections, utility tie-in, Governnent Furnished Equi pnent (GFE) and
notice to proceed for phasing requirenents.
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.3.2.5 Responsi bility

Al activities shall be identified in the project schedule by the party
responsi ble to performthe work. Responsibility includes, but is not
limted to, the subcontracting firm contractor work force, or government
agency performng a given task. The responsible party for each activity
shall be identified by the Responsibility Code.

.3.2.6 Wor k Areas

Al activities shall be identified in the project schedule by the work area
in which the activity occurs. Activities shall not be allowed to cover
nore than one work area. The work area of each activity shall be
identified by the Work Area Code.

.3.2.7 Modi fication or C ai m Nunber

Any activity that is added or changed by contract nodification or used to
justify clainmed tine shall be identified by a nmod or claimcode that
changed the activity. Activities shall not belong to nore than one

nodi fication or claimitem The nodification or claimnunber of each
activity shall be identified by the Mod or C ai m Nunber.

.3.2.8 Bid Item

Al activities shall be identified in the project schedule by the
Contract/ Task Order Line Itemto which the activity belongs. An activity
shall not contain work in nore than one line item The line itemfor each
appropriate activity shall be identified by the Bid Item Code.

.3.2.9 Feature of Work

Al activities shall be identified in the project schedule according to the
feature of work to which the activity belongs. Feature of work refers, but
is not limted to a work breakdown structure for the project. The feature
of work for each activity shall be identified by the Feature of W rk Code.

. 3.3 Schedul ed Proj ect Conpletion

The schedule interval shall extend from notice-to-proceed to the contract
conpl etion date

.3.3.1 Project Start Date

The schedul e shall start no earlier than the date that the Notice to
Proceed (NTP) was acknow edged. The Contractor shall include as the first
activity in the project schedule an activity called "Start Project". The
"Start Project" activity shall have: an "ES" constraint, a constraint date
equal to the date that the NTP was acknow edged, and a zero day duration
.3.3.2 Constraint of Last Activity

Conpl etion of the last activity in the schedule shall be constrained by the
contract conpletion date. Calculation on project updates shall be such
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that if the early finish of the last activity falls after the contract
conpletion date, then the float cal culation shall reflect a negative fl oat
on the critical path. The Contractor shall include as the last activity in
the project schedule an activity called "End Project". The "End Project”
activity shall have: an "LF" constraint, a constraint date equal to the
conpletion date for the project, and a zero day duration

.3.3.3 Early Project Conpletion

In the event the project schedul e shows conpletion of the project prior to
the contract conpletion date, the Contractor shall identify those
activities that have been accel erated and/ or those activities that are
scheduled in parallel to support the Contractor's "early" conpletion
Contractor shall specifically address each of the activities noted at every
proj ect schedul e update period to assist the Contracting Oficer in

eval uating the Contractor's ability to actually conplete prior to the
contract period.

.3.4 I nterim Conpl etion Dates

Contractually specified interimconpletion dates shall al so be constrained
to show negative float if the early finish date of the last activity in
that phase falls after the interimconpletion date. The required

conpl etion date of each task order shall be identified as interim

conpl etion dates on the Project Schedul e.

.3.5 Default Progress Data D sal |l owed

Actual Start and Finish dates shall not be autonatically updated by default
nmechani sns that may be included in CPM scheduling software systens. Actua
Start and Finish dates on the CPM schedul e shall match those dates provided
fromContractor Quality Control Reports. Failure of the Contractor to
docunent the Actual Start and Finish dates on the Daily Quality Control
report for every in-progress or conpleted activity and ensure that the data
contained on the Daily Quality Control reports is the sole basis for
schedul e updating shall result in the disapproval of the Contractor's
schedul e and the inability of the Contracting Oficer to evaluate
Contractor progress for paynent purposes.

.3.6 Qut - of - Sequence Progress

Activities that have posted progress w thout predecessors being conpl eted
(Qut - of - Sequence Progress) will be allowed only on a case-by-case
acceptance of the Contracting Oficer. The Contracting Oficer nmay direct
t hat changes in schedule logic be made to correct any or al

out - of - sequence worKk.

.3.7 Ext ended Non-Wrk Peri ods

Desi gnati on of Holidays to account for non-work periods of over 5 days wll
not be allowed. Non-work periods of over 5 days shall be identified by
addition of activities that represent the delays. Mdifications to the

| ogi c of the project schedule shall be nade to Iink those activities that
may have been inpacted by the delays to the newy added delay activities.
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3.3.8 Negati ve Lags

Lag durations contained in the project schedule shall not have a negative
val ue.

3.4 PRQJECT SCHEDULE SUBM SSI ONS

The Contractor shall provide the subm ssions as described below. The data
di sk, reports, and network diagrans required for each subm ssion are
contai ned in paragraph SUBM SSI ON REQUI REMENTS.

3.4.1 Prelimnary Project Schedul e Subm ssion

The Prelimnary Project Schedule, defining the Contractor's planned
operations for the first 90 cal endar days shall be submtted for approval
within 20 cal endar days after Notice to Proceed is acknow edged. The
accepted prelimnary schedul e shall be used for paynent purposes not to
exceed 90 cal endar days after Notice to Proceed.

3.4.2 Initial Project Schedul e Subm ssion

The Initial Project Schedule shall be submitted for acceptance within 60
cal endar days after Notice to Proceed. The schedule shall provide a
reasonabl e sequence of activities, which represent work through the entire
project and shall be at a reasonable |evel of detail

3.4.3 Peri odi ¢ Schedul e Updat es

Based on the result of progress neetings, specified in "Periodic Progress
Meetings," the Contractor shall submit periodic schedul e updates. These
subm ssi ons shall enable the Contracting Officer or to assess Contractor's
progress. |If the Contractor fails or refuses to furnish the information
and project schedule data, which in the judgnment of the Contracting O ficer
or authorized representative, is necessary for verifying the contractor's
progress, the Contractor shall be deened not to have provided an estimte
upon whi ch progress paynent nay be made.

3.4. 4 Standard Activity Coding Dictionary

The Contractor shall submit, with the Initial Project Schedule, a coding
schene that shall be used throughout the project for all activity codes
contained in the schedule. The coding schene submtted shall list the

val ues for each activity code category and translate those values into
proj ect specific designations. For exanple, a Responsibility Code Val ue,
"ELE", nay be identified as "Electrical Subcontractor." Activity code

val ues shall represent the sane infornation throughout the duration of the
contract. Once accepted with the Initial Project Schedul e subm ssion
changes to the activity coding schene nust be accepted by the Contracting
Oficer.

3.5 SUBM SSI ON REQUI REMENTS

The following itens shall be submtted by the Contractor for the initia
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subm ssi on, and every periodic project schedul e update throughout the life
of the project:

.5.1 Dat a Di sks

Two data disks or two sets of data disks containing the project schedul e
shal |l be provided. Data on the disks shall be in the Standard Data
Exchange Format (SDEF), in accordance with ER-1-1-11, PROGRESS, SCHEDULES,
AND NETWORK ANALYSI S SYSTEMS, Appendi x A, Standard Data Exchange For nat
Speci fication (attached at the end of this Project Schedul e specification

.5.1.1 File Medi um

Required data shall be submtted on 3.5-inch disks, formatted to hold 1.44
MB of data, under the MsS-Wndows operating system

.5.1.2 D sk Labe

A permanent exterior |abel shall be affixed to each disk submtted. The

| abel shall indicate the type of schedule (Initial, Update, or Change),
full contract nunber, project nane, project |ocation, data date, name and
t el ephone nunber or person responsi ble for the schedule, and the operating
system and version used to format the disk.

.5.1.3 Fil e Nanme

Each file submtted shall have a nane related to either the schedul e data
date, project name, or contract nunber. The Contractor shall develop a
nam ng convention that will ensure that the nanes of the files subnmtted
are unique. The Contractor shall submt the file nam ng convention to the
Contracting O ficer for approval.

.5.2 Narrative Report

A Narrative Report shall be provided with each update of the project
schedule. This report shall be provided as the basis of the Contractor's
progress paynment request. The Narrative Report shall include: a
description of activities along the critical path(s), a description of
current and antici pated problem areas or delaying factors and their inpact,
and an expl anation of corrective actions taken

.5.3 Accept ed Changes Verification

Only project schedul e changes that have been previously accepted by the
Contracting Oficer shall be included in the schedul e subm ssion. The
Narrative Report shall specifically reference, on an activity by activity
basis, all changes namde since the previous period and relate each change to
docunent ed, accepted schedul e changes.

.5.4 Schedul e Reports
The format for each activity for the schedule reports |isted bel ow shall

contain: Activity Nunbers, Activity Description, Oiginal Duration
Remai ning Duration, Early Start Date, Early Finish Date, Late Start Date,
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Late Finish Date, Total Float. Actual Start and Actual Finish Dates shal
be printed for those activities in progress or conpleted.

.5.4.1 Activity Report

Alist of all activities sorted according to activity nunber and then
sorted according to Early Start Date. For conpleted activities the Actua
Start Date shall be used as the secondary sort.

.5.4.2 Logi ¢ Report

A list of Preceding and Succeeding activities for every activity in
ascendi ng order by activity nunber and then sorted according to Early Start
Date. For conpleted activities the Actual Start Date shall be used as the
secondary sort.

.5.4.3 Total Fl oat Report

Alist of all activities sorted in ascending order of total float.
Activities that have the same amount of total float shall be listed in
ascendi ng order of Early Start Dates.

.5.4.4 Ear ni ngs Report

A conpilation of the Contractor's Total Earnings on the project fromthe
Notice to Proceed until the nbst recent Monthly Progress Meeting. This
report shall reflect the Earnings of specific activities based on the
agreenents made in the field and approved between the Contractor and
Contracting O ficer at the nost recent Monthly Progress Meeting. Provided
that the Contractor has provided a conplete schedul e update, this report
shal | serve as the basis of determ ning Contractor Paynment. Activities
shal |l be grouped by bid itemand sorted by activity nunbers. This report
shall: sumall activities in a bid itemand provide a bid item percent;
and conplete and sumall bid items to provide a total project percent
conplete. The printed report shall contain, for each activity: Activity
Nunber, Activity Description, Oiginal Budgeted Anpbunt, Total Quantity,
Quantity to Date, Percent Conplete (based on cost), Earnings to Date.

.5.5 Net wor k Di agram

The network diagram shall be required on the initial schedul e subm ssion

on nmont hly schedul e update subm ssi ons, whenever any | ogi c changes have
occurred, to include addition or deletion of activities due to

nodi fications to the task order scope, or issuance of new task orders. The
net wor k di agram shall depict and display the order and interdependence of
activities and the sequence in which the work is to be acconplished. The
activity or event nunber, description, duration, and estinmated earned val ue
shal |l be shown on the diagram The Contracting O ficer will use, but is
not limted to, the followi ng conditions to review conpliance with this
par agr aph:

.5.5.1 Cont i nuous Fl ow

Di agrans shall show a continuous flow fromleft to right with no arrows
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fromright to left. The activity or event nunber, description, duration
and estinmated earned val ue shall be shown on the di agram

.5.5.2 Project M| estone Dates

Dat es shall be shown on the diagramfor start of project, any contract
required interimconpletion dates, and contract conpletion dates.

.5.5.3 Critical Path
The critical path shall be clearly shown.
.5.5.4 Bandi ng

Activities shall be grouped to assist in the understanding of the activity
sequence. Typically, this floww Il group activities by work area and/or
responsibility.

.5.5.5 S- Curves

A graph of anticipated earnings (S Curves) show ng cunul ative for the
duration of the project. The vertical scale shall show earni ngs/ percent
conplete from 0% 100% The horizontal scale shall be a time scale show ng
t he cal endar months of the project. Three curves shall be plotted on the
sane graph; the earnings/percent conplete based on early finish dates; the
ear ni ngs/ percent conpl ete based on late finish dates; the actua

ear ni ngs/ percent conplete to date.

.5.5.6 Bar Chart

A bar chart covering the previous nonth's activities and progress, and the
pl anned activities over 3 nonths projected into the future. The chart
shal | al so include actual and antici pated earnings.

.6 PERI ODI C PROGRESS MEETI NGS

Progress neetings to discuss paynent shall include a nonthly onsite neeting
or other regular intervals nutually agreed to at the preconstruction
conference. During this neeting the Contractor shall describe, on an
activity by activity basis, all proposed revisions and adjustnments to the
proj ect schedule required to reflect the current status of the project.

The Contracting Officer will accept activity progress, proposed revisions,
and adj ustnments as appropriate.

.6.1 Meeting Attendance

The Contractor's Project Manager and Schedul er shall attend the regul ar
progress neeting.

.6.2 Updat e Submi ssion Fol |l owi ng Progress Meeting
A conpl ete update of the project schedul e containing all accepted progress,

revi sions, and adjustnments, based on the regul ar progress neeting, shall be
submtted not later than 4 working days after the nonthly progress neeting.
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3.6.3 Progress Meeting Contents
Update information, including Actual Start Dates, Actual Finish Dates,
Remai ni ng Durations, and Cost-to-Date shall be subject to the approval of
the Contracting Officer. The following is a mninmumset of itenms that the

Contractor shall address, on an activity by activity basis, during each
progress neeting.

3.6.3.1 Start and Fi ni sh Dates

The Actual Start and Actual Finish dates for each activity currently
i n-progress or conpleted activities.

3.6.3.2 Ti me Conpl etion

The estimated Remai ning Duration for each activity in-progress. Tine-based
progress cal cul ati ons nmust be based on Renmining Duration for each activity.

3.6.3.3 Cost Conpl etion

The earnings for each activity started. Paynment will be based on earnings
for each in-progress or conpleted activity. Paynent for individua
activities will not be made for work that contains quality defects. A

portion of the overall project anount may be retained based on del ays of
activities.

3.6.3.4 Logi ¢ Changes

Al'l logic changes pertaining to Notice to Proceed on change orders, change
orders to be incorporated into the schedule, contractor proposed changes in
wor k sequence, corrections to schedule |ogic for out-of-sequence progress,

| ag durations, issuance of task orders, and other changes that have been
made pursuant to contract provisions shall be specifically identified and
di scussed.

3.6.3.5 O her Changes

O her changes required due to delays in conpletion of any activity or group
of activities include: 1) delays beyond the Contractor's control, such as
strikes and unusual weather. 2) delays encountered due to subnittals,
CGovernment Activities, deliveries or work stoppages which make re-pl anni ng
the work necessary, and 3) a schedule which does not represent the actua
prosecution and progress of the work.

3.7 REQUESTS FOR Tl ME EXTENSI ONS

In the event the Contractor requests an extension of the task order

conpl etion date, he shall furnish such justification, project schedul e data
and supporting evidence as the Contracting O ficer nmay deem necessary for a
determ nation as to whether or not the Contractor is entitled to an
extension of tine under the provisions of the contract. Subm ssion of

proof of delay, based on revised activity logic, duration, and costs
(updated to the specific date that the delay occurred) is obligatory to any
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accept ance.
. 7.1 Justification of Delay

The project schedule shall clearly display that the Contractor has used, in
full, all the float tine available for the work involved with this request.

The Contracting Officer's determnation as to the nunber of allowabl e days
of task order extension shall be based upon the project schedul e updates
in effect for the tine period in question, and other factual information.
Actual delays that are found to be caused by the Contractor's own acti ons,
which result in the extension of the schedule, will not be a cause for a
tinme extension to the task order conpletion date

. 7.2 Submi ssi on Requi renents

The Contractor shall submit a justification for each request for a change
in the task order conpletion date of under 2 weeks based upon the nost
recent schedul e update at the tinme of the Notice to Proceed or constructive
direction issued for the change. Such a request shall be in accordance
with the requirenents of other appropriate Contract C auses and shal

i ncl ude, as a m ni mum

a. Alist of affected activities, with their associ ated project
schedul e activity nunber.

b. A brief explanation of the causes of the change.
c. An analysis of the overall inpact of the changes proposed.
d. A sub-network of the affected area.

Activities inpacted in each justification for change shall be identified by
a unique activity code contained in the required data file.

. 7.3 Addi tional Subnission Requirenents

For any requested tine extension of over 2 weeks, the Contracting O ficer
may request an interimupdate with revised activities for a specific change
request. The Contractor shall provide this disk within 4 days of the
Contracting Oficer's request.

. 8 DI RECTED CHANGES

If Notice to Proceed (NTP) is issued for changes prior to settlenent of
price and/or tine, the Contractor shall submt proposed schedul e revisions
to the Contracting Oficer within 2 weeks of the NTP being issued. The
proposed revisions to the schedule will be accepted by the Contracting
Oficer prior to inclusion of those changes within the project schedul e.

If the Contractor fails to submt the proposed revisions, the Contracting
Oficer may furnish the Contractor suggested revisions to the project

schedul e. The Contractor shall include these revisions in the project
schedul e until revisions are submtted, and final changes and inpacts have
been negotiated. |If the Contractor has any objections to the revisions

furni shed by the Contracting Officer, the Contractor shall advise the
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Contracting O ficer within 2 weeks of receipt of the revisions. Regardless
of the objections, the Contractor shall continue to update the schedul e
with the Contracting Oficer's revisions until a nutual agreenent in the

revisions is reached. |f the Contractor fails to submt alternative
revisions within 2 weeks of receipt of the Contracting Oficer's proposed
revisions, the Contractor will be deened to have concurred with the

Contracting O ficer's proposed revisions. The proposed revisions will then
be the basis for an equitable adjustnent for performance of the work.

.9 OMNERSHI P OF FLOAT

Fl oat available in the schedule, at any tine, shall not be considered for
t he exclusive use of either the Governnent or the Contractor.

-- End of Section --
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APPENDIX A ER 1-1-11
15 July 03*

STANDARD DATA EXCHANGE FORMAT SPECIFICATION

PART 1- GENERAL

1. Application of This Provision: The Standard Data Exchange Format (SDEF) provides a
nonproprietary protocol to exchange project planning and progress data between scheduling
systems.

2. File Type and Format: The data file shall consist of a 132 character, freed format, “ASCII" file.
Text shall be left-justified and numbers shall be right-justified in each field. Data records must
conform, exactly, to the sequence, column position, maximum length, mandatory values, and field
definitions described below to comply with the SDEF. Unless specifically stated, all numbers shall
be whole numbers. Fields containing numbers shall not be zero filled. All data columns shall be
separated by a single blank column. The file shall not contain blank lines.

3. Usage Notes: Where appropriate, notes regarding proper usage of systems to support the
SDEF have been included in brackets ([ ]). These notes are included to assist users in creating
SDEFcompatible files, given the variety of software systems that support the SDEF.

4. Recommended Systems: Several systems have been tested to determine the accuracy of
importing and exporting SDEF files. For information on the current list of recommended systems
please contact Mr. Brad James at HQUSACE, (202) 761-5541. Although the currently listed
system have been tested other systems may also be acceptable provided those systems
correctly import and export SDEF files.

5. SDEF Checker Program: To verify SDEF files meet the specified guidelines download the
SDEF Checker utility from the winrms website. Go to http://winrms.usace.army.mil, click on the
User Manuals Link to the left and then click on the P3 SDEF Link to the left.

PART 2- SDEF SPECIFICATION

6. SDEF Organization: The SDEF shall consist of the following records provided in the exact
sequence shown below:

* Change in POC information.
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Paragraph Record
Reference Description Remarks

6.a Volume Record Mandatory First Line of File

6.b Project Record Mandatory Second Line of File
6.c Calendar Record(s) Mandatory One Record Minimum
6.d Holiday Record(s) Mandatory if Holidays Used

6.e Activity Record(s) Mandatory Records

6.f Precedence Record(s) : Mandatory for Precedence

6.g Unit Cost Record(s) Mandatory for Unit Costs

6.h Progress Record(s) Mandatory Records

6. File End Record * Mandatory Last Line of Disk/File

6.a. Volume Record: The Volume Record shall be used to control the transfer of data that may not
fit on a single disk. The first line in every file used to store SDEF data shall be the Volume Record.
The Volume Record shall sequentially identify the number of the data transfer disk(s). The Volume
Record shall have the following format:

Column Max. Req.
Description Position Len. Value Type Notes

RECORD IDENTIFIER 1-4 VOLM Fixed Filled
DISK NUMBER 6-7 2 xf Number Right Justified

6.2.(1) The RECORD IDENTIFIER is the first four characters of this record. The required
value for this field shall be “VOLM”. The VOLM record must appear on the first line of the SDEF
data file.

6.a.(2) The DISK NUMBER field shall identify the number of the data disk used to store the
data exchange information. If all data may be contained on a single disk, this field shall contain the
value of “I”. If more disks are required, then the second disk shall contain the value “2”, the third
disk shall be designated with a “3”, and so on. Identifcation of the last data disk is accomplished in
the Reject End Record.

6.b. Project Record: The Project Identifier Record shall contain general project
information. Because more than one SDEF file may be required for data transfer between large
projects, the PROJ record shall be the second line of the first SDEF file transferred. The PROJ record
shall contain information in the following format:




Description

RECORD IDENTIFIER
DATA DATE

PROJECT IDENTIFIER
PROJECT NAME
CONTRACTOR NAME
ARROW OR PRECEDENCE
CONTRACT NUMBER
PROJECT START
PROJECT END

Column
Position

1- 4

6- 12
14-17
19-66
68-103
105-105
107-112
114-120
122-128

Type

Fixed
ddmmmyy
Alpha.
Alpha.
Alpha.
Fixed
Alpha.
ddmmmyy
ddmmmyy

ER 1-1-11
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Notes

Filled
Filled
Left Justified
Left Justified
Left Justified
Filled
Left Justified
Filled
Filled

6.b.(1) The RECORD IDENTIFIER is the first four characters of this record. The required
value for this field shall be “PROJ”. This record shall contain the general project information and

indicates which scheduling method shall be used.

6.b.(2) The DATA DATE is the date of the schedule calculation. The abbreviation
“ddmmmyy” refers to a date format that shall translate a date into two numbers for the day, three

letters for the month, and two numbers for the year. For example, March 1, 1999 shall be translated
into OIMar99. This same convention for date formats shall be used throughout the entire data
format. To ensure that dates are translated consistently, the following abbreviations shall be used for
the three character month code:

Abbreviation Month

JAN
FEB
MAR
APR
MAY
JUN
JUL
AUG
SEP
OCT
NOV
DEC

January
February
March
April

May

June

July
August
September
October
November
December
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6.b.(3) The PROJECT IDENTIFIER is a maximum four character abbreviation for the
schedule. These four characters shall be used to uniquely identify the project and specific update as
agreed upon by Contractor and Contracting Officer. When utilizing scheduling software these four
characters shall be used to select the project. Software manufacturers shall provide information to
users to ensure that data importing programs do not automatically overwrite other schedules with the
same PROJECT IDENTIFIER.

6.b.(4) The PROJECT NAME field shall contain the name and location of the project edited
to fit the space provided. The data appearing here shall appear on scheduling software reports. The
abbreviation “Alpha.” refers to an “Alphanumeric”field value and shall be used throughout the
remainder of this specification.

6.b.(5) The CONTRACTOR NAME field shall contain the Construction Contractor’s name,
edited to fit the space provided.

6.b.(6) The ARROW OR PRECEDENCE field shall indicate which method shall be used for
calculation of the schedule. The value “A” shall signify the Arrow Diagramming Method. The value
“p” shall signify the Precedence Diagramming Method. The ACTIVITY ID field of the Activity
Record shall be interpreted differently depending on the value of this field. The Precedence Record
shall be required if the value of this field is “P”. [Usage note: software systems may not support both
arrow and precedence diagramming. It is recommended that the selection of the type of network be
based on the capabilities of the software used by project partners.]

6.b.(7) The CONTRACT NUMBER field shall contain the contract number for the project.
For example, the construction contract number DACA85-89-C-0001 shall be entered into this field as
“890001”,

6.b.(8) The PROJECT START field shall contain the date that the Contractor acknowledges
the Notice to Proceed (NTP). [Usage note: Software systems may use a project start date to constrain
the first activity of a network. To ensure consistent scheduling calculations across products, it is
recommended that the first activity in the schedule contain an EARLY START constraint and a
software system’s PROJECT START date only be used to report on the project’s start date.]

6.b.(9) The PROJECT END field shall contain the date that the Contractor plans to complete
the work as approved by the Contracting Officer. [Usage note: software systems may use a project
end date to constrain the last activity of a network. To ensure consistent scheduling calculations
across products, it is recommended that the last activity in the schedule contain an EARLY START
constraint and a software system’s PROJECT END date only be used to report on the project’s end
date.]

6.c. Calendar Record: The Calendar Record(s) shall follow the Project Identifier Record in
the first disk of data transferred. A minimum of one Calendar Record shall be required for all data
exchange activity files. The format for the Calendar Record shall be as follows:
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Column  Max. Req.

RECORD IDENTIFIER 1-4 4 CLDR Fixed  Filled

CALENDAR CODE 6-6 1 \ Alpha.  Filled

WORKDAYS 8-14 7 SMTWTFS  Fixed  Filled

CALENDAR DESCRIPTION 16-45 30 Alpha.  Left Justified

6.c.(1) The RECORD IDENTIFIER shall always begin with “CLDR” to identify it as a
Calendar Record. Each Calendar Record used shall have this identification in the first four columns.
[Usage note: Systems contain a variety of calendar options. It is recommended that the least
common denominator of calendar features between the systems be used as the basis for creating the
SDEF file for a given project.]

6.c.(2) The CALENDAR CODE shall be used in the activity records to signify that this
calendar is associated with the activity. [Usage note: Some systems do not allow for alphanumeric
CALENDAR CODES, but only allow positive integers from 1 to 9. It is recommended that only
positive integers be used for the CALENDAR CODE field to support the widest variety of scheduling
systems. ]

6.c.(3) The WORKDAYS field shall contain the work-week pattern selected with “Y”, for
Yes, and “N”, for No. The first character shall be Sunday and the last character Saturday. An
example of a typical five (5) day work-week would be NYYYYYN. A seven (7) day work-week
would be YYYYYYY.

6.c.(4) The CALENDAR DESCRIPTION shall be used to briefly describe the calendar used.

6.d. Holiday Record: The Holiday Record(s) shall follow the Calendar Record(s) in the
first disk of data transferred. There may be calendars without any holidays designated or several
Holiday Records for each Calendar Record(s). The format for the Holiday Record shall be as follows:
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Column Max. Req.

Description Position Len. Value  Type Notes
RECORD IDENTIFIER 1-4 4 HOLI Fixed Filled
CALENDAR CODE 6-6 1 S Alpha. Filled
HOLIDAY DATE 8-14 7 J ddmmmyy Filled
HOLIDAY DATE 16-22 7 - ddmmmyy May be Filled
HOLIDAY DATE 24-30 7 - ddmmmyy May be Filled
HOLIDAY DATE 32-38 7 - ddmmmyy May be Filled
HOLIDAY DATE 40-46 7 - ddmmmyy May be Filled
HOLIDAY DATE 48-54 7 - ddmmmyy May be Filled
HOLIDAY DATE 56-62 7 - ddmmmyy May be Filled
HOLIDAY DATE 64-70 7 - ddmmmyy May be Filled
HOLIDAY DATE 72-78 7 - ddmmmyy May be Filled
HOLIDAY DATE 80-86 7 - ddmmmyy May be Filled
HOLIDAY DATE 88-94 7 - ddmmmyy May be Filled
HOLIDAY DATE 96-102 7 - ddmmmyy May be Filled
HOLIDAY DATE 104-110 7 - ddmmmyy May be Filled
HOLIDAY DATE 112-118 7 - ddmmmyy May be Filled
HOLIDAY DATE 120-126 7 - ddmmmyy May be Filled

6.d.(1) The RECORD IDENTIFIER shall always begin with “HOLI”. Each Holiday Record
used shall have this identification in the first four columns.

6.d.(2) The CALENDAR CODE indicates which work-week calendar the holidays shall be
applied to. More than one HOLI record may be used for a given CALENDAR CODE.

6.d.(3) The HOLIDAY DATE shall contain the date of each individual non-work day.

6.e. Activity Records: Activity Records shall follow any Holiday Record(s). If there are no
Holiday Record(s), then the Activity Records shall follow the Calendar Record(s). There shall be one
Activity Record for every activity in the network. Each activity shall have one record in the following
format:
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Column Max. Req.
RECORD IDENTIFIER 1-4 4 ACTV Fixed Filled
ACTIVITY ID 6-15 ¥ Integer See Comment Below
ACTIVITY DESCR. 17-46 v Alpha. Left Justified
ACTIVITY DURATION 48-50 v Integer Right Justified
CONSTRAINT DATE 52-58 ddmmmyy  May be Filled
CONSTRAINT TYPE 60-61 ES or LF May be Filled
CALENDAR CODE 63-63 V Alpha. Filled
HAMMOCK CODE 65-65 Y, blank  Fixed May be Filled
WORKERS PER DAY 67-69 Integer Right Justified
RESPONSIBILITY CODE 71-74 Alpha. Left Justified
WORK AREA CODE 76-79 Alpha. Left Justified
MOD OR CLAIM NO. 81-86 Alpha. Left Justified
BID ITEM 88-93 Alpha. Left Justified
PHASE OF WORK 95-96 Alpha, Left Justified
CATEGORY OF WORK 98-98 Alpha. May be Filled
FEATURE OF WORK 100-128 Alpha. Left Justified

e = W= N TR SR R

w
L=l

6.e.(1) The RECORD IDENTIFIER for each activity description record must begin with the
four character “ACTV” code. This field shall be used for both the Arrow Diagram Method (ADM)
and Precedence Diagram Method (PDM),

6.e.(2) The ACTIVITY ID consists of coding that shall differ, depending on whether the
ADM or PDM method was selected in the Project Record. If the ADM method was selected then the
field shall be interpreted as two right-justified fields of five (5) integers each. If the PDM method
was selected the field shall be interpreted as one (1) right-justified field of ten (10) integers each.
The maximum activity number allowed under this arrangement is 99999 for ADM and 9999999999
for the PDM method. [Usage note: Many systems allow alphanumeric ACTIVITY IDs. While the
SDEF does not strictly, allow the use of alphanumeric values, users may agree to use the ACTIVITY
ID field to exchange alphanumeric data. It is recommended that the ACTIVITY ID be restricted to
integers when one or more of the systems being used for scheduling allows only integer ACTIVITY
ID values.]

6.¢.(3) The ACTIVITY DESCRIPTION shall be a maximum of 30 characters. Descriptions
must be limited to the space provided.

6.e.(4) The ACTIVITY DURATION contains the estimated original duration for the activity
on the schedule. The duration shall be based upon the work-week designated by the activity’s related
calendar.

6.e.(5) The CONSTRAINT DATE field shall be used to identify a date that the scheduling
system may use to modify float calculations. If there is a date in this field, then there must be a valid
entry in the CONSTRAINT TYPE field.

A-7
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6..(6) The CONSTRAINT TYPE field shall be used to identify the way that the scheduling
system shall use the CONSTRAINT DATE to modify schedule float calculations. If there is a value
in this field, then there must be a valid entry in the CONSTRAINT DATE field. The valid values for
the CONSTRAINT TYPE are as follows:

Code Definition

The CONSTRAINT DATE shall replace an activity’s early start date,
if the early start date is prior to the CONSTRAINT DATE.

The CONSTRAINT DATE shall replace an activity’s late finish date,
if the late finish date is after the CONSTRAINT DATE.

[Usage note: Systems provide a wide variety of constraint types that may not be supported by
other systems. It is recommended that constraint types be restricted to the values above regardless of
the capabilities of the various systems being used for scheduling.]

6.¢.(7) The CALENDAR CODE relates this activity to an appropriate work-week calendar.
The ACTIVITY DURATION must be based on the valid work-week referenced by this CALENDAR
CODE field.

6.e.(8) The HAMMOCK CODE indicates that a particular activity does not have its own
independent duration, but takes its start dates from the start date of the preceding activity (or node)
and takes its finish dates from the finish dates of its succeeding activity (or node). If the value of the
HAMMOCK CODE field is “Y”, then the activity is a hammmock activity.

6.¢.(9) The WORKERS PER DAY shall contain the average number of workers expected to
work on the activity each day the activity is in progress. If this code is required by project scheduling
specifications, values for this data will be right justified. Activities without workers per day shall
have a value of “0”.

6.¢.(10) The RESPONSIBILITY CODE shall identify the subcontractors or major trade
involved with completing the work for the activity. If this code is required by project scheduling
specifications, value for this data will be left justified.

6.e.(11) The WORK AREA CODE shall identify the location of the activity within the
project. If this code is required by project scheduling specifications, value for this data will be left
justified.

6.¢.(12) The MOD OR CLAIM NUMBER shall uniquely identify activities that are added or
changed on a construction contract modification, or activities that justify any claimed time
extensions, If this code is required by project scheduling specifications, value for this data will be left
justified. ‘
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6.e.(13) The BID ITEM shall identify the bid item number associated with each activity. If
this code is required by project scheduling specifications, value for this data will be left justified.

6.¢.(14) The PHASE OF WORK shall identify the timing of a specific activity within the
entire project. If this code is required by project scheduling specifications, value for this data will be
left justified.

6.¢.(15) The CATEGORY OF WORK shall identify the general type of work performed by
every activity. If this code is required by project scheduling specifications, value for this data will be
placed in the field.

6.¢.(16) The FEATURE OF WORK shall identify a very broad designation of the general
type of work that is being accomplished by the activity. If this code is required by project scheduling
specifications, value for this data will be left justified. [Usage note: Many systems require that
FEATURE OF WORK values be placed in several activity code fields. It is recommended that users
review SDEF documentation to determine the correct way to use a given software system to produce
the FEATURE OF WORK code.]

6.f. Precedence Record: The Precedence Record(s) shall follow the Activity Records if a
Precedence Diagram Method schedule (PDM) is identified in the ARROW OR PRECEDENCE field
of the Project Record. The Precedence Record has the following format:

Column Max. Req.

Description Position Len. Value Type Notes

RECORD IDENTIFIER 1-4 4 PRED Fixed Filled

ACTIVITY ID 6-15 10 \/ Integer See Comment Below
PRECEDING ACTIVITY17 -26 10 \ Integer See Comment Below
PREDECESSOR TYPE 28-28 1 \ S,F,C Filled

LAG DURATION 30-33 4 N Integer  Right Justified

6.f.(1) The RECORD IDENTIFIER shall begin with the four characters “PRED” in the first
four columns of the record.

6.f.(2) The ACTIVITY ID identifies the activity whose predecessor shall be specified in this
record.

6.£.(3) The PRECEDING ACTIVITY number is the number of an activity that precedes the
activity noted in the ACTIVITY ID field.

6.f.(4) The PREDECESSOR TYPE field indicates the type of relation that exists between the
chosen pair of activities. Valid PREDECESSOR TYPE fields areas follows:
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Definiti

Start-to-Start relation
Finish-to-Finish relation
Finish-to-Start relation

[Usage note: Some systems provide additional predecessor types that may not be supported
by all other systems. It is recommended that predecessor types be restricted to the values above
regardless of the capabilities of the various systems being used for scheduling.]

6.f.(5) The LAG DURATION field contains the number of days delay between the preceding
and current activity. [Usage note: Some systems allow negative values for the LAG DURATION.
Because these values are not supported by all other systems, it is recommended that values be
restricted to zero and positive integers.]

6.g. Unit Cost Record: The Unit Cost Record shall follow all Precedence Records. If the
schedule utilizes the Arrow Diagram Method, then the Unit Cost Record shall follow any Activity
records. There shall be one Unit Cost Record for every activity that is not a lump sum activity.
[Usage note: (1) It is recommended that users who wish to exchange unit cost data contact SDEF
vendor representatives to determine the ability of the software system to import/export unit cost

information. (2) If the software being used by each member of the project team supports unit cost
data then users may wish to conduct a trial run of the SDEF data exchange with a two or three-
activity network to ensure that unit cost data transfers as expected. If problems are found please
consult vendor representatives for resolution prior to exchange of full project schedules. (3) Unit cost
record data does not, in most systems, result in the correct values being placed in the ACTIVITY
COST and COST TO DATE fields of the Progress (PROG) Record. Users must, at this time,
manually transfer the data from the Unit Cost Record to the Progress Record.

The fields for this record shall take the following format:

Column Max. Req.
Description Position Len. Value Type Notes

RECORD IDENTIFIER 1-4 Fixed Filled

ACTIVITY ID 6-15 Integer See Comment Below
TOTAL QTY 17-29 Format 8.4 Right Justified
COST PER UNIT 31-43 Format 8.4 Right Justified

QTY TO DATE 45-57 Format 8.4 Right Justified
UNIT OF MEASURE 59-61 Alpha. Left Justified

6.2.(1) The RECORD IDENTIFIER shall be identified with the four characters ‘UNIT”
placed in the first four columns of the record.
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6.2.(2) The ACTIVITY ID for each activity shall match the format described in the activity
record. Each activity may have only one Unit Cost Record.

6.2.(3) The TOTAL QTY is the total amount of material to be used in this activity. This
number consists of eight digits, one decimal point and four more digits. An example of a number in
this format is “11111111.1111”, If decimal places are not needed this field shall still contain a
“0000” in columns 25-29. [Usage note: Many systems support a different format for this value
that does not include as many decimal places. It is recommended that users determine their
requirements for significant digits based on the lowest common denominator of the software systems
being used for a given project.]

6.g.(4) The COST PER UNIT is the cost, in dollars and cents, for each unit to be used in this
activity. This number consists of eight digits, one decimal point, and four more digits. An example
of a number in this format is “11111111.1111”. If decimal places are not needed this field shall still
contain a “.0000” in columns 39-43. [Usage note: Many systems support a different format for this
value that does not include as many decimal places. It is recommended that users determine their
requirements for significant digits based on the lowest common denominator of the software systems
being used for a given project.]

6.g.(5) The QTY TO DATE is the quantity of material installed in this activity up to the data
date. This number consists of eight digits, one decimal point, and four more digits. An example of a

number in this format is “11111111.1111”, If decimal places are not needed this field shall still
contain a “.0000” in columns 53-57. [Usage note: Many systems support a different format for this
value that does not include as many decimal places. It is recommended that users determine their
requirements for significant digits based on the lowest common denominator of the software systems
being used for a given project.]

6.g.(6) The UNIT OF MEASURE is an abbreviation that may be used to describe the units
being measured for this activity. Valid values for this field are any meaningful English or metric
unit, except “LS” for Lump Sum. Lump Sum activities are not to have Unit Cost Records.

6.h. Progress Record: Progress Record(s) shall follow all Unit Cost Record(s). If there are
no Unit Cost Record(s), then the Progress Record(s) shall follow all Precedence Records. If the
schedule utilizes the Arrow Diagram Method, then the Progress Record shall follow any Activity
Records. One Progress Record is required for every activity in the Activity Record. The fields for
this Record shall be provided in the following format:
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Column Max. Req.
Description Position Len. Value Type Notes
RECORD IDENTIFIER 1-4 4 PROG Fixed Filled
ACTIVITY ID 6-5 10 v Integer See Comment Below
ACTUAL START DATE 1723 7V ddmmmyy  Filled if Started
ACTUAL FINISH DATE 25-31 7 v ddmmmyy Filled if Finished
REMAINING DURATION 33-35 3 V Integer Right Justified
ACTIVITY COST 37-48 12 v Format 9.2 Right Justified
COST TO DATE 50-61 12 Format 9.2 Right Justitied
STORED MATERIAL 63-74 12 4 Format 9.2  Right Justified
EARLY START DATE 76-82 17 v ddmmmyy Filled if Not Started
EARLY FINISH DATE 84-90 7 ddmmmyy  Filled if Not Finished
LATE START DATE 92-98 7 3 ddmmmyy Filled if Not Started
LATE FINISH DATE 100-1067 V ddmmmyy Filled if Not Finished
FLOAT SIGN 108-1081 +,- Fixed Filled if Not Finished
TOTAL FLOAT 110-1123 v Integer R. Just. if Not Finished

6.h.(1) The RECORD IDENTIFIER shall begin with the four characters “PROG” in the first
four columns of the record.

6.h.(2) The ACTIVITY ID for each activity for which progress has been posted shall match
the format described in the Activity Record.

6.h.(3) An ACTUAL START DATE is required for all in-progress activities. The ACTUAL
START DATE shall be the same as, or later than, the PROJECT START date contained in the
Project Record. The ACTUAL START DATE shall also be the same as, or prior to, the DATA
DATE contained in the Project Record. If there is an ACTUAL START DATE for an activity that
there must also be a REMAINING DURATION, and the values for the EARLY START DATE and
LATE START DATE are blank. [Usage note: Some systems allow default values for ACTUAL
START DATE if the date is not entered by the user. Because the failure to include a start date for
activities may result in different schedule calculations, it is recommended that the ACTUAL START
DATE be required for all activities in progress.]

6.h.(4) An ACTUAL FINISH DATE is required for all completed activities. If the
REMAINING DURATION of an activity is zero, then there must be an ACTUAL FINISH DATE. If
there is an ACTUAL FINISH DATE, then values for the EARLY START DATE, LATE START
DATE, EARLY FINISH DATE, LATE FINISH DATE, FLOAT SIGN, and TOTAL FLOAT shall be
blank. [Usage note: Some systems allow default values for ACTUAL FINISH DATE if the date is not
entered by the user. Because the failure to include a finish date for activities may result in different
schedule calculations, it is recommended that the ACTUAL FINISH DATE be required for all
activities in progress.]
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6.h.(5)AREMAININ G DURATION is required for all activities. Activities that have not
started shall have a remaining duration equal to their original duration. Activities completed based
on time, shall have a zero (0) REMAINING DURATION. [Usage note: Systems have a variety of
“short-cut” methods to determine the REMAINING DURATION value. It is recommended that users
actually consider the time required to complete the remaining work on a given task, rather than allow
a system to calculate the remaining duration based on the amount of work that has already been
accomplished.]

6.h.(6) The ACTIVITY COST contains the estimated earned value of the work to be
accomplished in the activity. An example of a number in this format is “1111111 11.11". If decimal
places are not needed this field shall still contain a “.00” in the last three columns of this field.
[Usage note: Users should inquire of software vendors if the user needs to add a zero in the data field
to produce the default value “0.00”.]

6.h.(7) The COST TO DATE contains the earned value for the activity. If there is an
ACTUAL START DATE, then there must also be some value for COST TO DATE. An example of
a number in this format is “111111111.11”. If decimal places are not needed, this field shall still
contain a “.00” in the last three columns of this field. The COST TO DATE is not tied to
REMAINING DURATION. For example, if the REMAINING DURATION is “0”, the COST TO
DATE may only be 95% of the ACTIVITY COST. This difference may be used to reflect 5%
retainage for punch list items. [Usage note: Systems implement cost information in different ways.
It is recommended that users carefully review SDEF documentation and test results to determine how
to ensure that SDEF data is exported correctly.]

6.h.(8) The STORED MATERIAL field contains the value of the material that the
Contractor has paid for and is on site or in secure storage areas that is a portion of the COST TO
DATE. An example of a number in this format is “111111111.117. If decimal places are not needed,
this field shall still contain a “.00” in the last three columns of this field. [Usage note: Systems
implement the stored materials field in a variety of ways. Many systems do not enforce STORED
MATERIAL + COST TO DATE < ACTIVITY COST. To avoid potential confusion between
systems, it is recommended that new activities be added to a schedule to reflect the cost of large
equipment procurement rather than use the STORED MATERIALS field. ]

6.h.(9) The EARLY START DATE indicates the earliest date possible that an activity can
start as calculated by a CPM scheduling system or other Contracting Officer approved planning
method. If the progress record for an activity contains an ACTUAL START DATE, then this field
shall be blank.

6.h.(10) The EARLY FINISH DATE indicates the earliest date possible that an activity can
finish as calculated by a CPM scheduling system or other Contracting Officer approved planning
method. If the progress record for an activity contains an ACTUAL FINISH DATE, then this field
shall be blank.

6.h.(11) The LATE START DATE indicates the latest date that an activity can begin as
calculated by a CPM scheduling system or other Contracting Officer approved planning method. If
the progress record for an activity contains an ACTUAL START DATE, then this field shall be
blank.
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6.h.(12) The LATE FINISH DATE indicates the latest date that an activity can finish as
calculated by a CPM scheduling system or other Contracting Officer approved planning method. If
the progress record for an activity contains an ACTUAL FINISH DATE, then this field shall be
blank.

6.h.(13) The FLOAT SIGN indicates whether the float time calculated using a CPM
scheduling system or other Contracting Officer approved planning method, is positive or negative in
nature. If the progress record for an activity contains an ACTUAL FINISH DATE, then this field
shall be blank. In the case of zero float this field shall be blank.

6.h.(14) The TOTAL FLOAT indicates the total float time. In the Precedence Diagram
Method (PDM), the total float is the difference between the early and late start or finish dates. In the
Arrow Diagram Method (ADM), the total float is equal to the late event time at the end of the
activity, minus the sum of the early event time at the start of the activity plus the duration of the
activity.

6.i. Project End Record: The Project End Record shall be used to identify that the data file
is completed. If the ASCII End of File character is encountered, then data import programs shall use
that character to infer that the data continues on the next disk. The user shall then be prompted for
the next disk number, based on the VOLM record data. The Project End Record shall be the last
record of the entire data file, and shall have the following format:

Column Max. Req.
Description PositionLen. Value Type Notes

RECORD IDENTIFIER 1-3 END  Fixed Filled

6.i.(1) The RECORD IDENTIFIER for the Project End Record shall be “END”. Data
contained in the data exchange file that occurs after this record shall not be used.
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SECTI ON 01330

SUBM TTAL PROCEDURES

PART 1 GENERAL
1.1 SUBM TTAL | DENTI FI CATI ON
Submittals required are identified by SD nunbers and titles as foll ows:
SD-01 Preconstruction Submttals

Proj ect Schedul e.

Submi ttal Register.

Safety Pl an

Construction Quality Control Plan
Envi ronmental Control Pl an

Wast e Managenent Pl an.

SD- 02 Shop Drawi ngs

Drawi ngs, diagrans and schedul es specifically prepared to illustrate
sone portion of the work.

Di agrans and instructions froma manufacturer or fabricator for use in
produci ng the product and as aids to the contractor for integrating the
product or systeminto the project.

Drawi ngs prepared by or for the contractor to show how nultiple systens
and interdisciplinary work will be coordinated.

SD- 03 Product Data

Catalog cuts, illustrations, schedul es, diagrans, perfornmance charts,

i nstructions and brochures illustrating size, physical appearance and
other characteristics of naterials or equipnent for sone portion of the
wor k.

Sanpl es of warranty | anguage when the contract requires extended
product warranties.

SD- 04 Sanpl es

Physi cal exanples of materials, equipnent or workmanship that
illustrate functional and aesthetic characteristics of materials or
product and establish standards by which the work can be judged.

Col or sanples fromthe manufacturer's standard line (or custom col or
sanples if specified) to be used in selecting or approving colors for
t he project.

Fi el d sanpl es and nock-ups constructed on the project site to establish
standards by which the ensuing work can be judged. |ncludes assenblies
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or portions of assenblies which are to be incorporated into the project
and those which will be renpved at the conclusion of the work.

SD- 05 Design Data

Cal cul ations, m x designs, anal yses and other data pertaining to a part
of the work.

SD- 06 Test Reports

Report signed by an authorized official of testing |laboratory that a
mat eri al, product or systemidentical to the material, product or
systemto be provided has been tested in accord with the specified
requi renents. (Testing nust have been within three years of date of
contract award for the project, unless otherw se specified.)

Report which includes findings of a test required to be performed by
the contractor on an actual portion of the work or prototype prepared
for the project before shipnent to the job site.

Report which includes findings of a test made at the job site or on a
sanple taken fromthe job site, on portion of work during or after
installation.

I nvestigation reports.

Final testing and acceptance reports.

SD-07 Certificates

Statenents signed by a responsible official of the conmpany that

manuf actured a product, systemor material attesting that product,
systemor material neets the specified requirenents. Mist be dated
after award of the project contract, clearly nane the project and
identify the product, systemor nmaterial being certified, including the
specified required being net.

Docunentation required of the Contractor, or of a supplier, installer
or subcontractor through the contractor, the purpose of which is to
verify the orderly progression of a portion of the work by docunenting
procedures, acceptability of nmethods or personnel qualifications.

SD- 08 Manufacturer's Instructions

Preprinted nmaterial describing installation of a product, system or
material, including, but not linted to, special notices, Mterial
Saf ety Data Sheets (MSDS) concerning i npedances, hazards and safety
precauti ons.

SD- 09 Manufacturer's Field Reports

Docunentation of the testing and verification actions taken by the
manuf acturer's representative to confirmconpliance with the

manuf acturer's standards or instructions.

Factory test reports.

SD-10 Operation and Mai ntenance Data
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Data intended to be incorporated in operations and nmi nt enance nanual s.
SD- 11 d oseout Subnittals

Docunentation to record conpliance with technical or adnministrative
requirenents or to establish an adninistrative nechani sm

As-built draw ngs.

As-built record of equipnent and naterials.

Fi nal Approved Shop Draw ngs.

Real Property Equi pnent List.

Warranty Managenent Pl an.

Warranty Tags.

Mechani cal Testing, Adjusting, Balancing, and Comm ssioni ng Report.
Qperation and Mai ntenance Manual s.

Fi nal C ean-up List.

2 SUBM TTAL CLASSI FI CATI ON

Submittals are classified as foll ows:

2.1 Gover nment Approved

CGovernmental approval is required for extensions of design, critical

mat eri al s, deviations, equipnent whose conpatibility with the entire system
nust be checked, and other items as designated by the Contracting O ficer.
Wthin the terns of the Contract O ause entitled "Specifications and

Drawi ngs for Construction,"” they are considered to be "shop drawings." The
Contractor shall provide the Government with six(6) copies of all

CGover nment Approved/ Accepted construction submttals.

. 2.2 Information Only

Al submittals not requiring Governnment approval will be for information
only. They are not considered to be "shop drawi ngs" within the terns of
the Contract Clause referred to above. The Contractor shall provide the

Government with four (4) copies of all Information Only submttal.

.3  APPROVED SUBM TTALS

The Contracting O ficer's approval of submittals shall not be construed as
a conplete check, but will indicate only that the general nethod of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any

error which nay exist, as the Contractor under the CQC requirenents of this
contract is responsible for dinensions, the design of adequate connections
and details, and the satisfactory construction of all work. After

subm ttal s have been approved by the Contracting O ficer, no resubmttal
for the purpose of substituting materials or equiprment will be considered
unl ess acconpani ed by an expl anation of why a substitution is necessary.

.4 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the Contracting
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Oficer and pronptly furnish a corrected submttal in the formand nunber
of copies specified for the initial submttal. |[If the Contractor considers
any correction indicated on the submttals to constitute a change to the
contract, a notice in accordance with the Contract C ause "Changes" shal

be given pronptly to the Contracting Oficer

.5  WTHHOLDI NG OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approval s have not been obtained and/or conplete, satisfactory "FI O
submi ttal s have not been received by the Government.

. 6 GOVERNMVENT RESPONSI Bl LI TY (For Design Build Task O der)
.6.1 Ext ensi ons of Design

Government review is required for extensions of design construction
submittals used to define contract conformty, and for deviation fromthe
conpl eted design. Revieww ||l be only for conformance with the contract
requirenents. Included are only those construction subnittals for which
t he Desi gner of Record design docunments do not include enough detail to
ascertain contract conpliance. Governnent reviewis not required for

ext ensi ons of design such as structural steel or reinforcenment shop

dr awi ngs.

.6.2 Gover nnment Accept ed/ Approved Submittals

The Contracting O ficer's conformance revi ew or approval of submittals
shal |l not be construed as a conplete check, but will indicate only that the
desi gn, general nethod of construction, materials, detailing and ot her

i nfornati on appear to nmeet the Solicitation and Accepted Proposal
Government review or approval will not relieve the Contractor of the
responsibility for any errors that may exist. The Contractor, under the
Desi gn and CQC requirements of this contract, is responsible for the

desi gn, dinmensions, all design extensions, such as the design of adequate
connections and details, etc., and the satisfactory construction of al
work. After submittals have been reviewed for confornmance or
accept ed/ approved, as applicable, by the Contracting O ficer, no
resubnmittal for the purpose of substituting naterials or equipnent will be
consi dered unl ess acconpani ed by an expl anati on of why a substitution is
necessary.

.7 CONTRACTOR RESPONSI BI LI TY (For Design Build Task O der)
. 7.1 Desi gner of Record

The Desi gner of Record shall approve all extensions of design, critica
materials, any deviations fromthe solicitation, the accepted proposal, the
conpl et ed desi gn, equi pment whose conpatibility with the entire system nust
be checked, and other itens as designated by the Contracting O ficer

Wthin the terns of the Contract O ause entitled "Specifications and

Drawi ngs for Construction", these are considered to be "shop draw ngs".

The Governnent nmmy review Designer of Record approved subnmittals for
conformance to the Solicitation and Accepted Proposal. The Government will
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review all submittals designated as deviating fromthe Solicitation or
Accept ed Proposal, as described bel ow.

. 7.2 Di sapproved Submittals

The Contractor shall make all corrections required by the Contracting

O ficer, obtain the Designer of Record's approval, when applicable, and
promptly furnish a corrected submttal in the formand nunber of copies
specified for the initial submttal. Any "infornmation only" submttal
found to contain errors or unapproved deviations fromthe Solicitation or
Accept ed Proposal shall be resubnitted as one requiring "approval" action,
requiring both Designer of Record and Governnent acceptance/approval. |If
the Contractor considers any correction indicated by the Government on the
submittals to constitute a change to the contract, it shall pronptly
provide a notice in accordance with the Contract C ause "Changes" to the
Contracting O ficer.

.8  WTHHOLDI NG OF PAYMENT (For Design Build Task Order)

No paynent for materials incorporated in the work will be made if all

requi red Designer of Record or Governnment acceptances/approvals have not
been obtained. No paynment will be made for any materials incorporated into
the work for any confornmance review submittals or information only
submttals found to contain errors or deviations fromthe Solicitation or
Accept ed Proposal .

.9 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for infornmation only. The
followi ng shall be subnitted in accordance with this Section.

SD-01 Preconstruction Submittal s

Submittal Register (ENG Form 4288); G
Mont hl y updates (ENG form 4288)

Four copies of the conpl eted ENG Form 4288.

Two copies of the nonthly update as specified shall be subnitted
together with the nmonthly progress paynment requests.

PART 2 PRODUCTS (Not Applicabl e)

PART 3 EXECUTI ON

3.

1 GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting O ficer may request submittals in addition to those

speci fi ed when deened necessary to adequately describe the work covered in
the respective sections. Units of weights and neasures used on all
submittals shall be the same as those used in the contract drawi ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready
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determ nati on of conpliance with contract requirenents. Prior to
submittal, all itens shall be checked and approved by the Contractor's
Quality Control (CQC) representative and each item shall be stamped,

signed, and dated by the CQC representative indicating action taken
Proposed devi ations fromthe contract requirenents shall be clearly
identified. Submittals shall include items such as: Contractor's,

manuf acturer's, or fabricator's draw ngs; descriptive literature including
(but not limted to) catal og cuts, diagrans, operating charts or curves;
test reports; test cylinders; sanples; O&M nanuals (including parts list);
certifications; warranties; and other such required subnmttals. Submttals
requi ri ng Government approval shall be schedul ed and nade prior to the
acquisition of the material or equi pment covered thereby. Sanples
remai ni ng upon conpl etion of the work shall be picked up and di sposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
conpliance with existing | aws and regul ati ons.

1.1 Design Submittals

The Contractor shall provide design submittals in accordance with Section
01012 entitled "DESI GN AFTER AWARD"

.2 SUBM TTAL REGQ STER

At the end of this section is one set of Submittal Forms listing itens of
equi pnrent and materials for which submittals are required by the
specifications; this list may not be all inclusive and additiona
submittals may be required. The Contractor shall use the

gover nment - provi ded software, QCS (see Section 01312), to create the ENG
Form 4288. The Contractor is responsible for conpleting the col ums

| abel ed: Activity Nunber, Transmittal Nunber, and Contract Schedul e Dates
on the submttal resister form The conpleted Submittal Resister shall be
submitted to the Contracting Officer for approval within 30 cal endar days
after Notice to Proceed. The subnmit dates and need dates in the submtta
regi ster shall be coordinated with the dates in the Contractor's progress
schedul e. Updates to the Subnittal Resister show ng the Contractor
action codes and actual subnmittal dates with Governnent action codes and
action dates shall be subnmitted monthly together with the nmonthly paynent
request, or until all submittals have been satisfactory conpleted. Wen
the progress schedule is revised, the subnmttal register shall also be
revi sed and both resubmitted for approval. The approval submittal register
will serve as a scheduling docunment for submttals and will be used to
control submittal actions throughout the contract period.

.3 SUBM TTAL REGQ STER ( ENG FORM 4288) (For Design Build Task O der)

The Designers of Record shall develop a conplete list of submittals
required during the design and constructi on phases of the contract. The
Contractor shall develop a Submttal Register, ENG Form 4288, fromthis
list, including any other submttals that may be required by other parts of
the contract. The Contractor shall use the governnent-provided software,
QCS (see Section 01312), to create the ENG Form 4288. The conpl eted
Submittal Register shall be submitted to the Contracting O ficer for
approval within 15 cal endar days after Notice to Proceed with the design
phase. The submt dates and need dates in the submttal register shall be
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coordinated with the dates in the Contractor's progress schedule. Updates
to the submittal register showi ng the Contractor action codes and actua
subm ttal dates with Government action codes and action dates shall be
submtted nonthly together with the nonthly payment request, or until al
subm ttals have been satisfactorily conpleted. Wen the progress schedul e
is revised, the submttal register shall also be revised and both
resubnmitted for approval. The approved submittal register will serve as a
schedul i ng docunent for submittals and will be used to control submttal
actions throughout the contract period.

.4 SCHEDULI NG

Submittals covering conponent itens formng a systemor itens that are
interrelated shall be scheduled to be coordi nated and submitted
concurrently. Certifications to be submtted with the pertinent draw ngs
shal |l be so schedul ed. Adequate tine (a mninmumof 30 cal endar days
exclusive of mailing tinme) shall be allowed and shown on the register for
revi ew and approval. No delay damages or tine extensions will be all owed
for tine lost in incorrect, inconplete and/or |late submttals. An
addi ti onal 15 cal endar days shall be all owed and shown on the register for
revi ew and approval of submittals for food service equipnment, fire
sprinkler and fire alarmsystens, and refrigerati on and HVAC control

syst ens.

.5  TRANSM TTAL FORM (ENG FORM 4025)

The sanple transmittal form (ENG Form 4025) attached to this section shal
be used for submtting both Governnent approved and information only

subm ttals in accordance with the instructions on the reverse side of the
form These forms will be furnished to the Contractor. This formshall be
properly conpleted by filling out all the headi ng bl ank spaces and
identifying each itemsubmtted. Special care shall be exercised to ensure
proper listing of the specification paragraph and/or sheet nunber of the
contract drawi ngs pertinent to the data submtted for each item

. 5.1 USE

A transmittal form (ENG Form 4025) shall be used for submtting both
Government approved and information only submittals. The Contractor shal
use the governnent provided software, QCS (see Section 01312), to create
the Eng Form 4025. A separate transmittal formshall be used for each
specification section. This formshall be properly completed by filling
out all the heading bl ank spaces and identifying each item submtted.
Speci al care shall be exercised to ensure proper listing of the

speci fication paragraph and/or sheet number the contract draw ngs pertinent
to the date submitted or each item

.5.2 NUMBERI NG

Transmittals shall be nunbered. The transnmittal nunber shall consist of 2
parts, the specification nunber and the sequence nunmber, e.g. 01330-001
Each specification section shall begin with the sequence nunber, 001
Resubnittals shall be identified by a deci mal nunber appended to the
original transmttal nunmber, e.g. 01330-001.1, shall identify resubnittals.
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6 SUBM TTAL PROCEDURE

Submittals shall be nmade as foll ows:

.6.1 Pr ocedur es

The Contractor shall establish procedures for purchasing materials and

equi pment, subcontracting, and processing of shop draw ngs, outlining the
responsibilities at each level to insure that adequate revi ew and approval,
tinmely delivery, verification of procedures and proper storage are
provided. Delays in the review and approval process shall not be given
consideration for a tine extension or additional cost, when such delays are
the result of the Contractor's late submittal or failure to provide proper
submittals; or nmake corrections in conpliance with the contract docunents
or the Contracting Officer's conments; or provide a resubmttal because if
an unacceptabl e original submttal

Submittals to the Contracting Officer are required in the nunber of copies
identified in paragraphs 3.7 and 3.8 and shall be subnmitted to:

U S. Arny Corps of Engineer District, Honolulu
Fort Shafter Resident Ofice

Bl dg 230

Fort Shafter, Hawaii 96858-5440

.6.2 Devi ati ons

a. For submittals which include proposed deviations requested by the
Contractor, the columm "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any devi ati ons and
annot ate such deviations on the submittal. The Governnent reserves the
right to rescind inadvertent approval of submittals containing unnoted
devi ati ons.

b. In cases where "trade nanes or equal" are used in the plans and/or
Techni cal Specifications, any "equal" substitution by the Contractor is
considered a variance and will require the Governnent's approval. Approval
action by the Contracting Oficer will not relieve the Contractor of his
quality control responsibility and conpliance with the contract, except for
t hose specific portions of the submittal which clearly highlight the
departures fromthe contract, and which are brought to the attention of the
Government. The Contractor shall be responsible for all corrective
actions, when submittals containing provisions of non-conpliance with the
contract are not specifically brought to the Governnent's attention. Any
associ ated cost or time |oss fromsuch corrective actions shall not be nade
subj ect to a clai magainst the Governnent.

c. Variations fromthe contract requirements nay require an appropriate
contract nodification prior to acceptance by the Government; however, such
pendi ng action shall not be a basis of claimfor tinme or additional cost
agai nst the Governnent, since the Contractor still has the option to comply
with the original contract requirenents. |If the variation is of a mnor
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nature and does not affect a change in cost or tine of performance, a
nodi fication nmay not be issued. Al variations shall neet the standards
set by the contract docunents.

.7 COCORDI NATI ON OF LAYQUTS

The Contractor Quality Control (CQC) organization is responsible for

i nsuring that the shop drawi ngs and subnittals of the different trades are
coordi nated in order that space conflicts during installation/construction
of nmechanical, electrical, architectural, civil, structural and other itens
of work are avoided. The Contractor shall be required to prepare/devel op
coordi nated working | ayout drawi ngs prior to commencenent of any feature of
work, at any contractor tier, unless otherwi se directed by the Contracting
Oficer. These layout drawi ngs shall be reviewed and certified by the CQC
organi zation prior to the start of work in any area. The CQC shall insure
that |ayout drawings indicate all necessary features of work, providing for
a coordinated arrangenent of the various installations, giving ful

consi deration for access to installed equipnent/systens and the future

mai nt enance of these itens. Interference between equi pmrent and systens or
construction materials which cannot be resol ved between Contractor and
subcontracting tiers shall be resolved by the Contracting O ficer at no
additional cost to the Governnment, if it is determ ned that adequate space
was avail able and installations could have been accomopdated within the
desi gnat ed construction area through properly coordinated | ayout draw ngs.
One (1) CQC certified copy of all layout draw ngs shall be available for
Government's review five (5) working days prior to schedul ed comencenent
of the work. Subm ssion shall be nade upon Governnent's request.

. 8 CONTRCL OF SUBM TTALS

The Contractor shall carefully control his procurement operations to ensure
t hat each individual submittal is nade on or before the Contractor
schedul ed submittal date shown on the approved "Subnittal Register."

.8.1 Mont hly Updates of Submittal Register

Mont hly updates of the initially accepted Submttal Registers, ENG Form
4288, shall be submitted in duplicate at the time the nonthly progress
paynment is requested and be current to within one (1) week of the date of
subm ssion. When a nonthly payment is not being requested, the update
shall be submtted on the 15th of each nonth or the workday closest to the
15th. If the Contractor fails to provide the Governnent acceptable initial
submittal registers or nonthly updates within the specified tine franes,
the Governnment nmmy issue a stop work order and/or withhold a portion of
pendi ng progress paynents due to non-performance. Any resulting cost or
tinme loss to the Contractor due to such Governnent action shall not be
subject to a claimfor the tine extensions, additional cost or for damages
by the Contractor. Furnishing of the submttal registers by the Contractor
and subsequent revi ew acceptance by the Governnent do not relieve the
Contractor of the obligation to conply with all of the contract subnitta
requi renents; for exanple, even if a required submttal was not originally
listed on the initial register accepted by the Governnment, the Contractor
will still be responsible for providing such submttal in accordance with
the contract. The followi ng shall be provided on the nonthly updates to
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the initially accepted schedul e:

a. Activity No., Transmttal No., and entries under other colums, as
appropri ate.

b. Distinguish those submittals which are VARI ANCES, as appropriate.

c. Furnish a separate LISTING of required SUBM TTALS, together with
the Governnent's revi ew comments, and appropriate Contractor's status
report on pending resubmttal actions.

d. Furnish a separate LISTING of SUBM TTALS provi ded by the Contractor
to the Governnent; and anot her separate LISTING of SUBM TTALS returned

by the Governnent to the Contractor, for the particular nonth the
update is furnished.

9 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of submttals requiring Government approval, the

submittals will be identified as having received approval by being so
stanped and dated. 3 copies of the submittal will be retained by the
Contracting O ficer and 1 copy of the subnmittal will be returned to the
Contractor.

.10 GOVERNMENT ACCEPTED/ APPROVED SUBM TTALS (For Design Build Task Order)

Upon conpl etion of review of submttals requiring Government approval, the
submittals will be identified as having received approval by being so
stanped and dated. The Contracting O ficer will retain four (4) copies of
the submttal and two (2) copies of the subnittal will be returned to the
Contractor. |f the Governnent performs a confornmance revi ew of other

Desi gner of Record approved submittals, the subnmittals will be so
identified and returned, as described above.

11 | NFORVATI ON ONLY SUBM TTALS

Submittals provided For Information Only (FIO to the Government shall be
submitted in three (3) copies, including resubmttals. Normally submittals
for information only will not be returned. Approval of the Contracting
Oficer is not required on information only subnmttals. The Gover nnent
reserves the right to require the Contractor to resubnit any item found not
to conply with the contract. This does not relieve the Contractor fromthe
obligation to furnish material conforming to the plans and specifications;
will not prevent the Contracting O ficer fromrequiring renoval and

repl acenent of nonconforming material incorporated in the work; and does
not relieve the Contractor of the requirenent to furnish sanples for
testing by the Government |aboratory or for check testing by the Governnent
in those instances where the technical specifications so prescribe.

.12 STAVPS

Stanps used by the Contractor on the submittal data to certify that the
submi ttal neets contract requirenents shall be simlar to the follow ng:
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CONTRACTOR

(Fi rm Nane)

|

|

|

|

|

|
1 hereby certify that the (material) (equipnent) (article) |
shown and nmarked in this submttal and proposed to be incorporated in |
Contract No. (DACA83- - - ), is in conpliance with the contract |
drawi ngs and specifications, can be installed in the allocated spaces, |
and is approved for use. |
|

|

|

|

|

|

|

|

|

S| GNATURE:

TI TLE:

DATE:

-- End O Section --
3.13 STAMPS (For Design Build Task Order)

Stanps used by the Contractor on the submittal data to certify that the
submi ttal neets contract requirenents shall be simlar to the follow ng:

CONTRACTOR

(Fi rm Nane)

Approved

attached sheets(s).

S| GNATURE:

|

|

|

|

|

|

|

|

|

| _ Approved with corrections as noted on subnittal data and/or
|

|

|

|

|

|

| TITLE: (DESI GNER OF RECORD)
|

|

DATE:
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SECTI ON 01415

METRI C MEASUREMENTS

1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SCCI ETY FOR TESTI NG AND MATERI ALS ( ASTM

ASTM E 380 (1993) Practice for Use of the
International Systemof Units (SI)

ASTM E 621 (1994; R 1999el) Practice for Use of
Metric (SI) Units in Building Design and
Construction

1.2 GENERAL

This project includes netric units of measurenents. The metric units used
are the International Systemof Units (SI) devel oped and nmi ntai ned by the
CGeneral Conference on Wights and Measures (CGPM; the name Internationa
System of Units and the international abbreviation SI were adopted by the
11th CGPMin 1960. A nunber of circunstances require that both netric SI
units and English inch-pound (I1-P) units be included in a section of the
specifications. Wen both netric and |I-P nmeasurenents are included, the
section may contain neasurenents for products that are manufactured to I-P
di mensi ons and then expressed in nathenmatically converted nmetric val ue
(soft nmetric) or, it may contain neasurenents for products that are

manuf actured to an i ndustry recogni zed rounded netric (hard netric)

di mensi ons but are allowed to be substituted by I-P products to conply with
the law. Dual neasurenents are also included to indicate industry and/or
CGovernment standards, test values or other controlling factors, such as the
code requirenents where |-P values are needed for clarity or to trace back
to the referenced standards, test values or codes.

1.3 USE OF MEASUREMENTS

Measurenents shall be either in SI or I-P units as indicated, except for
soft metric nmeasurenents or as otherw se authorized. Wen only SI or |-P
neasurenents are specified for a product, the product shall be procured in
the specified units (SI or I-P) unless otherw se authorized by the
Contracting O ficer. The Contractor shall be responsible for al

associ ated | abor and materials when authorized to substitute one system of
units for another and for the final assenbly and performance of the

speci fied work and/or products.

SECTI ON 01415 Page 2
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1.3.1 Hard Metric

A hard metric nmeasurenent is indicated by an SI value with no expressed
correlation to an I-P value. Hard netric nmeasurenments are often used for
field data such as distance fromone point to another or distance above the
floor. Products are considered to be hard netric when they are
manufactured to nmetric di nensions or have an industry recogni zed netric
desi gnati on.

1.3.2 Soft Metric

a. A soft netric neasurenent is indicated by an SI value which is a
mat hemati cal conversion of the |I-P value shown in parentheses
(e.g. 38.1 mMmm (1-1/2 inches)). Soft netric neasurenents are used
for measurenents pertaining to products, test val ues, and other
situations where the I-P units are the standard for manufacture,
verification, or other controlling factor. The I-P value shal
govern while the netric neasurenent is provided for information

b. A soft netric nmeasurenent is also indicated for products that are
manuf actured in industry designated netric dinensions but are
required by law to all ow substitute |I-P products. These
nmeasurenents are indicated by a manufacturing hard netric product
di mension followed by the substitute |-P equivalent value in
parent heses (e.g., 190 x 190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8
i nches)).

1.3.3 Neut r a

A neutral neasurenent is indicated by an identifier which has no expressed
relation to either an SI or an I-P value (e.g., Anerican Wre Gage (AWG
whi ch indicates thickness but initself is neither SI nor |-P)

1.4 COORDI NATI ON

Di screpanci es, such as m smatches or product unavailability, arising from
use of both metric and non-netric neasurenents and di screpanci es between
the nmeasurenents in the specifications and the nmeasurenents in the draw ngs
shal |l be brought to the attention of the Contracting Oficer for resolution

1.5 RELATI ONSHI P TO SUBM TTALS

Submittals for Governnent approval or for information only shall cover the
SI or |-P products actually being furnished for the project. The
Contractor shall subnit the required drawi ngs and cal cul ations in the sane
units used in the contract docunents describing the product or requirenent
unl ess otherwi se instructed or approved. The Contractor shall use ASTME
380 and ASTM E 621 as the basis for establishing netric neasurenents
required to be used in subnmittals.

-- End of Section --
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SECTI ON 01420

SQURCES FOR REFERENCE PUBLI CATI ONS

PART 1 GENERAL

1

1 REFERENCES

Various publications are referenced in other sections of the specifications
to establish requirements for the work. These references are identified in
each section by docunent nunber, date and title. The docunment nunber used
inthe citation is the nunber assigned by the standards producing

organi zation, (e.g. ASTM B 564 Nickel Alloy Forgings). However, when the
st andards produci ng organi zati on has not assigned a nunber to a docunent,
an identifying nunber has been assigned for reference purposes.

.2 ORDERI NG | NFORVATI ON

The addresses of the standards publishing organi zati ons whose docunents are
referenced in other sections of these specifications are |isted bel ow, and
if the source of the publications is different fromthe address of the
sponsoring organi zation, that infornmation is also provided. Docunents
listed in the specifications with nunbers which were not assigned by the

st andards produci ng organi zati on should be ordered fromthe source by title
rat her than by number.

U S. NATI ONAL ARCHI VES AND RECORDS ADM NI STRATI ON ( NARA)
700 Pennsyl vani a Avenue, N W

Washi ngton, D.C. 20408

Phone: 866-325-7208

Internet: http://ww.archives. gov

O der docunents from
Superi nt endent of Docunents

U. S. Governnent Printing Ofice
732 North Capitol Street, NW
Washi ngton, DC 20401

Mai | stop: SDE

Ph: 866-512-1800 or 202-512-1800
Fax: 202-512-2250

Internet: http://ww.gpo. gov
E-mail : gpoaccess@po. gov

-- End of Section --
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SECTI ON 01430

ENVI RONMVENTAL PROTECTI ON

PART 1 GENERAL

1

1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

STATE OF HAWAI | DEPARTMENT OF HEALTH (HI DOH)

Hl DOH, Chapter 43 Adm nistrative Rules, Title 11, Comunity
Noi se Contr ol

Hl DOH, Chapter 59 Adm nistrative Rules, Anbient Air Quality
St andar ds

.2 GENERAL REQUI REMENTS

This section covers prevention of environmental pollution and danage as the
result of construction operations under this contract and for those
neasures set forth in the TECHNI CAL REQUI REMENTS. For the purpose of this
specification, environnental pollution and damage is defined as the
presence of chem cal, physical, or biological elenents or agents which
adversely affect human health or wel fare; unfavorably alter ecol ogica

bal ances of inportance to human life; affect other species of inportance to
man; or degrade the utility of the environnment for aesthetic, cultura

and/ or historical purposes. The control of environnental pollution and
damage requires consideration of air, water, and | and, and incl udes
managenent of visual aesthetics, noise, solid waste, radi ant energy and
radi oactive materials, as well as other pollutants.

2.1 Subcontractors

Assurance of conpliance with this section by subcontractors will be the
responsibility of the Contractor

.2.2 Notification

The Contracting Officer will notify the Contractor in witing of any
observed nonconpliance with the aforenenti oned Federal, State or |ocal |aws
or regulations, permts, and other elenents of the Contractor's

environnental protection plan. The Contractor shall, after receipt of such
notice, informthe Contracting O ficer of proposed corrective action and
take such action as may be approved. |If the Contractor fails to conply

pronptly, the Contracting O ficer may issue an order stopping all or part

SECTI ON 01430 Page 3
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of the work until satisfactory corrective action has been taken. No tine
extensions will be granted or costs or danages allowed to the Contractor
for any such suspensi on.

.3 SUBM TTALS

Government approval is required for submttals with a "G' designation
submittals not having a "G' designation are for infornmation only. Wen
used, a designation following the "G' designation identifies the office
that will reviewthe submittal for the Governnent. The follow ng shall be
subm tted in accordance with Section 01330 SUBM TTAL PROCEDURES:

SD- 06 Test Records
Environnmental Protection Plan; G

Wthin 30 cal endar days of receipt of Notice to Proceed, the
Contractor shall submt in witing an environnental protection
pl an. Approval of the Contractor's plan will not relieve the
Contractor of his responsibility for adequate and conti nui ng
control of pollutants and other environnmental protection neasures.
The environnental protection plan shall include but not be
limted to the foll ow ng:

a. Alist of Federal, State, and local |aws, regulations, and
permits concerning environnmental protection, pollution control and
abatenent that are applicable to the Contractor's proposed
operations and the requirenents i nposed by those |aws,
regul ations, and pernits.

b. Methods for protection of features to be preserved within
aut hori zed work areas. The Contractor shall prepare a listing of

met hods to protect resources needing protection; i.e., trees,
shrubs, vines, grasses and ground cover, |andscape features, air
and water quality, fish and wildlife, soil, historical

archeol ogi cal, and cultural resources.

c. Procedures to be inplenented to provide the required
environnental protection and to conply with the applicable | aws
and regul ations. The Contractor shall set out the procedures to
be followed to correct pollution of the environnent due to
accident, natural causes, or failure to follow the procedures set
out in accordance with the environnental protection plan.

d. Location of the solid waste disposal area.

e. Drawi ngs show ng | ocations of any proposed tenporary
excavations or enbankments for haul roads, stream crossings,
materi al storage areas, structures, sanitary facilities, and
stockpil es of excess or spoil nmaterials.

f. Environnental nonitoring plans for the job site, including
| and, water, air, and noi se nonitoring.

SECTI ON 01430 Page 4
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g. Traffic control plan.

h. Methods of protecting surface and ground water during
construction activities.

i. Wirk area plan showi ng the proposed activity in each portion
of the area and identifying the areas of limted use or nonuse.
Pl an shoul d include neasures for marking the lints of use areas.

j. Plan of borrow area(s).

k. Training for his personnel during the construction period.
PART 2 PRODUCTS (NOT APPLI CABLE)
PART 3 EXECUTI ON
3.1 PROTECTI ON OF ENVI RONVENTAL RESOURCES

The environnental resources within the project boundaries and those
affected outside the limts of permanent work under this contract shall be
protected during the entire period of this contract. The Contractor shal
confine his activities to areas defined by the draw ngs and specifications.

3.1.1 Land Resources

Prior to the begi nning of any construction, the Contractor shall identify
all land resources to be preserved within the Contractor's work area.

Except in areas indicated on the drawi ngs or specified to be cleared, the
Contractor shall not renobve, cut, deface, injure, or destroy |and resources
i ncluding trees, shrubs, vines, grasses, topsoil, and | and forns w thout
special permssion fromthe Contracting O ficer. No ropes, cables, or guys
shall be fastened to or attached to any trees for anchorage unl ess
specifically authorized. Where such special enmergency use is permtted,
the Contractor shall provide effective protection for |and and vegetation
resources at all tinmes as defined in the foll ow ng subparagraphs.

3.1.1.1 Work Area Linmts

Prior to any construction, the Contractor shall mark the areas that are not
required to acconplish all work to be perforned under this contract.

I sol ated areas within the general work area which are to be saved and
protected shall also be marked or fenced. Monunments and narkers shall be
protected before construction operations commence. Were construction
operations are to be conducted during darkness, the nmarkers shall be
visible. The Contractor shall convey to his personnel the purpose of
mar ki ng and/ or protection of all necessary objects.

3.1.1.2 Protection of Landscape
Trees, shrubs, vines, grasses, land fornms and other |andscape features
i ndi cated and defined on the drawings to be preserved shall be clearly

identified by marking, fencing, or wapping with boards, or any ot her
approved techni ques.
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3.1.1.3 Reducti on of Exposure of Unprotected Erodible Soils

Eart hwork brought to final grade shall be finished as indicated and
specified. Side slopes and back slopes shall be protected as soon as
practicabl e upon conpletion of rough grading. All earthwork shall be

pl anned and conducted to minimze the duration of exposure of unprotected
soils. Except in instances where the constructed feature obscures borrow
areas, quarries, and waste material areas, these areas shall not initially
be cleared in total. Cdearing of such areas shall progress in reasonably
sized increnents as needed to use the areas devel oped as approved by the
Contracting O ficer.

3.1.1.4 Protection of Disturbed Areas

Such net hods as necessary shall be utilized to effectively prevent erosion
and control sedinmentation, including but not linmted to the follow ng:

a. Retardation and Control of Runoff: Runoff fromthe construction
site shall be controlled by construction of diversion ditches,
benches, and berns to retard and divert runoff to protected
drai nage courses, and any neasures required by areaw de pl ans
approved under Paragraph 208 of the Clean Water Act.

b. Erosion and Sedimentation Control Devices: The Contractor shal
construct or install all tenporary and pernanent erosion and
sedi nentation control features as indicated on the draw ngs.
Tenporary erosion and sedi nent control neasures such as berns,
di kes, drains, sedinentation basins, grassing, and nul ching shal
be numi ntai ned until pernanent drainage and erosion contro
facilities are conpl eted and operati ve.

c. Sedinment Basins: Sedinent fromconstruction areas shall be
trapped in tenporary or pernanent sedi ment basins in accordance
with basin plans shown on the drawi ngs. The basins shal
acconmodat e the runoff of a |ocal design year storm After each
storm the basins shall be punped dry and accunul at ed sedi nent
shal | be renoved as necessary to nmaintain basin effectiveness.
Overfl ow shall be controlled by paved weir or by vertical overflow
pi pe, draining fromthe surface. The collected topsoil sedi nent

shall be reused for fill on the construction site, and/or
conserved (stockpiled) for use at another site(s). The Contractor
shall institute effluent quality nonitoring programs as required

by State and | ocal environnental agencies.
3.1.1.5 Contractor Facilities and Wrk Areas

a. Location of Field Ofices, Storage, and O her Contractor
Facilities: The Contractors' field offices, staging areas,
stockpil e storage, and tenporary buildings shall be placed in
areas designated on the drawi ngs or as directed by the Contracting
O ficer. Tenporary novenent or relocation of Contractor
facilities shall be nade only on approval by the Contracting
Oficer.
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b. Borrow Areas on Governnent Property: Borrow areas shall be
managed to nminimze erosion and to prevent sedinent fromentering
near by waters.

c. Spoil Areas on Governnent Property: Spoil areas shall be managed
and controlled to lint spoil to areas designated on the draw ngs
and prevent erosion of soil or sedinent fromentering nearby
waters. Spoil areas shall be devel oped in accordance with the
grading plan indicated on the draw ngs.

d. Tenporary Excavations and Enbanknments: Tenporary excavations and
enbanknents for plant and/or work areas shall be controlled to
protect adjacent areas from despoil nent.

3.1.2 Di sposal of Wastes

Di sposal of wastes shall be as specified in Section 01900 M SCELLANEQUS
PROVI SI ONS and as specified hereinafter

3.1. 2.1 Sol i d Wastes

Solid wastes (excluding clearing debris) shall be placed in containers
which are enptied on a regular schedule. Al handling and di sposal shal

be conducted to prevent contam nation. Segregation neasures shall be

enpl oyed such that no hazardous or toxic waste will becone commngled with
solid waste. The Contractor shall transport all solid waste off Governnent
property and di spose of it in conpliance with Federal, State, and | oca

requirenents for solid waste disposal. The Contractor shall conply with
site procedures and with Federal, State, and |local |aws and regul ati ons
pertaining to the use of landfill areas.

3.1.2.2 Chem cal Wastes:

Chemical s shall be dispensed in a way to adequately ensure no spillage to
ground or water. Periodic inspections of dispensing areas to identify

| eakage and initiate corrective action shall be perforned and docunent ed.
This docunentation will be periodically reviewed by the Governnent.
Chenical waste shall be collected in corrosion resistant containers with
care taken to ensure conpatibility. Collection druns shall be nonitored
and renmoved to a staging or storage area when contents are within six
inches of the top. Al waste shall be disposed of in accordance with
Federal and |ocal |aws and regul ati ons.

3.1.2. 3 Hazar dous Wast es:

The Contractor shall take sufficient neasures to prevent spillage of
hazardous and toxic materials during dispensing and shall collect waste in
sui tabl e containers observing conpatibility. The Contractor shal

transport all hazardous waste off Governnent property and dispose of it in
conpliance with Federal and local |aws and regulations. Spills of
hazardous or toxic materials shall be inmediately reported to the
Contracting O ficer. Ceanup and cleanup costs due to spills shall be the
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responsibility of the Contractor
. 1.3 Hi storical, Archeological, and Cultural Resources

Exi sting historical, archeological, and cultural resources within the
Contractor's work area will be so designated by the Contracting Oficer if
any has been identified. The Contractor shall take precautions to preserve
all such resources as they existed at the tinme they were pointed out to
him The Contractor shall provide and install all protection for these
resources so designated and shall be responsible for their preservation
during this contract. |If during excavation or other construction
activities in areas with existing or known resources, as well as in any
other work area], any previously unidentified or unanticipated resources
are di scovered or found, all activities that may danage or alter such
resources shall be tenmporarily suspended. These resources or cultura
remains (prehistoric or historic surface or subsurface) include but are not
limted to: any human skeletal remains or burials; artifacts; shell

m dden, bone, charcoal, or other deposits; rocks or coral alignnments,

pavi ng, wall, or other constructed features; and any indication of
agricultural or other uses. Upon such discovery or find, the Contractor
shall inmediately notify the Contracting Officer. Wen so notified, the
Contracting O ficer will initiate action so that pronpt and proper data
recovery can be acconplished. In the nmean tine, recording and preservation
of historical and archeol ogical finds during construction activities shal
be reported in accordance with the SPECI AL CONTRACT REQUI REMENTS

. 1.4 Wat er Resources

The Contractor shall keep construction activities under surveillance,
managenent, and control to avoid pollution of surface and ground waters.
Speci al managenent techni ques as set out bel ow shall be inplenented to
control water pollution by the listed construction activities which are
included in this contract.

.1.4.1 Washi ng and Curing Water

Waste waters directly derived fromconstruction activities shall not be
allowed to enter water areas. These waste waters shall be collected and
pl aced in retention ponds where suspended nmaterial can be settled out or
the water evaporates so that pollutants are separated fromthe water

.1.4.2 Cof f erdam and Di versi on Qperations

The Contractor shall plan his operation and performall work necessary to
m ni m ze adverse inpact of violation of the water quality standard.
Construction operations for dewatering, renoval of cofferdans, tailrace
excavation, and tunnel closure shall be controlled at all times to limt
the inmpact of water turbidity on the habitat for wildlife and i npacts on
wat er quality for downstream use

.1.4.3 St ream Cr ossi ngs
Stream crossings shall be controlled during construction. Crossings shal

provi de novenent of materials or equiprment which do not violate water
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pol lution control standards of the Federal, State or |ocal governnent.
3.1.4.4 Monitoring of Water Areas:

Moni toring of water areas affected by construction activities shall be the
responsibility of the Contractor. All water areas affected by construction
activities shall be nonitored by the Contractor

3.1.5 Fish and WIdlife Resources

The Contractor shall keep construction activities under surveillance,
managenent and control to mnimze interference with, disturbance to and
damage of fish and wildlife. Species that require specific attention along
with neasures for their protection will be listed by the Contractor prior
to begi nning of construction operations.

3.1.6 Air Resources

The Contractor shall keep construction activities under surveillance,
managenent and control to nminimze pollution of air resources. All
activities, equipnent, processes, and work operated or perfornmed by the
Contractor in acconplishing the specified construction shall be in strict
accordance with H DOH, Chapter 59, HI DOH, Chapter 60, and all Federa

em ssion and performance | aws and standards. Anbient Air Quality Standards
set by the Environnmental Protection Agency shall be maintained for those
construction operations and activities specified in this section. Special
managenent techni ques as set out below shall be inplenented to control air
pol lution by the construction activities which are included in the contract.

3.1.6.1 Parti cul at es

a. Dust particles, aerosols, and gaseous by-products from al
construction activities, processing and preparation of naterials,
such as from asphaltic batch plants, shall be controlled at all
tinmes, including weekends, holidays and hours when work is not in
progr ess.

b. The Contractor shall maintain all excavations, stockpiles, hau
roads, pernanent and tenporary access roads, plant sites, spoi
areas, borrow areas, and all other work areas within or outside
the project boundaries free fromparticul ates which woul d cause
the air pollution standards nentioned in paragraph Air Resources,
herein before, to be exceeded or which would cause a hazard or a
nui sance. Sprinkling, chemcal treatnent of an approved type,
| ight bitunm nous treatnment, baghouse, scrubbers, electrostatic
precipitators or other nethods will be permtted to contro
particulates in the work area. Sprinkling, to be efficient, nust
be repeated at such intervals as to keep the disturbed area danp
at all tines. The Contractor nust have sufficient conpetent
equi pnent avail able to acconplish this task. Particulate contro
shal |l be performed as the work proceeds and whenever a particul ate
nui sance or hazard occurs.
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.1.6.2 Hydr ocar bons and Carbon Monoxi de

Hydr ocar bons and carbon nonoxi de em ssions from equi prent shall be
controlled to Federal and State allowable limts at all tines.

.1.6.3 Qdor s

QOdors shall be controlled at all tinmes for all construction activities,
processi ng and preparation of materials.

.1.6.4 Monitoring of Air Quality

Monitoring of air quality shall be the responsibility of the Contractor
Al air areas affected by the construction activities shall be nonitored by
the Contractor.

1.7 Sound | ntrusions

The Contractor shall keep construction activities under surveillance, and
control to mnimze damage to the environnent by noise. The Contractor
shal |l conmply with the provisions of H DOH, Chapter 43.

.2 POST CONSTRUCTI ON CLEANUP
The Contractor shall clean up area(s) used for construction
.3 RESTORATI ON OF LANDSCAPE DAMAGE

The Contractor shall restore all |andscape features damaged or destroyed
during construction operations outside the limts of the approved work
areas. Such restoration shall be in accordance with the plan submtted for
approval by the Contracting Oficer. This work will be acconplished at the
Contractor's expense.

.4 MAI NTENANCE OF POLLUTI ON CONTROL FACI LI TI ES

The Contractor shall maintain all constructed facilities and portable
pol I ution control devices for the duration of the contract or for that
I ength of time construction activities create the particular pollutant.

.5  TRAINING OF CONTRACTOR PERSONNEL | N POLLUTI ON CONTRCL

The Contractor shall train his personnel in all phases of environnental
protection. The training shall include nethods of detecting and avoi di ng
pollution, famliarization with pollution standards, both statutory and
contractual, and installation and care of facilities (vegetative covers,
and instrunments required for nonitoring purposes) to ensure adequate and
conti nuous environnmental pollution control

-- End of Section --
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SECTI ON 01451Q

CONTRACTOR QUALI TY CONTROL

PART 1 GENERAL

1

1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SCCI ETY FOR TESTI NG AND MATERI ALS ( ASTM

ASTM D 3740 (1996) M ni nrum Requirenents for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engineering
Desi gn and Construction

ASTM E 329 (1995b) Agenci es Engaged in the Testing
and/ or Inspection of Materials Used in
Construction

| NTERNATI ONAL ORGANI ZATI ON FOR STANDARDI ZATI ON
| SO' | EC 17025 (1999) General Requirenents for the
Conpet ence of Testing and Calibration
Laboratories

U S. ARMY CORPS OF ENG NEERS

EM 200-1-1 (1994) Environmental Quality - Validation
of Anal ytical Chenical Laboratories

EM 200-1-6 (1997) Environmental Quality - Chenica
Qual ity Assurance for Hazardous, Toxic and
Radi oactive Waste (HTRW Projects

EM 1110- 2- 1906 (1986) Laboratory Soils Testing

ER 1110-1-261 (1999) Engineering and Design - Quality
Assurance of Laboratory Testing Procedures

ER 1110-1-263 (1998) Engi neering and Design - Chemica
Data Qual ity Managenent for Hazardous,
Toxi ¢, Radioactive Waste Renedi al
Activities
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1.2 DEFI NI TI ONS

The Contractor's Quality Control Program shall apply to the entire
contract, including individual task orders. The Contractor is responsible
for quality control and shall establish and nmaintain an effective quality
control programin conpliance with the Contract Clause titled "l nspection
of Construction." The quality control program shall consist of plans,
procedures, and organi zati on necessary to produce an end product that
conplies with the contract requirenents. The program shall cover al
construction operations, both onsite and offsite, and shall be keyed to the
proposed construction sequence.

The Contractor shall develop and inplenment a Quality Control Plan that
docunents the nmethods and procedures to be used to ensure quality
construction throughout the contract.

Quality control on each task order shall be governed by a Task
Order-Specific Quality Control Plan.

1.3 SUBM TTALS

Government approval is required for submttals with a "G' designation
submittals not having a "G' designation are for infornmation only. The
followi ng shall be subnmitted in accordance with section 01330 SUBM TTAL
PROCEDURES:

SD-01 Preconstruction Subnmttals

Quality Control Plan; G
Task Order-Specific Quality Control Plan; G

1.4 PAYNMENT

Separate paynent will not be nmade for providing and maintaining an
effective Quality Control program and all costs associated therewith shal
be included in the applicable unit prices or |unp-sumprices contained in
t he Bi ddi ng Schedul e.

PART 2 PRODUCTS ( NOT APPLI CABLE)

PART 3 EXECUTI ON

3.1  GENERAL
The project superintendent will be held responsible for the quality of work
on the job and is subject to renoval by the Contracting O ficer for
non-conpliance with quality requirenents specified in the contract and task
order. The project superintendent in this context shall nean the

i ndividual with the responsibility for the overall managenent of the task
order including quality and production
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3.2 QUALITY CONTROL PLAN
3.2.1 Contract Quality Control
The Contractor shall furnish for review by the Governnent, not later than

30 days after contract award, the Contractor Quality Control (CQC) Plan
proposed to i nplenment the requirenents of the Contract Cl ause titled

"I nspection of Construction." The plan shall identify personnel
procedures, control, instructions, test, records, and forns to be used.
The Governnent will consider an interimplan for the first 90 days of
operation. Construction will be pernmitted to begin only after acceptance

of the CQC Plan or acceptance of an interimtask order-specific plan
applicable to the particular feature of work to be started. W rk outside
of the features of work included in an accepted interimplan will not be
permtted to begin until acceptance of a CQC Plan or another interimplan
contai ning the additional features of work to be started.

3.2.2 Task Order-Specific Quality Control

The task order-specific quality control (QC plan shall be submtted to the
Contracting O ficer for acceptance not later than 14 days, or an agreed to
shorter period, after receipt of the task order notice to proceed. The
task order-specific quality control plan shall be devel oped such that it
applies to the specific conditions of the individual task order. Wrk on
task orders shall not comrence prior to receiving the Contracting Oficer's
witten acceptance of both the contract Quality Control Plan and the task
order-specific quality control plan

3.2.3 Content of the CQC Pl an

The CQC Plan shall include, as a mninum the following to cover al
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknow edgnent that the CQC staff
shal | inplement the three phase control systemfor all aspects of the
work specified. The staff shall include a CQC System Manager who shal
report to the project superintendent.

b. A copy of the letter to the CQC System Manager signed by an

aut hori zed official of the firmwhich describes the responsibilities
and del egates sufficient authorities to adequately performthe
functions of the CQC System Manager, including authority to stop work
which is not in conpliance with the contract. The CQC System Manager
shal |l issue letters of direction to all other various quality control
representatives outlining duties, authorities, and responsibilities.
Copies of these letters shall also be furnished to the Governnent.

c. Procedures for scheduling, review ng, certifying, and nmanagi ng
submittals, including those of subcontractors, offsite fabricators,
suppliers, and purchasing agents. These procedures shall be in
accordance with Section 01330 SUBM TTAL PROCEDURES.
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d. For all proposed QC materials testing |aboratories the contractor
nmust submt the current Certificate of Accreditation and Scope of
Accreditation (Test Procedures/Methods Approved) from one of the
nationally recogni zed accreditation authority listed in paragraph
3.7.2.2.a(1). The submtted accreditations shall include the test

nmet hods required by the Contract, and nust be |less than 2 years old.
The contractor shall also submt proof that an audit of the |aboratory
was perfornmed by an HED (or Materials Testing Center, Vicksburg, M
MIC) Audit Teamwi thin the past 3 years, or have the | aboratory audited
by HED or MIC if not yet done, or if expired.

e. Procedures for tracking preparatory, initial, and foll ow up control
phases and control, verification, and acceptance tests including
docunent ati on.

f. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These procedures
shal | establish verification that identified deficiencies have been
corrected.

g. Reporting procedures, including proposed reporting formats.
2.4 Content of CQC Plan (For Design Build Task Order)

The CQC Plan shall include, as a mnimum the following to cover all design
and construction operations, both onsite and offsite, including work by
subcontractors, designers of record, consultants, architect/engineers

(A E), fabricators, suppliers, and purchasing agents:

a. A description of the quality control organi zation, including a
chart showing lines of authority and acknow edgnent that the CQC
staff shall inplenent the three phase control systemfor al
aspects of the construction work specified. The staff shal
i nclude a CQC System Manager who shall report to the Project
Manager or soneone higher in the Contractor's organi zation

b. The nane, qualifications (in resune format), duties,
responsibilities, and authorities of each person assigned a CQC
function. Technicians responsible for sanpling and testing of
concrete shall be certified by the Anerican Concrete Institute
(ACl) or the Concrete Technicians Association of Hawaii (CTAH)
Proof of certification shall be included in the quality contro
Pl an. Personnel qualifications may be furnished increnentally as
the work progresses, but in no case, |less than fourteen (14)
cal endar days before personnel are required on the job.

c. A copy of the letter to the CQC System Manager signed by an
aut hori zed official of the firmwhich describes the
responsibilities and del egates sufficient authorities to
adequately performthe functions of the CQC System Manager,
i ncluding authority to stop work which is not in conpliance with
the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives
outlining duties, authorities, and responsibilities. Copies of
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these letters shall also be furnished to the Governnent.

d. Procedures for scheduling, review ng, certifying, and managi ng
submittals, including those of subcontractors, designers of
record, consultants, A/E's, offsite fabricators, suppliers, and
purchasi ng agents. These procedures shall be in accordance wth
Section 01330, SUBM TTAL PROCEDURES, or Section 01012, DESIGN
AFTER AWARD, as appli cabl e.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsi ble for each test.

f. For all proposed QC materials testing |aboratories the contractor
nmust submit a current HED or MIC letter of validation.

g. Procedures for tracking preparatory, initial, and follow up
control phases and control, verification, and acceptance tests
i ncl udi ng docunent ati on.

h. Procedures for tracking design and construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been corrected.

i. Reporting procedures, including proposed reporting fornmats.

j. Alist of the definable features of work. A definable feature of
work is a task that is separate and distinct fromother tasks, has
separate control requirenments, and may be identified by different
trades or disciplines, or it may be work by the sane trade in a
different environnent. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently nore than one definable feature
under a particular section. This list will be agreed upon during
the coordination neeting, but nmay al so be devel oped as design
progresses. Definable features nust be identified prior to
construction of that feature

2.5 Content of the Task Order-Specific Quality Control Plan

The Task Order-Specific Quality Control Plan shall include, as a mni num
the following to cover all task order construction operations, both onsite
and offsite, including work by subcontractors, fabricators, suppliers, and
pur chasi ng agents:

a. The name, qualifications (in resurme format), duties,
responsibilities, and authorities of each person assigned a CQC
function. Technicians responsible for sanpling and testing of concrete
shall be certified by the American Concrete Institute (ACl) or the
Concrete Technicians Association of Hawaii (CTAH). Proof of
certification shall be included in the task specific-quality control

Pl an. Personnel qualifications nmay be furnished increnentally as the
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wor k progresses, but in no case, |less than fourteen (14) cal endar days
bef ore personnel are required on the job.

b. A copy of the letter to the Quality Control Representative (QCR)
signed by the CQCSM whi ch describes the responsibilities and del egates
sufficient authorities to adequately performthe functions of the QCR
i ncluding authority to stop work which is not in conpliance with the
contract. A copy of this letter shall also be furnished to the

CGover nment .

c. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsi ble for each test.

d. Alist of the definable features of work. A definable feature of
work is a task that is separate and distinct from other tasks, has
separate control requirenments, and nay be identified by different
trades or disciplines, or it may be work by the sane trade in a
different environnent. Although each section of the specifications may
general ly be considered as a definable feature of work, there are
frequently nore than one definable features under a particular section
This list will be agreed upon during the coordi nation neeting.

3.2.6 Addi tional Requirenents for the Design Quality Control (DQC) Plan
(For Design Build Task Order)

The Contractor's DQC Plan shall provide and nmaintain an effective quality
control programwhich will assure that all services required by this
design-build contract are performed and provided in a manner that neets
prof essional architectural and engineering quality standards. As a

m ni mum conpetent, independent reviewers identified in the DQC Pl an shal
technically review all docunents. The sane el enent that produced the
product shall not performthe independent technical review (I TR). The
Contractor shall correct errors and deficiencies in the design docunents
prior to submitting themto the Government.

The Contractor shall include the design schedule in the naster project
schedul e, showi ng the sequence of events involved in carrying out the
project tasks within the specific contract period. This should be at a
detail ed | evel of scheduling sufficient to identify all najor design tasks,
i ncluding those that control the flow of work. The schedul e shall include
review and correction periods associated with each item This should be a
forward planning as well as a project-nonitoring tool. The schedule

refl ects cal endar days and not dates for each activity. |If the schedule is
changed, the Contractor shall subnit a revised schedule reflecting the
change within seven (7) cal endar days. The Contractor shall include in the
DQC Pl an the discipline-specific checklists to be used during the design
and quality control of each submttal. These conpleted checklists shall be
subm tted at each design phase as part of the project docunentation

Exanpl e checklists can be found in ER 1110-1-12.

A Design Quality Control Manager who has the responsibility of being
cogni zant of, and assuring that all docunments on the project have been
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coordi nated, shall inplement the DQC Plan. This individual shall be a
person who has verifiable engineering or architectural design experience
and is a registered professional engineer or architect. The Contractor
shall notify the Contracting Officer, in witing, of the nane of the

i ndividual, and the nane of an alternate person assigned to the position

The Contracting Officer will notify the Contractor, in witing, of the
acceptance of the DQC Plan. After acceptance, any changes proposed by the
Contractor are subject to the acceptance of the Contracting Oficer

L 2.7 Acceptance of Plan

Acceptance of the Contractor's plans is required prior to the start of
construction. Acceptance is conditional and will be predicated on

sati sfactory perfornmance during the construction. The Governnent reserves
the right to require the Contractor to make changes in his CQC Plan, task
order-specific QC plan, and operations including renoval of personnel, as
necessary, to obtain the quality specified.

. 2.8 Acceptance of Plan (For Design Build Task Order)

Acceptance of the Contractor's plan is required prior to the start of
desi gn and/or construction. Acceptance is conditional and will be

predi cated on satisfactory performance during the design and construction
phases. The Governnent reserves the right to require the Contractor to
make changes in his CQC Pl an and operations including removal of personnel
as necessary, to obtain the quality specified.

. 2.9 Notificati on of Changes

After acceptance of the CQC and task order-specific QC Plans, the
Contractor shall notify the Contracting Officer in witing of any proposed
change. Proposed changes are subject to acceptance by the Contracting
Oficer.

.2.10 Notification of Changes (For Design Build Task Order)

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Oficer in witing a m nimum of seven (7) cal endar days prior
to any of any proposed change. Proposed changes shall not be inplenented
prior to its acceptance by the Contracting O ficer

.3 COORDI NATI ON MEETI NGS

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Governnent of the CQC Plan, the Contractor shal
neet with the Contracting O ficer or Authorized Representative and discuss
the Contractor's quality control program The CQC Plan shall be submtted
for review a mninumof 7 cal endar days prior to the Coordi nati on Meeti ng.
During the neeting, a mutual understanding of the systemdetails shall be
devel oped, including the forns for recording the CQC operations, control
activities, testing, admnistration of the systemfor both onsite and
offsite work, and the interrelationship of Contractor's Managenent and
control with the Governnent's Quality Assurance. M nutes of the neeting

SECTI ON 01451Q Page 9



MATCC

will be prepared by the Governnent and signed by both the Contractor and
the Contracting Officer's Representative. The mnutes shall beconme a part
of the contract file. There may be occasi ons when subsequent conferences
will be called by either party to reconfirm nutual understandi ngs and/ or
address deficiencies in the CQC systemor procedures that may require
corrective action by the Contractor

During the pre-work conference for each task order, the contractor and the
Government will discuss the details and i nplenentation of the task
order-specific QC plan. The contractor's task order-specific QC plan shal
be submitted at this neeting.

.4 QUALI TY CONTRCOL ORGANI ZATI ON
4.1 Cener al

The requirenents for the CQC organi zation are a CQC System Manager (CQCSM ,
Quality Control Representatives (QCR), and sufficient nunber of additiona
qual i fied personnel to ensure contract conpliance. The Contractor shal
provide a QCR on each task order who shall be at the site at all tines
during progress of the work and with conplete authority to take any action
necessary to ensure conpliance with the contract. Al CQC staff nenbers
shal | be subject to acceptance by the Contracting Oficer

.4.2 CQC Syst em Manager

The Contractor shall identify as CQC System Manager an individual within
the onsite work organi zati on who shall be responsible for overal

managenent of CQC on the contract and have the authority to act in all CQC
matters for the Contractor. The CQC System Manager shall be a construction
person with a mninumof five (5) years experience in quality control on
Depart nent of Defense construction projects simlar in size and scope to
this contract. The CQC System Manager shall be enpl oyed by the prine
Contractor. The CQC System Manager shall be assigned no other duties. An
alternate for the CQC System Manager shall be identified in the plan to
serve in the event of the System Manager's absence. The requirenents for
the alternate shall be the sanme as the designated CQC System Manager

. 4.3 Quality Control Representative

The Contractor shall identify as Quality Control Representative (QCR) an

i ndividual within the onsite work organi zati on who shall be responsible for
managenent of CQC on the task order and have the authority to act in al

CQC matters on the task order for the Contractor. The QCR shall be a
construction person with a minimum of three (3) years experience in quality
control on Departnent of Defense construction projects simlar in size and
scope to the task order. The QCR shall be on the site at all tinmes during
construction and shall be enployed by the prime Contractor. The QCR shal
be assigned as quality control representative, but nay have duties as

proj ect superintendent in addition to quality control, unless otherw se
stated in the task order. An alternate for the QCR shall be identified in
the plan to serve in the event of the QCR s absence. The requirenent for
the alternate shall be the sane as for the designated QCR
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3.4.4 CQC Per sonnel

In addition to CQC personnel

specified el sewhere in the contract, the

Contractor shall provide as part of the CQC organi zati on specialized
personnel to assist the CQC System Manager and QCR Unl ess ot herwi se

stated in the task order,

t hese individuals, when required, nay be

MATCC

enpl oyees of the prine or subcontractor; shall be responsible to the CQC
System Manager and QCR; be physically present at the construction site

during work on their areas of

responsi bility;

have t he necessary education

and/ or experience in accordance with the experience matrix |isted herein.

Area

a. Civil

b. Mechani cal

c. El ectri cal
d. St ruct ural
e. Archi t ectural
f. Envi r onnment al

g. Subnmittal s

h. Cccupi ed fam |y housing

i Concr et e,
and Soils

Pavenent s

Experi ence Matrix

Qualifications

Graduate G vil Engineer with 2
years experience in the type of
wor k being perforned on this
project or technician with 5
yrs rel ated experience

Graduat e Mechani cal Engi neer
with 2 yrs experience or person
with 5 yrs rel ated experience

Graduate El ectrical Engi neer

with 2 yrs rel ated experience
or person with 5 yrs rel ated

experience

Graduate Structural Engi neer
with 2 yrs experience or person
with 5 yrs rel ated experience

Graduate Architect with 2 yrs
experience or person with 5 yrs
rel ated experience

Graduat e Environnmental Engi neer
with 3 yrs experience

Submittal Clerk with 1 yrs
experience

Person, custoner relations
type, coordi nator experience

Materials Technician with 2 yrs
experience for the appropriate
area
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If it is subsequently determ ned by the Contracting Oficer that the

m ni mum contract CQC requirenents are not being nmet, the Contractor may be
required to provide additional staff personnel to the CQC organi zati on at
no cost to the Government.

. 4.5 Addi tional Requiremnent

The CQC System Manager, all Quality Control Representatives, and any
alternates shall have conpleted the course entitled "Construction Quality
Managenent For Contractors" within the past 5 years. This course is
periodically offered at the General Contractors Association of Hawaii

.4.6 O gani zati onal Changes

The Contractor shall maintain the CQC staff at full strength at all tines.
When it is necessary to nake changes to the CQC staff, the Contractor shal
revise the CQC Plan to reflect the changes and submt the changes to the
Contracting O ficer for acceptance.

.5 SUBM TTALS

Submittals shall be nade as specified in Section 01330 SUBM TTAL
PROCEDURES. The CQC organi zation shall be responsible for certifying that
all subnittals are in conpliance with the contract requirenents.

. 6 CONTRCL

Contractor Quality Control is the neans by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
conplies with the requirenents of the contract. The CQC System Manager or
QCR shall conduct at |east three phases of control for each definable
feature of work as foll ows:

.6.1 Prepar at ory Phase
Thi s phase shall be performed prior to begi nning work on each definabl e
feature of work, after all required plans/docunents/ materials are
approved/ accepted, and after copies are at the work site. This phase shal
i ncl ude:

a. A review of each paragraph of applicable specifications.

b. A review of the contract draw ngs.

c. A check to assure that all nmaterials and/or equi pnent have been
tested, submtted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Exanmination of the work area to assure that all required

prelinmnary work has been conpleted and is in conpliance with the
contract.
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f. A physical examination of required materials, equipnent, and sanple
work to assure that they are on hand, conformto approved shop draw ngs
or submitted data, and are properly stored.

g. A review of the appropriate activity hazard anal ysis to assure
safety requirenents are net.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Docunent construction tol erances
and wor kmanshi p standards for that feature of work.

i. A check to ensure that the portion of the plan for the work to be
perfornmed has been accepted by the Contracting Oficer

j. Discussion of the initial control phase.

k. The Governnent shall be notified at |east 2 workdays in advance of
begi nning the preparatory control phase for construction on Gahu. For
construction in areas other than Gahu, a mnimum of 7 cal endar days
advance notice is required. This phase shall include a neeting
conducted by the QCR and attended by the superintendent, other CQC
personnel (as applicable), and the forenan responsible for the
definable feature. The results of the preparatory phase actions shal
be docunented by separate ninutes prepared by the QCR and attached to
the daily CQC report. The Contractor shall instruct applicable workers
as to the acceptable level of workmanship required in order to neet
contract specifications.

Initial Phase

Thi s phase shall be acconplished at the begi nning of a definable feature of
work. The follow ng shall be acconplished:

a. A check of work to ensure that it is in full conpliance with
contract requirenents. Review mnutes of the preparatory neeting

b. Verify adequacy of controls to ensure full contract conpliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it nmeets mni num
accept abl e wor knmanshi p standards. Conpare with required sanple panels
as appropriate.

d. Resolve all differences.

e. Check safety to include conpliance with and upgradi ng of the safety
pl an and activity hazard analysis. Review the activity analysis with
each wor ker.

f. The Governnent shall be notified at |east 1 workday in advance of
begi nning the initial phase for construction on Cahu. For construction
in areas other than Gahu, a m ninmum of 7 cal endar days advance notice
is required. Separate mnutes of this phase shall be prepared by the
CR and attached to the daily CQC report. Exact location of initial
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phase shall be indicated for future reference and conparison with
foll ow up phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any tine acceptable specified quality standards are not
bei ng net.

3.6.3 Fol | ow- up Phase

Daily checks shall be perforned to assure control activities, including
control testing, are providing continued conpliance with contract

requi renents, until conpletion of the particular feature of work. The
checks shall be made a matter of record in the CQC docunentation. Fina
foll owup checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work that may be affected by the
deficient work. The Contractor shall not build upon nor concea

non- conf orm ng wor K.

3.6.4 Addi tional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted on the sane
definable features of work if the quality of on-going work is unacceptable,
if there are changes in the applicable CQC staff, onsite production
supervision or work crew, if work on a definable feature is resuned after a
substantial period of inactivity, or if other problens devel op

3.7 TESTS
3.7. 1 Testing Procedure

The Contractor shall performspecified or required tests to verify that
control neasures are adequate to provide a product that conforns to
contract requirenents. Upon request, the Contractor shall furnish to the
CGovernment duplicate sanples of test specinmens for possible testing by the
Government. Testing includes operation and/or acceptance tests when
specified. The Contractor shall obtain the services of an
i ndustry-recogni zed testing | aboratory approved by the Honol ul u Engi neer
District (HED), or nmay establish a testing |laboratory at the project site
acceptable to the Contracting Officer. No approved Contractor's Quality
Control (CQC) |aboratory nay act as both CQC materials testing |aboratory
and the Governnent's Quality Assurance (QA) | aboratory on the sane project.
Additionally, tests contractually required to be perforned by an
i ndustry-recogni zed testing | aboratory shall not be acconplished by the
Contractor-established on-site | aboratory.

The Contractor's testing procedures shall include the follow ng activities
and shall record and provide the foll owi ng data:

a. Verify that testing procedures conply with contract requirenents.

b. Verify that facilities and testing equi pnent are avail able and
conply with testing standards.

c. Check test instrunent calibration data against certified standards.
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d. Verify that recording fornms and test identification control nunber
system including all of the test docunentation requirenents, have been
pr epar ed.

e. Results of all tests taken, both passing and failing tests, shal
be recorded on the CQC report for the date taken. Specification

par agraph reference, |ocation where tests were taken, and the
sequential control nunber identifying the test shall be given. |If
approved by the Contracting Oficer, actual test reports may be
subnmitted later with a reference to the test nunber and date taken. An
i nfornmati on copy of tests perforned by an offsite or conmercial test
facility shall be provided directly to the Contracting O ficer
Failure to submt tinely test reports as stated may result in
nonpaynent for related work performed and di sapproval of the test
facility for this contract.

3.7.2 Testing Laboratories
3.7.2.1 Val i dati on Requirenents

Val idation of QC |aboratories is required to ensure that the QC | aboratory
is qualified to performthe tests required for this contract. Validation
of a laboratory will consist of both inspection and validation audit

a. Inspection: An On-site exam nation of a |aboratory will be
perfornmed by a Corps of Engineers audit team The standards of
acceptability are as foll ows:

(1) WMaterials Testing Laboratory: (Aggregate, Concrete,

Bi tum nous Materials, Soil and Rock) Laboratories providing
testing of these materials wll be validated for conpliance with
ASTM E 329, ASTM D 3740, Engi neer Manual EM 1110-2-1906, or

proj ect specifications, as applicable.

The QC testing laboratory performng the actual testing on the
project nust be accredited by one of the follow ng | aboratory
accreditation authorities:

| CBO Eval uation Service, Inc. (ICBO ES)

Cenment and Concrete Reference Laboratory (CCRL)

Anerican Assoc. of State H ghway & Transportation Oficials

( AASHTO)

Nati onal Voluntary Laboratory Accreditati on Program ( NVLAP)

Aneri can Association for Laboratory Accreditation (A2LA)
Materials Testing Center (MIC)-USACE Wat erways Experinent Station
(VES)

(2) WMaterials Testing Laboratory: (Steel and O her Construction
Materials) Laboratories providing testing of these materials will
be validated to ensure capability to performtests required for
proj ect specifications and for conpliance with ASTM E 329.

(3) Water Quality Laboratory: Laboratories engaged in routine
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(non- hazardous) analysis of water, wastewater, sludge, sedinent,
and other sanples for chenical analysis wll be inspected to
ensure capability to perform anal yses and have quality contro
procedures, as described in ER 1110-1-261 as appropriate. State
and nunicipal certified |aboratories performng these tests will
be accepted. The use of analytical nethods for procedures not
addressed in ER 1110-1-261 will be eval uated by USACE Cheni stry
Qual ity Assurance Branch (CQAB), Oraha, Nebraska for confornance
with project or programrequirenents.

(4) HTRWEnvironnental Laboratory: Chemical quality assurance is
required to ensure anal ytical data generated for this project neet
high quality data satisfying the project specific data quality

obj ectives, in accordance with ER 1110-1-263 and EM 200- 1-6.

Anal ytical |aboratories within the 50 United State of Anerica and
its territories are required to obtain a USACE (Corps of

Engi neers) laboratory validation prior to start of field work or
sanpl e anal yses and naintain the validation status throughout the
response activities as outlined in EM 200-1-1, and at |east every
two years thereafter. CQutside these areas, the analytica

| aboratory shall be certified to neet or exceed |SQO | EC 17025
requi renents and be acceptable to the Contracting Oficer, and in
accordance to the current HED witten policies and procedures
establishing the validation nmethod and certification period.

b. Validation Audit and Process: Validation is the process that HED
uses to verify that the laboratory is qualified to performrequired
test procedures in this contract. A |laboratory nay be validated by
auditing if it has been accredited by one of the accrediting agencies
listed above within the past two years in accordance with ASTM E 329.
The audit wll be performed by either HED or MIC as foll ows:

(1) Auditing by HED: Provided a Hawaii | aboratory has a current
certification fromone of the agencies listed in paragraph
3.7.2.2.a(1), a validation is obtained by an on-site |aboratory
validation inspection by the HED Audit Team for materials

| aboratories testing aggregate, cenment, concrete, bitum nous
materials, soil and rock. There is no cost for this HED audit
validation but allow a mninum 14 days advance notice for
schedul i ng purposes.

Poi nt of contact for obtaining a HED validation audit is:
(1) Harl ey D. Rowe, (808) 438-1355, or
(1) Raynmond W Kong, (808) 438-6953

at the foll owi ng address:
U.S. Arny Corps of Engineers
Bl dg. 230, ATTN. CEPOH EC- CQ
Ft. Shafter, Hawaii 96858-5440

For nmaterials |aboratories testing other than those listed in
3.7.2.2.a(1), the Contractor's | aboratory nust neet the

requi renents specified, subject to review and acceptance by the
Cover nnent .
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(2) Auditing or Inspection by MIC. If a validated |aboratory is
unavail able or the Contractor desires to use a | aboratory that has
not been previously validated that doesn't qualify under the

requi renents of paragraph 3.7.2.2.b, Contractor shall coordinate
with the Corps of Engineers Material Testing Center (MIC) to
obtain validation and nust pay all associated costs. |nspection by
MIC nmay be required after auditing if one or nore of the critica
testing procedures required by the project specification were not
included in the agency inspection report or if there is any
concern that the | aboratory may not be able to provide required
services. The Contractor is cautioned that the validation process
is conplicated and |l engthy, requires an onsite inspection by MIC
staff, correction of identified deficiencies, and the subnitta

and approval of significant docunentation. Estimate a nini num of
60 days to schedul e an inspection and receive validation. Cost of
onsite inspections is $2500 plus travel tine and expenses from

Vi cksburg Ms. Cost of audit is $1500. |f an onsite inspection is
required following an audit, the cost of the inspection wll be
$1500 plus travel time and expenses. The Contractor will be

i nvoi ced for actual travel costs and shall submt payment directly
to the MIC nade payable to the ERDC Finance and Accounting O ficer
prior to the scheduling of the inspection and/or audit. Costs are
subject to change. For current costs, and obtaining

i nspection/audit request forns, access the MIC web site:
http://ww. wes.arny.m|/SL/MIC/ ntc. htm

Poi nt of contact at MIC is:

Dani el Leavell, tel ephone (601) 634-2496,

fax (601) 634-4656,

emai |l : daniel.a.leavell @rdc.usace.arny.nil
Addr ess:

U.S. Arny Corps of Engineers

Materials Testing Center

Wat er ways Experinent Station

3909 Hall Ferry Road

Vi cksburg, M5 39180-6199

The Contractor shall furnish the Contracting Oficer with a copy
of all correspondence and submittals to the MIC for purposes of
| aboratory validation

Val i dation Requirenents

(1) Aninitial validation by HED nust be perfornmed prior to
performance of testing and at |east every three (3) years
thereafter of all |aboratories used by the contractor for testing
aggregate, concrete, bitunminous materials, soils, rock, and other
construction materials,

(2) Laboratories perfornmng water quality, wastewater, sludge, and

sedi nent testing nust be validated at |east every eighteen (18)
nont hs.
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(3) Any laboratory nmay be revalidated at any tinme at the
di scretion of the Corps of Engineers when conditions are judged to
differ substantially fromthe conditions when | ast vali dated.

3.7.2.2 Capabi l ity Check

The Governnent reserves the right to check | aboratory equipnent in the
proposed | aboratory for conpliance with the standards set forth in the
contract specifications and to check the |aboratory technician's testing
procedures and techni ques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall neet criteria detailed in ASTM D 3740
and ASTM E 329.

3.7.2.3 Capabi l ity Recheck

If the selected |aboratory fails the capability check, the Contractor shal
rei mburse the Governnent for each succeeding recheck of the | aboratory or
t he checking of a subsequently sel ected | aboratory. Such costs will be
deducted fromthe contract anmount due the Contractor

3.7.3 Onsite Laboratory

The Governnent reserves the right to utilize the Contractor's control
testing laboratory and equi pnent to nmake quality assurance tests and to
check the Contractor's testing procedures, techniques, and test results at
no additional cost to the Governnent.

3.7. 4 Furni shing or Transportation of Sanples for Testing

Costs incidental to the transportation of sanples or materials shall be
borne by the Contractor. *Sanples of materials for test verification and
acceptance testing by the Government shall be delivered to a testing

| aboratory on the Island of Gahu, State of Hawaii, designated by the
Contracting Oficer. Coordination for each specific test, exact delivery
| ocation, and dates will be nmade through the Government field office.

3.8 COWVPLETI ON | NSPECTI ON
3.8.1 Punch-Qut | nspection

Near the conpletion of all work or any increnent thereof established by a
conpletion tine stated in the Special Cause entitled "Conmencenent,
Prosecution, and Conpletion of Wrk," or stated el sewhere in the

speci fications, the CQC System Manager shall conduct an inspection of the
wor k and devel op a punch list of items which do not conformto the approved
drawi ngs and specifications. Such a list of deficiencies shall be included
in the CQC docunentation, as required by paragraph DOCUVMENTATI ON bel ow, and
shall include the estinated date by which the deficiencies will be
corrected. The CQC System Manager, QCR, or staff shall nake a second

i nspection to ascertain that all deficiencies have been corrected. Once
this is acconplished, the Contractor shall notify the Government that the
facility is ready for the Governnent Pre-Final inspection
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8.2 Pre-Final Inspection

The Governnent will performthis inspection to verify that the facility is
conplete and ready to be occupied. The QCR shall develop a punch list of
itenms that do not conformto the contract docunments. The Governnent will
review the punch list and add to or correct the itens listed. The QR
shal | incorporate Governnent comments and provide a Pre-Final Punch List.
The Contractor's CQC System Manager or QCR shall ensure that all items on
this list have been corrected before notifying the Governnent to schedul e
a Final inspection with the custoner. Any itens noted on the Pre-Fina

i nspection shall be corrected in a tinely manner. These inspections and
any deficiency corrections required by this paragraph shall be acconplished
within the tine slated for conpletion of the entire work or any particul ar
increnent thereof if the project is divided into increnments by separate
conpl eti on dat es.

.8.3 Fi nal Acceptance | nspection

The Contractor's Quality Control |nspection personnel, plus the
superintendent or other prinary nanagenent person, and the Contracting
Oficer's Representative shall be in attendance at this inspection.
Addi ti onal Governnent personnel including, but not limted to, those from
Base/ Post Civil Facility Engineer user groups, and major commands nmay al so

be in attendance. The Contractor shall notify the Contracting Oficer
at least 14 days prior to the proposed final acceptance inspection and
shall include the Contractor's assurance that all specific itens previously
identified to the Contractor as being unacceptable, along with al

remai ning work to be perfornmed under the contract, will be conplete and
acceptabl e by the date scheduled for the final acceptance inspection. The
final acceptance inspection will be formally schedul ed by the Contracting

O ficer based upon results of the Pre-Final inspection. Failure of the
Contractor to have all contract work acceptably conplete for this

i nspection will be cause for the Contracting Oficer to bill the Contractor
for the Governnent's additional inspection cost in accordance with the
contract clause titled "lInspection of Construction"”

.9 DOCUMENTATI ON

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been perforned
on each task order. These records shall include the work of subcontractors
and suppliers and shall be prepared using governnent-provi ded software, QCS
(see Section 01312), that includes, as a mninmum the follow ng information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipnment with hours worked, idle, or down for
repair.

c. Wrk perfornmed each day, giving |ocation, description, and by whom
When Network Analysis (NAS) is used, identify each phase of work
perfornmed each day by NAS activity nunber.

d. Test and/or control activities performed with results and
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references to specifications/drawi ngs requirenents. The control phase
shoul d be identified (Preparatory, Initial, Followup). List
deficiencies noted along with corrective action

e. Quantity of materials received at the site with statenent as to
acceptability, storage, and reference to specifications/draw ngs
requi renents.

f. Submttals reviewed, with contract reference, by whom and action
t aken.

g. Of-site surveillance activities, including actions taken

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. [Instructions given/received and conflicts in plans and/or
speci fications.

j. Contractor's verification statenent.

These records shall indicate a description of trades working on the
proj ect; the nunber of personnel working; weather conditions

encount ered; and any del ays encountered. These records shall cover
both confornmi ng and deficient features and shall include a statenent

t hat equi pnment and materials incorporated in the work and wor kmanshi p
conply with the contract. Unless otherw se directed by the Contracting
O ficer the original and one copy of these records in report form shal
be furnished to the Governnent daily within 24 hours after the date
covered by the report, except that reports need not be submitted for
days on which no work is perfornmed. As a mininum one report shall be
prepared and submitted for every 7 days of no work and on the |ast day
of a no work period. Al cal endar days shall be accounted for

t hroughout the life of the contract. The first report followi ng a day
of no work shall be for that day only. Reports shall be signed and
dated by the CQC System Manager or QCR. The report fromthe CQC System
Manager or QCR shall include copies of test reports and copies of
reports prepared by all subordinate quality control personnel

10 NOTI FI CATI ON OF NONCOWPLI ANCE

The Contracting Oficer will notify the Contractor of any detected
nonconpl i ance with the foregoing requirenents. The Contractor shall take

i medi ate corrective action after recei pt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deened
sufficient for the purpose of notification. |If the Contractor fails or
refuses to conply pronptly, the Contracting O ficer nay issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time |lost due to such stop orders shall be nmde
the subject of claimfor extension of tine or for excess costs or damages
by the Contractor.

-- End of Section --
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SECTI ON 01670

RECYCLED / RECOVERED MATERI ALS

PART 1 GENERAL

1

1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

U S. NATI ONAL ARCHI VES AND RECORDS ADM NI STRATI ON ( NARA)

40 CFR 247 Conpr ehensi ve Procurenent Quideline for
Products Contai ni ng Recovered Materials

.2 OBJECTI VES

CGovernment procurenment policy is to acquire, in a cost effective manner,
itens containing the highest percentage of recycled and recovered materials
practicable consistent with maintaining a satisfactory |evel of conpetition
wi t hout adversely affecting perfornance requirenents or exposing suppliers
enpl oyees to undue hazards fromthe recovered naterials. The Environnental
Protecti on Agency (EPA) has designated certain itens which nmust contain a
speci fied percent range of recovered or recycled materials. EPA designated
products specified in this contract conply with the stated policy and with
the EPA guidelines. The Contractor shall make all reasonable efforts to
use recycled and recovered materials in providing the EPA desi gnat ed
products and in otherwise utilizing recycled and recovered materials in the
execution of the work.

.3 EPA DESI GNATED | TEMS | NCORPCRATED I N THE WORK

Various sections of the specifications contain requirenents for materials
t hat have been designated by EPA as being products which are or can be made
with recovered or recycled materials. These itens, when incorporated into
the work under this contract, shall contain at |east the specified
percentage of recycled or recovered materials unless adequate justification
(non-availability) for non-use is provided. Wen a designated itemis
specified as an option to a non-designated item the designated item
requirenents apply only if the designated itemis used in the work.

.4 EPA PROPOSED | TEMS | NCORPORATED I N THE WORK

Products other than those designated by EPA are still being researched and
are being considered for future Conprehensive Procurenent Cuideline (CPG
designation. It is recomended that these itens, when incorporated in the
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wor k under this contract, contain the highest practicabl e percentage of
recycled or recovered materials, provided specified requirenents are al so
met .

1.5 EPA LI STED | TEMS USED | N CONDUCT OF THE WORK BUT NOT | NCORPORATED I N
THE WORK

There are many products listed in 40 CFR 247 whi ch have been desi gnated or
proposed by EPA to include recycled or recovered materials that may be used

by the Contractor in performng the work but will not be incorporated into
the work. These products include office products, tenporary traffic
control products, and pallets. It is recommended that these

non-construction products, when used in the conduct of the work, contain
t he hi ghest practicable percentage of recycled or recovered materials and
that these products be recycl ed when no | onger needed.

-- End of Section --
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SECTI ON 01780

CLOSEQUT SUBM TTALS

PART 1 GENERAL

1.

1 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for infornmation only. Wen
used, a designation following the "G' designation identifies the office
that will review the submittal for the Governnent. The follow ng shall be
subm tted in accordance with Section 01330 SUBM TTAL PROCEDURES:

SD-02 Shop Drawi ngs

As-Built Draw ngs.
Drawi ngs showing final as-built conditions of the project. The

final CADD as-built draw ngs shall consist of three sets of
el ectronic CADD drawing files in the specified format, one set of
original drawings, three sets of prints of the originals, and one
set of the Governnent accepted working as-built draw ngs.

SD- 03 Product Data
As-Built Record of Equi pnent and Materials.

Two copies of the record listing the as-built materials and
equi pnent incorporated into the construction of the project.

Warranty Managenent Pl an.

One set of the warranty managenent plan containing infornmation
relevant to the warranty of materials and equi pnent i ncorporated
into the construction project, including the starting date of
warranty of construction. The Contractor shall furnish with each
warranty the nane, address, and tel ephone nunber of each of the
guarantor's representatives nearest to the project |ocation.
VWarranty Tags.

Two record copies of the warranty tags showi ng the | ayout and
desi gn.

Fi nal C ean- Up.

Two copies of the listing of conpleted final clean-up itens.
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1.2 PROJECT RECORD DOCUMENTS
1.2.1 As-Built Draw ngs

Thi s paragraph covers as-built draw ngs conplete, as a requirenent of the
contract. The terns "drawi ngs," "contract drawi ngs,"” "drawing files,"
"working as-built drawi ngs" and "final as-built drawi ngs" refer to contract
drawi ngs which are revised to be used for final as-built draw ngs.

1.2.1.1 Gover nment Furni shed Material s

One set of electronic CADD files in the specified software and for mat
revised to reflect all bid anendnents will be provided by the Governnent at
the preconstruction conference for projects requiring CADD file as-built

dr awi ngs.

1.2.1.2 Working As-Built and Final As-Built Draw ngs

The Contractor shall maintain 2 sets of paper draw ngs by red-line process
to show the as-built conditions during the prosecution of the project.
These working as-built marked draw ngs shall be kept current on a daily
basis and at | east one set shall be available on the jobsite at all tines.
Changes fromthe contract plans which are made in the work or additiona

i nfornmati on which night be uncovered in the course of construction shall be
accurately and neatly recorded as they occur by neans of details and notes.
At the final inspection or upon beneficial occupancy of the facility by the
user, whichever cones first. The Contractor shall provide one of the two
sets of working as-built drawings to the COR for turnover with the
facility. This set will serve as an advance/interi mworking set for the
occupant of the conpleted facility; until such tinme that the final as-built
drawi ngs are furnished to them Final as-built drawi ngs shall be prepared
after the conpletion of each definable feature of work as listed in the
Contractor Quality Control Plan (Foundations, Utilities, Structural Steel
etc., as appropriate for the project). The working as-built marked

drawi ngs and final as-built dranwings will be jointly reviewed for accuracy
and conpl eteness by the Contracting Oficer and the Contractor prior to
subm ssi on of each nonthly pay estinate. |If the Contractor fails to

mai ntain the working and final as-built drawi ngs as specified herein, the
Contracting O ficer will deduct fromthe nonthly progress paynent an anount
representing the estimated cost of maintaining the as-built drawings. This
nont hly deduction will continue until an agreenent is reached between the
Contracting Oficer and the Contractor regarding the accuracy and
conpl et eness of updated drawi ngs. The working and final as-built draw ngs
shal |l show, but shall not be linmted to, the follow ng information:

a. The actual location, kinds and sizes of all sub-surface utility
lines. 1In order that the location of these |ines and appurtenances may be
determ ned in the event the surface openings or indicators beconme covered
over or obscured, the as-built draw ngs shall show, by offset dinensions to
two permanently fixed surface features, the end of each run including each
change in direction. Valves, splice boxes and siml|ar appurtenances shal
be | ocated by dinmensioning along the utility run froma reference point.
The average depth bel ow the surface of each run shall al so be recorded.

SECTI ON 01780 Page 3



MATCC

b. The location and di nensi ons of any changes within the building
structure.

c. Correct grade, elevations, cross section, or alignnent of roads,
earthwork, structures or utilities if any changes were nmade from contract
pl ans.

d. Changes in details of design or additional infornmation obtained
fromworking drawi ngs specified to be prepared and/or furnished by the
Contractor; including but not limted to fabrication, erection
installation plans and placing details, pipe sizes, insulation nmaterial
di mensi ons of equi prment foundations, etc.

e. The topography, invert elevations and grades of drai nage installed
or affected as part of the project construction

f. Changes or nodifications which result fromthe final inspection

g. Were contract drawi ngs or specifications present options, only
the option selected for construction shall be shown on the final as-built
dr awi ngs.

h. |If borrow material for this project is fromsources on Governnent
property, or if Government property is used as a spoil area, the Contractor
shal | furnish a contour map of the final borrow pit/spoil area el evations.

i. Systems designed or enhanced by the Contractor, such as HVAC
controls, fire alarm fire sprinkler, and irrigation systens.

j. Modifications (change order price shall include the Contractor's
cost to change working and final as-built drawi ngs to refl ect
nodi fications) and conpliance with the foll owi ng procedures.

(1) Directions in the nodification for posting descriptive
changes shal|l be foll owed.

(2) A Mdification Crcle shall be placed at the |l ocation of each
del eti on.

(3) For new details or sections which are added to a drawing, a
Modi fication Circle shall be placed by the detail or section title.

(4) For minor changes, a Modification Circle shall be placed by
the area changed on the drawi ng (each | ocation).

(5) For mmjor changes to a drawing, a Mddification Circle shal

be placed by the title of the affected plan, section, or detail at
each | ocati on.

(6) For changes to schedules or drawi ngs, a Mddification Crcle
shal | be placed either by the schedul e heading or by the change in
t he schedul e.

(7) The Modification Circle size shall be 1/2 inch dianeter
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unl ess the area where the circle is to be placed is crowded.
Smal | er size circle shall be used for crowded areas.

1.2.1.3 Drawi ng Preparation

The as-built drawi ngs shall be nodified as nay be necessary to correctly
show the features of the project as it has been constructed by bringing the
contract set into agreenent with Governnment accepted working as-built

draw ngs, and addi ng such additional draw ngs as nay be necessary. These
wor ki ng as-built nmarked drawi ngs shall be neat, |egible and accurate.

These drawi ngs are part of the permanent records of this project and shal
be returned by the Contractor to the Contracting Oficer after fina
acceptance by the Governnment. Any draw ngs danmaged or |ost by the
Contractor shall be satisfactorily replaced by the Contractor at no expense
to the Governnent.

1.2.1.4 Conput er Ai ded Design and Drafting (CADD) Draw ngs
Only personnel proficient in the preparation of mcrostati on CADD dr awi ngs

shal |l be enployed to nodify the contract draw ngs or prepare additional new
drawi ngs. Additions and corrections to the contract draw ngs shall be

equal in quality and detail to that of the originals. Line colors, line
wei ghts, lettering, |layering conventions, and synbols shall be the sane as
the original line colors, line weights, lettering, |ayering conventions,
and synmbols. |If additional drawings are required, they shall be prepared

using the specified electronic file fornat applying the sanme graphic
standards specified for original drawings. The title block and draw ng
border to be used for any new final as-built draw ngs shall be identical to
that used on the contract drawi ngs. Additions and corrections to the
contract drawi ngs shall be acconplished using CADD files. The Contractor
will be furnished Mcrostation CADD files and pentable. The electronic
files will be supplied on conpact disc, read-only nenmory (CD-ROM. The
Contractor shall be responsible for providing all programfiles and

har dware necessary to prepare final as-built drawi ngs. The Contracting
Oficer will review final as-built drawi ngs for accuracy and the Contractor
shal | nake required corrections, changes, additions, and del etions.

a. CADD colors shall be the "base" colors of red, green, and bl ue.
Col or code for changes shall be as foll ows:

(1) Deletions (red) - Deleted graphic itens (lines) shall be
colored red with red lettering in notes and | eaders.

(2) Additions (Green) - Added itens shall be drawn in green with
green lettering in notes and | eaders.

(3) Special (Blue) - Itens requiring special information
coordi nation, or special detailing or detailing notes shall be in
bl ue.

b. Al changes to the contract drawing files shall be nade on the
level as the original item There shall be no deletions of existing |lines;
existing lines shall be over struck in red. Additions shall be in green
with line weights the sane as the draw ng.
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c. Wen final revisions have been conpl eted, the cover sheet draw ng
shal | show the wordi ng "RECORD DRAW NG AS-BUI LT" foll owed by the name of
the Contractor in letters at least 3/16 inch high. Al other contract
drawi ngs shall be marked either "as-built" draw ng denoting no revisions on
the sheet or "Revised As-Built" denoting one or nore revisions. Oiginal
contract drawi ngs shall be dated in the revision block.

d. Wthin 10 days after Government acceptance of all of the working
as-built drawi ngs for a phase of work, the Contractor shall prepare the
final CADD as-built drawi ngs for that phase of work and subnmit two sets of
bl ue/ bl ack-1ine prints of these draw ngs for Government review. The
Government will pronptly return one set of prints annotated with any
necessary corrections. Wthin 10 days the Contractor shall revise the CADD
files accordingly at no additional cost and submit one set of final prints
for the conpl eted phase of work to the Governnent. Wthin 10 days of
substantial conpletion of all phases of work, the Contractor shall submt
the final as-built drawi ng package for the entire project. The submttal
shal |l consist of three sets of electronic files on conpact disc, read-only
menory (CD-ROM), one set of originals, three sets of prints and one set of
t he Governnent annotated and accepted working as-built drawi ngs. They
shall be conplete in all details and identical in formand function to the
contract drawing files supplied by the Government. Any transactions or
adj ustments necessary to acconplish this is the responsibility of the
Contractor. The Governnent reserves the right to reject any drawing files
it deens inconpatible with the custoner's CADD system Paper prints,
drawing files and storage nedia submitted will becone the property of the
Government upon final acceptance. Failure to submt final as-built draw ng
files or working as-built marked draw ngs as specified shall be cause for
wi t hhol di ng any paynent due the Contractor under this contract. Acceptance
of final as-built draw ngs shall be acconplished before final paynent is
nmade to the Contractor.

.2.1.5 Paynent

No separate paynent will be made for as-built drawi ngs required under this
contract, and all costs accrued in connection with such drawi ngs shall be
consi dered a subsidiary obligation of the Contractor.

. 2.2 As-Built Record of Equipnent and Materials

The Contractor shall furnish one copy of prelimnary record of equiprent
and materials used on the project 15 days prior to final inspection. This
prelimnary submttal will be reviewed and returned 2 days after final

i nspection with Governnment conmments. Two sets of final record of equi pment
and materials shall be submtted 10 days after final inspection. The
designations shall be keyed to the related area depicted on the contract
drawi ngs. The record shall list the follow ng data:

RECCORD COF DESI GNATED EQUI PMENT AND MATERI ALS DATA

Description Speci fication Manuf act ur er Conposition Wher e
Section and Cat al og, and Size Used
Mbdel , and
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RECORD COF DESI GNATED EQUI PMENT AND MATERI ALS DATA
Serial Numnber

1.2.3 Fi nal Approved Shop Draw ngs

The Contractor shall furnish final approved project shop draw ngs 30 days
after transfer of the conpleted facility.

1.2.4 Real Property Equi pment

The Contractor shall furnish a list of installed equi prment furni shed under
this contract. The list shall include all infornmation usually listed on
manuf acturer's name plate. The "EQUI PMENT-I N PLACE LI ST" shall include, as
applicable, the followi ng for each piece of equi pnent install ed:
description of item location (by roomnunber), nodel nunber, seria

nunber, capacity, nane and address of manufacturer, name and address of

equi prent supplier, condition, spare parts list, nanufacturer's catal og,
and warranty. A draft list shall be furnished at time of transfer. The
final list shall be furnished 30 days after transfer of the conpleted
facility.

1.3  WARRANTY MANAGEMENT
1.3.1 Warranty Managenent Pl an

The Contractor shall devel op a warranty nanagenent plan. At |east 30 days
before the planned pre-warranty conference, the Contractor shall submt the
warranty managerent plan for Government approval. The warranty nmanagemnent
plan shall include all required actions and docunents to assure that the
Governnment receives all warranties to which it is entitled, in accordance
with the Contract O ause, WARRANTY OF CONSTRUCTION. The plan shall be in
narrative formand contain sufficient detail to render it suitable for use
by future nai ntenance and repair personnel, whether tradesnen, or of

engi neeri ng background, not necessarily famliar with this contract. The
term"status" as indicated bel ow shall include due date and whether item
has been submitted or was acconplished. Warranty informati on nade
avai | abl e during the construction phase shall be submtted to the
Contracting O ficer for approval prior to each nonthly pay estimte.
Approved i nformati on shall be assenbled in a binder and shall be turned
over to the Governnment upon acceptance of the work. The construction
warranty period shall begin on the date of project acceptance and shal
continue for the full product warranty period. A joint 4 month and 9 nonth
warranty inspection shall be conducted, nmeasured fromtine of acceptance,
by the Contractor, Contracting Oficer and the Custoner Representative.
Information contained in the warranty nmanagenent plan shall include, but
shall not be limted to, the foll ow ng:

a. Roles and responsibilities of all personnel associated with the
warranty process, including points of contact and tel ephone numbers within
t he organi zations of the Contractors, subcontractors, nmanufacturers or
suppliers invol ved

b. Listing and status of delivery of all Certificates of Warranty for
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extended warranty itens, to include roofs, HVAC bal anci ng, punps, notors,
transformers, and for all conm ssioned systenms such as fire protection and
al arm systens, sprinkler systens, |lightning protection systens, etc.

c. Alist for each warranted equi pnent, item feature of construction
or system i ndicating:

1 Nanme of item

2. Model and serial nunbers

3. Location where install ed.

4 Nane and phone nunbers of nmanufacturers or suppliers.

5. Nanes, addresses and tel ephone nunbers of sources of spare
parts.

6. Warranties and terns of warranty. This shall include one-year
overall warranty of construction. |Itens which have extended
warranties shall be indicated with separate warranty expiration
dat es.

7. Cross-reference to warranty certificates as applicable.

8. Starting point and duration of warranty peri od.

9. Summary of mmintenance procedures required to continue the
warranty in force.

10. Cross-reference to specific pertinent Operation and

Mai nt enance nanual s.

11. Organi zation, names and phone nunbers of persons to call for
warranty service

12. Typical response tine and repair tine expected for various
warr ant ed equi pnent.

d. The Contractor's plans for attendance at the 4 and 9 nonth
post-construction warranty inspections conducted by the Governnent.

e. Procedure and status of tagging of all equipnment covered by
extended warranties.

f. Copies of instructions to be posted near sel ected pieces of
equi pnment where operation is critical for warranty and/or safety reasons.

.3.2 Per f or mance Bond
The Contractor's Performance Bond shall remain in effect throughout the

construction period, and during the Iife of any guaranty required under the
Contract Perfornmance Bond, Standard Form 25.

a. In the event the Contractor fails to comence and diligently
pursue any construction warranty work required, the Contracting O ficer
wi Il have the work perfornmed by others. After conpletion of the
construction warranty work, charges will be nade to the renmining

construction warranty funds of expenses which the Governnent incurred while
performng the work, including, but not limted to admi nistrative expenses.

b. In the event sufficient funds are not available to cover the
construction warranty work perforned by the Governnent, at the Contractor's
expense, the Contracting O ficer will have the right to recoup expenses

from the bondi ng conpany.
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c. Following oral or witten notification of required construction
warranty repair work, the Contractor shall respond in a tinmely manner.
Witten verification will follow oral instructions. Failure of the
Contractor to respond will be cause for the Contracting O ficer to proceed
agai nst the Contractor.

.3.3 Pre-Warranty Conference

Prior to contract conpletion, and at a tine designated by the Contracting
Oficer, the Contractor shall neet with the Contracting O ficer to devel op
a nutual understanding with respect to the requirenents of this section
Conmmmuni cati on procedures for Contractor notification of construction
warranty defects, priorities with respect to the type of defect, reasonable
time required for Contractor response, and other details deened necessary
by the Contracting O ficer for the execution of the construction warranty
shal | be established/reviewed at this neeting. In connection with these
requirenents and at the tine of the Contractor's quality control conpletion
i nspection, the Contractor shall furnish the name, tel ephone nunber and
address of a |licensed and bonded conpany which is authorized to initiate
and pursue construction warranty work action on behalf of the Contractor
This point of contact will be located within the | ocal service area of the
warrant ed construction, shall be continuously avail able, and shall be
responsive to Governnent inquiry on warranty work action and status. This
requi renent does not relieve the Contractor of any of its responsibilities
in connection with other portions of this provision

.3.4 Contractor's Response to Construction Warranty Service Requirenents

Following oral or witten notification by the Contracting Oficer, the
Contractor shall respond to construction warranty service requirenents in
accordance with the "Construction Warranty Service Priority List" and the
three categories of priorities listed below The Contractor shall subnmt a
report on any warranty itemthat has been repaired during the warranty
period. The report shall include the cause of the problem date reported,
corrective action taken, and when the repair was conpleted. |If the
Contractor does not performthe construction warranty within the tinefranes
specified, the Government will performthe work and backcharge the
construction warranty paynent item established.

a. First Priority Code 1. Performonsite inspection to evaluate
situation, and determ ne course of action within 4 hours, initiate work
within 6 hours and work continuously to conpletion or relief.

b. Second Priority Code 2. Performonsite inspection to evaluate
situation, and determ ne course of action within 8 hours, initiate work
within 24 hours and work continuously to conpletion or relief.

C. Third Priority Code 3. Al other work to be initiated within 3
wor k days and work continuously to conpletion or relief.

d. The "Construction Warranty Service Priority List" is as follows:

Code 1-Air Conditioning Systems

SECTI ON 01780 Page 9



MATCC

(1) Recreational support.
(2) Air conditioning leak in part of building, if causing damage.
(3) Air conditioning systemnot cooling properly.

Code 1- Doors
(1) Overhead doors not operational, causing a security, fire, or
saf ety problem
(2) Interior, exterior personnel doors or hardware, not
functioning properly, causing a security, fire, or safety problem

Code 3-Doors
(1) Overhead doors not operational.
(2) Interior/exterior personnel doors or hardware not functioning

properly.

Code 1-El ectrical
(1) Power failure (entire area or any buil ding operational after
1600 hours).
(2) Security lights
(3) Snoke detectors

Code 2-El ectrical
(1) Power failure (no power to a roomor part of building).
(2) Receptacle and lights (in a roomor part of building).

Code 3-El ectrical
Street |ights.

Code 1-Gas
(1) Leaks and breaks.
(2) No gas to family housing unit or cantonnent area.

Code 1- Heat
(1) Area power failure affecting heat.
(2) Heater in unit not working.

Code 2-Kitchen Equi pnent
(1) Dishwasher not operating properly.
(2) Al other equipnent hanpering preparation of a neal.

Code 1- Pl unbi ng
(1) Hot water heater failure.
(2) Leaking water supply pipes.

Code 2- Pl unbi ng
(1) Flush valves not operating properly.
(2) Fixture drain, supply line to conmmpde, or any water pipe
| eaki ng.
(3) Commobde | eaking at base

Code 3 - Pl unbing
Leaky faucets.

Code 3-Interior
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(1) Floors damaged.
(2) Paint chipping or peeling.
(3) Casework.

Code 1- Roof Leaks
Tenporary repairs will be made where nmaj or damage to property is
occurring.

Code 2- Roof Leaks
VWhere maj or danmmge to property is not occurring, check for location of
| eak during rain and conplete repairs on a Code 2 basis.

Code 2-Water (Exterior)
No water to facility.

Code 2-Water (Hot)
No hot water in portion of building |isted.

Code 3-All other work not |isted above.
.3.5 Warranty Tags

At the tinme of installation, each warranted itemshall be tagged with a
durabl e, oil and water resistant tag approved by the Contracting Oficer.
Each tag shall be attached with a copper wire and shall be sprayed with a
silicone waterproof coating. The date of acceptance and the QC signature
shall remain blank until project is accepted for beneficial occupancy. The
tag shall show the follow ng information.

a. Type of product/naterial

b. Mdel nunber

c. Serial nunber

d. Contract nunber

e. Warranty period from to

f. Inspector's signature

g. Construction Contractor

Addr ess

Tel ephone nunber

h. Warranty contact

Addr ess

Tel ephone nunber

i. Warranty response tine priority code
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i~ WARNI NG - PROJECT PERSONNEL TO PERFORM ONLY OPERATI ONAL MAI NTENANCE
DURI NG THE WARRANTY PERI OD

1.4 MECHANI CAL TESTI NG, ADJUSTI NG, BALANCI NG AND COWM SSI ONI NG

Prior to final inspection and transfer of the conpleted facility; al
reports, statenents, certificates, and conpleted checklists for testing,
adj usting, bal ancing, and conm ssioning of nechanical systens shall be
submitted to and approved by the Contracting Officer as specified in
appl i cabl e techni cal specification sections.

1.5 OPERATI ON AND MAI NTENANCE MANUALS

Operation manual s and nmai ntenance nmanual s shall be submtted as specifi ed.
Operation manual s and mai nt enance nanual s provided in a comobn vol une shal
be clearly differentiated and shall be separately indexed.

1.6 FI NAL CLEANI NG

The premi ses shall be left broomclean. Stains, foreign substances, and
tenporary | abels shall be renoved fromsurfaces. Carpet and soft surfaces
shal | be vacuuned. Equi pnent and fixtures shall be cleaned to a sanitary
condition. Filters of operating equi pnent shall be cleaned. Debris shal
be renpbved fromroofs, drainage systens, gutters, and downspouts. Paved
areas shall be swept and | andscaped areas shall be raked clean. The site
shal | have waste, surplus materials, and rubbish renoved. The project area
shal | have temporary structures, barricades, project signs, and
construction facilities renoved. A list of conpleted clean-up itens shal
be submitted on the day of final inspection

PART 2 PRODUCTS (NOT USED)
PART 3  EXECUTI ON ( NOT USED)

-- End of Section --
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SECTI ON 01900Q

M SCELLANEQUS PROVI SI ONS

PART 1 GENERAL

1.

1 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for infornmation only. Wen
used, a designation following the "G' designation identifies the office
that will review the submittal for the Governnent. The follow ng shall be
subm tted in accordance with Section 01330 SUBM TTAL PROCEDURES:

SD-01 PreConstruction Submittals
Progress Chart; G

The Contractor shall prepare and subnmit for approval by the
Contracting O ficer a progress chart in accordance with the
CONTRACT CLAUSE entitled "SCHEDULE FOR CONSTRUCTI ON CONTRACTS"
twenty-one (21) cal endar days prior to initiation of any work.
Any material change to the progress chart nust be approved in
witing in advance by the Contracting Oficer.

Any proposed changes to the approved schedul e shall be requested
by the Contractor in witing a nmninmmof fourteen (14) cal endar
days prior to the proposed start of work.
Acci dent Prevention Pl an
Activity Hazard Anal yses; G

SD-02 Shop Drawi ngs

As-Built Draw ngs

SD- 03 Product Data
Equi pnent Dat a.

A list of all equipnent furnished under this contract. This
list shall include, but not be Ilimted to, each piece of equipnent
with a serial nunber, and shall include all information shown on
the manufacturer's naneplate, so as to positively identify the
pi ece of equiprment. This list shall also include the cost of each
pi ece of equipnent (less installation costs) F.QO B. construction

site. This list shall be furnished as soon as possible after
equi pnent is purchased. The list shall consist of one (1)
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reproduci bl e and three (3) copies, and shall be furnished to the
Contracting O ficer not later than thirty (30) cal endar days prior
to conpletion of any segnent of the contract work which has an

i ncrenental conpletion date.

Recovered Material Report

The Contractor shall provide a report listing all products
nmeeti ng EPA guidelines for products containing recovered materials
and quantity used for this project.
SD- 06 Test Reports

I nspection of Existing Conditions.

A witten report with color photographs noting the condition of
the existing facilities at the tine of the inspection. One copy
of the report including photographs shall be subnmitted to the
Contracting O ficer, prior to construction.

SD-06 Test Records
Dust Control; G
Met hod(s) of dust control.
Excavati on/ Trenchi ng Cl earance.

Prior to start of any excavation or trenching work, the
Contractor shall obtain clearance, in witing, fromthe
appropriate comruni cati ons agency and base or area engi neer.
Copi es of all correspondence shall be provided the Contracting
O ficer. Nornmal coordination tine for obtaining the necessary
pernmits is approximately fifteen (15) cal endar days. The
Contractor shall advise the Contracting Oficer pronptly when it
appears that the nornal coordination tinme will be exceeded.

Condition of Contractor's QOperation or Storage Area.

The Contractor shall submit to the Contracting O ficer
phot ographs and/ or vi deos depicting the condition of the
Contractor's Qperation or Storage Area.

SD-07 Certificate

Products Contai ni ng Recovered Material s.

The Contractor shall submit manufacturer's certification
attesting that product neets or exceeds EPA' s recovered materi al
gui del i nes.

1.2 CONTRACTOR QUALI TY CONTROL

To assure conpliance with contract requirenents, the Contractor shall
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establish and maintain quality control for materials and work covered by

all sections of the TECHNI CAL REQUI REMENTS i n accordance with Section 01451Q
CONTRACTOR QUALI TY CONTROL. Records shall be naintained for al

operations including sanpling and testing.

.3 Saf ety
.3.1 Cener al

Site activities perforned in conjunction with this contract nmay pose safety
hazards that require specialized expertise to effectively address and
elimnate. The Contractor shall be responsible for preparing and

i mpl enenting an effective safety and heal th programthroughout the entire
duration of the contract.

.3.2 Acci dent Prevention Pl an

The contractor shall prepare an Accident Prevention Plan in accordance with
t he provisions of FAR 52.236-13 (Section 00700) and Section 00800,

par agraph S-36.18. The Accident Prevention Plan shall address the
contractor's overall safety programfor the entire contract. The APP shal
consi st of the fornms and docunments listed in Section 00800, S36.18,

ACCI DENT PREVENTI ON PLAN, covering the overall safety considerations for
the contract as a whole.

.3.3 Site-Specific Safety and Health Plan ( SSHP)

The contractor shall prepare a site-specific safety and health plan
addressing the safety aspects specific to the work ordered. Wrk on a
feature of work shall not commence prior to receiving the Contracting
Oficer's witten acceptance of both the contract Accident Prevention Plan
and the site-specific safety and health plan

The SSHP shall be prepared in accordance with the requirenents specified in
this section and shall comply with all federal, state, and | ocal health and
safety requirenents, e.g., the Cccupational Safety and Health

Admi ni stration (OSHA) requirenents (29 CFR 1910 and 1926) and the U S. Arny
Cor ps of Engineers Safety and Health Requirenents Manual (EM 385-1-1). The

SSHP shal | address those el enents that are specific to the feature of work

that have potential for negative effects on the safety and heal th of

wor kers, the public, and other personnel on site.

An Activity Hazard Analysis (AHA), POD Form 184-R, rev 16 Cct 98, shall be
submitted for all phases of construction specific to the feature of work
and worksite. Work on a constructi on phase cannot begin until the AHA is
subm tted and accepted.

The SSHP shall identify the individual responsible for jobsite safety.

This individual shall be present at the jobsite at all times during
construction. Copies of the accepted SSHP and Acci dent Prevention Plan
shal |l be available at the jobsite at all tines. Al workers shall know the
| ocation of these plans. All workers shall receive a safety briefing
covering applicable sections of these plans prior to the start of
construction.
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Daily safety and health inspections shall be conducted to determne if site
operations are conducted in accordance with the accepted SSHP and contract
requirenents. Results and observations nade during these inspections shal
be noted in the contractor's daily report.

.3.4 Saf ety and Heal t h Manager

The Safety and Heal th Manager shall have direct responsibility for the
overal | managenent of the contractor's Safety Programfor the entire
contract, as required by the US Arnmy Corps of Engineers Safety and Health
Requi renents Manual, EMB85-1-1, and other applicable safety standards.

This individual shall have a mninmum of five (5) years experience in safety
on Departnent of Defense construction projects simlar in size and scope to
this contract. Al menbers of the safety staff are subject to review and
acceptance by the Contracting Oficer. The Safety and Heal t h Manager shal
have no other duties.

.4 AS- BUI LT DRAW NGS

As-built draw ngs shall be in accordance with Section 01780 CLOSEQUT
SUBM TTALS.

.5 DUST CONTROL

The amount of dust resulting fromthe Contractor's work shall be controlled
to prevent the spread of dust to occupied portions of the construction site
and to avoid creation of a nuisance in the surrounding area. Use of water
will not be permitted when it will result in, or create, hazardous or

obj ectionabl e conditions such as fl ooding and pol lution. Measures shal

al so be taken for dust control along haul routes and equi prent parKking

ar eas.

.6 PROTECTI ON

The Contractor shall take all necessary precautions to insure that no
damages to private or public property will result fromhis operations. Any
such damages shall be repaired or property replaced by the Contractor in
accordance with the CONTRACT CLAUSES entitled "PERM TS AND
RESPONSI Bl LI TI ES" and "PROTECTI ON OF EXI STI NG VEGETATI ON, STRUCTURES,

EQUI PVMENT, UTILITIES, AND | MPROVEMENTS", without delay, and at no cost to

t he Governnent.

.6.1 Warni ng Signs and Barri cades

The Contractor shall be responsible for posting warning signs or erecting
tenporary barricades to provide for safe conduct of work and protection of

property.
.6.2 Protection of Grassed and Landscaped Areas
The Contractor's vehicles shall be restricted to paved roadways and

driveways. Vehicles shall not be driven or parked on grassed and/or
| andscaped areas except when absolutely necessary for the performance of
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the work and approved in advance by the Contracting Officer. G assed or
| andscaped areas danmged by the Contractor shall be restored to their
original condition without delay and at no cost to the Government.

.6.3 Protection of Trees and Pl ants

Where necessary, tree branches and plants interfering with the work nay be
tenporarily tied back by the Contractor to permt acconplishment of the
work in a convenient manner, so long as they will not be permanently
damaged thereby. |If this is not feasible, they may be pruned, subject to
witten approval by the Contracting O ficer

.6.4 Protection of Building Fromthe Wat her

The interior of the building and all materials and equi pment shall be
protected fromthe weather at all tines.

.7 RESTORATI ON WORK

Exi sting conditions or areas danaged or disturbed by the Contractor's
operations shall be restored to their original condition, or near origina
condition as possible, to the satisfaction of the Contracting Oficer

. 8 REMOVAL AND DI SPOSAL

Renoval and di sposal shall be in accordance with Section 02220 DEMOLI TI ON

.8.1 Title to Materials

Title to all materials and equi pnent to be renoved, except as indicated or
specified otherwise, is vested in the Contractor upon receipt of notice to

proceed. The Governnent will not be responsible for the condition, |oss or
damage to such property after the Contractor's receipt of notice to
proceed. Itens indicated to be renoved shall be renmoved and di sposed of by

the Contractor outside the |imts of Governnent-controlled property at the
Contractor's responsibility and expense before the conpletion and fina
acceptance of the work, and such nmaterials shall not be sold on the site.

.8.2 Rubbi sh and Debris

Rubbi sh and debris shall be renmoved from Governnment-control |l ed property
daily unl ess otherwi se directed, so as not to allow accunul ation.
Materials that cannot be renoved daily shall be stored in areas designated
by the Contracting O ficer.

.9 | NTERFERENCE W TH GOVERNMENT OPERATI ONS

The Contractor shall establish work procedures and net hods to prevent
interference with existing operations within or adjacent to the
construction area. Free passage into adjoining or adjacent buildings not
in the contract will not be pernmitted except as approved by the Contracting
O ficer. Procedures and nethods shall also provide for safe conduct of
work and protection of property which is to renmmi n undi sturbed.
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9.1 Coor di nati on

The Contractor shall coordinate all work with the Contracting Officer to
mnimze interruption and i nconvenience to the occupants or to the
Government. Schedul i ng and progranmm ng of work will be established during
t he pre-construction conference.

.9.2 Uilities and Facilities

Al utilities and facilities within the area shall remain operable and
shall not be affected by the Contractor's work, unless otherw se approved
inwiting in advance by the Contracting O ficer.

. 9.3 Staking and Flagging Existing Utilities

The Contractor, prior to start of any excavation or trenching work, shal
verify the location of all utility Iines shown on the drawi ngs which are
within the areas of work, and shall mark, stake, or flag each utility line
al ong trench alignments and under areas of excavation under this project,
as approved. Existing utility lines shall be |ocated by wal ki ng trench
alignments with approved equi pnent for |ocating underground pi pes and
cables. Uility lines so |ocated shall be noted on the draw ngs.

.10 CONTRACTOR S OPERATI ONS OR STORAGE AREA

At the request of the Contractor, an open operations or storage area of the
exact location of which will be determned by the Governnent. The
Contractor shall be responsible for the security necessary for protection
of his equipnent and materials, and shall maintain the area free of debris.

No rusty or unsightly materials shall be used for providing the secure
neasure and such measure shall be erected in a workmanli ke manner. Before
any constructi on comences on establishing the operation/storage area,
Contractor shall take photographs and/or videos of the site in order to
establish the original conditions of the site. A duplicate set shall be
made and submitted to the Governnent for its files. Upon conpletion and
prior to the final acceptance of the contract work, the Contractor shal
restore the area to its original condition

11 I NSPECTI ON

11,1 Fi nal Inspection and Acceptance

The Contractor shall give the Contracting Oficer, a m ninmum of fourteen
(14) cal endar days advance notice prior to final inspection for acceptance
by the Contracting Oficer. Al deficiencies found on final inspection
shall be pronmptly and satisfactorily corrected by the Contractor upon
notification by the Contracting Oficer

.12 WVORKI NG DI RECTI VES

.12.1 Wor ki ng Hours

Al work shall be perforned between the hours of 0730 to 1600 HST, Monday
t hrough Friday. No work shall be acconplished on Saturdays, Sundays, and
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all federal holidays without witten perm ssion fromthe Contracting
Oficer. Such witten perm ssion shall be available at the job site at al
times during construction.

1.13 Envi ronmental Protection

The work shall conply with the requirements of the State Departnent of
Heal th Administrative Rules, Chapter 11-54 H DOH Admi ni strative Rul es,
Chapter 11-55.

Contractor shall obtain all required additional NPDES permts for
construction activities (subnmtting a DOH Notice of Intent (NO) to be
Covered Under Ceneral Pernit, along with applicable HAR Chapter 11-55
Appendi x/ Appendices (B, C, DL E, F, G Hand/or I). Contractor is
responsi ble for all applicable filing fees (if required) and for
preparation of required supporting docunents.

As specified in Section 342D 11 Hawaii Revised Statutes, if the project has
any stormwater discharge before a Notice of General Permt Coverage (NGPC)
is issued, the pernittee could face penalties of up to $25,000 per day per
violation. Contractor shall be fully liable for the entire amount of any
and all penalties inposed as a result of his actions (e.g. if work is begun
prior to receiving NGPC and the state inposes penalties for storm water

di scharge to the Governnent, the Contractor shall be responsible for al
penal ties).

PART 2 PRODUCTS (NOT APPLI CABLE)

PART 3 EXECUTI ON ( NOT APPLI CABLE)
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